
VILLAGE OF DOWNERS GROVE
Report for the Village 

SUBJECT: SUBMITTED BY:

Award of Contract for 2018 Water Main Improvements Contract A, 
IEPA18A

Nan Newlon
Director of Public Works

SYNOPSIS

A motion is requested to award a contract for the 2018 Water Main Improvements Contract A to A Lamp 
Concrete Contractors, Inc. of Schaumburg, Illinois in the amount of $1,914,264.48.

STRATEGIC PLAN ALIGNMENT

The goals for 2017-2019 include Top Quality Infrastructure.

FISCAL IMPACT

The FY18 budget includes $5.5 million in the Water Fund (Page 4-35, Line 21), for this project. Funding is 
provided by a low interest Illinois Environmental Protection Agency (IEPA) loan.

BACKGROUND

The project consists of the installation of approximately 5,318 LF of 8” water main, replacement of 
approximately 85 residential water services, asphalt patching, PCC sidewalk and driveway apron removal and 
replacement, parkway restoration at the following locations:

 Fairmount Avenue – 55th Street to 59th Street
 Washington Street – 55th Street to Summit Street
 Williams Street – 41st Street to 39th Street 

A Call for Bids (CFB) was issued and published in accordance with the Village’s Purchasing Policy and the 
IEPA.  Nine bids were received by the due date of April 6, 2018. A synopsis of the bids is as follows:

Contractor Base Bid
A Lamp Concrete Contractors, Inc. $1,914,264.48
Austin Tyler Construction, Inc. $1,949,559.08
Concept Plumbing, Inc. $1,987,654.32
Alessio & Sons Company $1,988,559.98

UPDATE & RECOMMENDATION
This item was discussed at the May 1, 2018 Village Council meeting. Staff recommends approval on 
the May 8, 2018 consent agenda. 
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J Congdon Sewer Service, Inc. $1,988,729.25
Trine Construction Corporation $1,992,459.20
Vian Construction Company, Inc. $2,056,463.50
Sheridan Plumbing & Sewer, Inc. $2,058,535.48
Gerardi Sewer & Water Company $2,323,147.00

A Lamp Concrete Contractors has completed similar projects for various local municipalities, including 
underground utilities for the Villages of Winnetka, Deerfield, and Hoffman Estates. A Lamp Concrete 
Contractors has also successfully completed the Burlington Avenue Reconstruction project which included 
the water main on Grand Avenue and the Valley View Subdivision Reconstruction.  Staff recommends award 
of this contract to A Lamp Concrete Contractors.

ATTACHMENTS

Contract 
IEPA Loan Agreement
Contractor Evaluation
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Village of Downers Grove 
Contractor Evaluation

Contractor: Alamp Concrete Contractors

Project:  Burlington Reconstruction and Grand Water Main Improvements 

Primary Contact: John Traversa   Phone:  847-891-6000

Time Period:  June 2016 to August 2016

On Schedule (allowing for uncontrollable circumstances)  Yes   No

Provide details if early or late completion:  All work was completed on time.

Change Orders (attach information if needed): None.

Difficulties / Positives: Contractor finished a large amount of work within a short 
construction schedule.  Crews were very good with resident interaction.

Interaction with public:

  Excellent    Good    Average    Poor

(Attach information on any complaints or compliments)

General Level of Satisfaction with work: 
 

  Well Satisfied    Satisfied    Not Satisfied

Reviewers: Scott Vasko

Date: 07/31/2017
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