
VILLAGE OF DOWNERS GROVE
Report for the Village 

SUBJECT: SUBMITTED BY:

Award of Contract for 2018 Water Main Improvements Contract C, 
WA-028

Nan Newlon
Director of Public Works

SYNOPSIS

A motion is requested to award a contract for the 2018 Water Main Improvements Contract C to A Lamp 
Concrete Contractors, Inc. of Schaumburg, Illinois in the amount of $894,653.67.

STRATEGIC PLAN ALIGNMENT

The goals for 2017-2019 include Top Quality Infrastructure.

FISCAL IMPACT

The FY18 budget includes $1.0 million in the Water Fund (Page 4-35, Line 21) for this project.  

BACKGROUND

The project consists of the installation of approximately 2,115 LF of 8” water main, replacement of 
approximately 20 residential water services, asphalt patching, PCC sidewalk and driveway apron removal and 
replacement, street resurfacing, and parkway restoration at the following locations:

 Hill Street – Grand Avenue to Fairview Avenue
 Belden Avenue – Maple Avenue to Curtiss Street
 Curtiss Street – Washington Street to Mackie Place 

A Call for Bids (CFB) was issued and published in accordance with the Village’s Purchasing Policy.  Seven 
bids were received by the due date of May 16, 2018. A synopsis of the bids is as follows:

Contractor Base Bid
A Lamp Concrete Contractors, Inc. $894,653.67 Low Bid
Austin Tyler Construction, Inc. $895,158.71
H Linden & Sons Sewer & Water, 
Inc.

$932,535.41

Swallow Construction Corporation $941,339.70

UPDATE & RECOMMENDATION
This item was discussed at the June 5, 2018 Village Council meeting. Staff recommends approval on 
the June 12, 2018 consent agenda. 
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Concept Plumbing, Inc. $947,077.00
Trine Construction Corporation $967,774.25
Vian Construction Company, Inc. $1,205,379.00

A Lamp Concrete Contractors has completed similar projects for various local municipalities, including 
underground utilities for the Villages of Winnetka, Deerfield, and Hoffman Estates. A Lamp Concrete 
Contractors has also successfully completed the Burlington Avenue Reconstruction project which included 
the water main on Grand Avenue, the Valley View Subdivision Reconstruction and were also awarded the 
2018 Water Main Improvements Contract A earlier this year.  Staff recommends award of this contract to A 
Lamp Concrete Contractors.

ATTACHMENTS

Contract 
Contractor Evaluation
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Village of Downers Grove 
Contractor Evaluation

Contractor: Alamp Concrete Contractors

Project:  Burlington Reconstruction and Grand Water Main Improvements 

Primary Contact: John Traversa   Phone:  847-891-6000

Time Period:  June 2016 to August 2016

On Schedule (allowing for uncontrollable circumstances)  Yes   No

Provide details if early or late completion:  All work was completed on time.

Change Orders (attach information if needed): None.

Difficulties / Positives: Contractor finished a large amount of work within a short 
construction schedule.  Crews were very good with resident interaction.

Interaction with public:

  Excellent    Good    Average    Poor

(Attach information on any complaints or compliments)

General Level of Satisfaction with work: 
 

  Well Satisfied    Satisfied    Not Satisfied

Reviewers: Scott Vasko

Date: 07/31/2017
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