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VILLAGE OF DOWNERS GROVE
Report for the Village

7111/2017
SUBJECT: SUBMITTED BY:
Nan Newlon
Bid - 2017 Street Resurfacing Contract B Director of Public Works

SYNoOPSIS

A motion is requested to award a contract for the 2017 Street Resurfacing Contract B to Geneva Construction
Company of Aurora, Illinois in the amount of $1,797,020.84.

STRATEGIC PLAN ALIGNMENT
The goals for 2015-2017 include Top Quality Infrastructure.

FiscAL IMPACT

The FY17 budget includes a total of $1,800,000 for this contract: $1,195,000 in the Motor Fuel Tax Fund
(Page 4-6, Line 20), and $605,000 in the Capital Fund (Page 4-18, Line 18).

RECOMMENDATION
Approval on the July 18, 2017 consent agenda.

BACKGROUND

This contract is a component of the 2017 Roadway Maintenance Program (CIP Project ST-004). The scope
of this contract includes resurfacing the streets included on the attached list with a new layer of asphalt along
with the repair of defective sections of pavement and concrete curb and gutter.

This contract represents a portion of the budgeted roadway maintenance work. Other projects include Crack
Sealing and Seal Coating Services, 2017 Resurfacing (A) and 2017 Fall Roadway Patching.

A Call for Bids was issued and published in accordance with the Village’s Purchasing Policy. Three bids were
received by the due date of June 21, 2017. A synopsis of the bids is as follows:

Contractor Base Bid

Geneva Construction Co. $1,797,020.84 Low Bid
J. A. Johnson Paving Co. $1,841,148.00

K-Five Construction Corp $2,094,930.85
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Geneva Construction Company satisfactorily completed the Village’s 39t Street Resurfacing Project in 2008,
the 2010 Resurfacing (A) & (B) Projects, the paving portion of the 2014 Downers Grove Estates / Esterbrook
Reconstruction Project, and the 2016 Resurfacing (A) & (B) Projects.

ATTACHMENTS

Contract Documents

IDOT Form Contractor Certifications
Contractor Evaluation Form

List of Streets
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Local Public Agency
Formal Contract
Proposal

PROPOSAL SUBMITTED BY

GENEVA CONSTRUGTIONCO.

Contractor's N a.me

PO.BOX 998 . - . ik
Street o _ .. PD.Box |
AURORA, IL 80507-0998
City Slate Zip Code

Village of Downers Grove -

{Name of City, Viflage, Tewn or Road District)

FOR THE IMPROVEMENT OF
STREET NAME OR ROUTE NO. Various Locations

SECTION NO.  17-00000-01-GM

TYPES OF FUNDS  MFT & Corporate

[ SPECIFICATIONS {required) [] PLANS {required)

For Municipal Projects
Submii'te APPIY /Pa'@
ﬁ./

) :Re«leased for de basea on Ismlted review :

Department of Transpo rtation

M5 |

B4 mayor [ Pr%s}dé'pvﬁf Board oﬂrusiees Emunlc:pafﬁrcnal
S ey ¢

Dale

For Gounty and Road District Projects ‘
Supmitted/Approved !

Highway Cammissioner

Daie

Submitied/Approved

County Enginesr/Superintandent of Highways

Date

Nate: All proposal dacuments, fmeluding Propesal Guaranty Checks or Proposal Rid Bonds, should be stapled together to prevent loss when bids are

processed.

Prinied 6/19/2017 Page 1076
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County DuPage
Local Public Agency Downers Grove
Section Number 17-00006-01-GM
Route Various

NOTICE TO BIDDERS

Sealed proposals for the improvement described below will be received at the office of  Public Works Department,

5101 Walnut Avenne, Dovwners Grove, Tllinois 603135 unti 10:00 AM  on June 21, 2017
Address ’ Time Date

Sealed proposals will be cpened and read publicly at the office of  Public Works Department

5101 Walnut Avenue, Downers Grove, Illinois 60515 at 10:00 AM  on Fune 21, 2017 i
Address . Time Date g

DESCRIPTION OF WORK

Name 2017 Resurfacing (B} Length: 16748.00 feet ( 3.17 miles)
Location Varous Sireets
Proposed Improvement Pevement removal and replacement, level binder, hot-mix asphalt surface cotrse,

curb and gutter rémoval and replacement and ali related work

1. Plans and proposal forms wilt be available in the office of Public Works Department. 310] Walnut Avenue,
Dowmers Grove, lllinois 60513, Scott Barr (630) 434-5488, Proposal Fee §(

Address

2. Pregualification _ |
If checked, the 2 low bidders must file within 24 hours after the letting an "Affidavit of Availability” (Form BC 57}, In
duplicate, showing ali uncompleted contracts awarded to them and all low bids pending award for Federal, State, County,
Municipal and private work. One original shall be filed with the Awarding Authority and one original with the IDOT District
Cifice.

3. The Awarding Authority réserves the right to waive technicalities and to reject any or all propesals as provided in BLRS
Special Provision for Bidding Reguirements and Conditions for Contract Proposals,

4. The foliowing BLR Forms shall be returned by the bidder to the Awarding Authority:

BLR 12200: Local Public Agency Formal Caniract Proposal

BLR 12200a Schedule of Prices

BLR 12230 Proposal Bid Bond (if appiicabls)

BLR 12325: Apprenticeship or Training Program Certification (do not use for federally funded projects)
e. BLR 12326 Affidavit of lllinois Business Office

5. The quantities appsaring in the bid schedule are approximate and are prepared for the comparison of bids, Payment o
the Coniracior will be made only for the actual quaniifies of work performad and accepted or materials furnished
according io the contract. The schaduled guaniities of work o be done and malenals to be furnished may be increased,
decreased or omitted as harainafter providea,

ooop

8. Submission of & bid shall be conclusive assurance and warranty the bidder has examinad the plans anc understanads ail
reguiremanis for the performance of work, Ths bidder will be responsible for all arrors in the proposal resuliing from
failurs or neglect to conduct an in depth examination. The Awarding Authority will, in no case be rasponsible far any
cosis, expenses, lossas or changes in anficipated profits resulling from such failure or neglest of the biddar,

7. The bidder shall take no advantage of any error or omission in the proposal and adverfised contract.

8. If 2 special envelope is suppiiad by the Awarding Authority, sach propesal should be submitied in that envelope furnished
by the Awarding Agency and the blank spaces on the enveliope shall be filied in corractiy to clearty indicaiz ifs contanis.
When an envelope ather than the spacial ons furnished by the Awarding Authority is used, it shall bs markad io clsary
indicats its coniants. Whan sent by mail, ths szaled proposal shall bs addressed to the Awarding Authority at the addrass
and in care of the official in whose office the bids are 1o be receivad. All proposais shall be filed prior to the ime and at
the place specified in the Noiice o Bidders. Proposals received afier the fime specified will be returnad to the bidder
unopennd

9. Permission will be given io 2 bidder to withdraw & proposal if the bidder makas the request in writing or in person before _
the fime for opening propesals. i

Printed 3/10/2017 Page 2 of 6 BLR 12200 (01/08114)
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RETURN WITH BID
County DuPage
Locai Public Agency Downers Grove

Section Number  17-00000-01-GM
Route Various

PROPOSAL

Proposal of GENEVA CONSTRUCTION CO,

for the improvement of the above section by the construction of  Pavement removal and replacement,

level binder, hot-mix asphalt surface course, curb and guiter removal and replacernent

and all relared work

a fotal distance of 16748.00  feet, of which a distance of _ 16748.00 feet, ( 3.172  miles) are to be irmproved.

The plans for the proposed work are those prepared by Village of Downers Grave
and approved by the Depariment of Transportatien on

The specifications referred to herein are those prepared by the Department of Transportation and desighated as
“Standard Specifications for Road and Bridge Construction” and the *Supplemental Specifications and Recurring Special
Provisions” therets, adopted and in effect on the date of invitation for bids.

The undersigned agrees o accept, as part of the contract, the applicable Special Provisions indicated on the “Check
Sheet for Recurring Special Provisions” contained in this proposal.

The undersigned agrees to compiete the work within working days orby  11/10/2017
uniess additional time is granted in accordance with the specifications,

A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and
Conditions for Contract Proposais, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this
proposai is eithar a bid bond if allowed, on Department form BLR 12230 or a proposai guaranty check, complying with the
specifications, made payable to;

Village of Downers Grove Treasurer of

The amount of the check i Bid Bond { & Ga )_”

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be egual o
the sum of the proposai guaranties, which would be required for each individual proposal. If the proposal guaranty check
is placed in another proposal, it will be found in the proposal for: Section Number .

The successful bidder at the time of execution of the contract wili be required 1o deposit & contract bond for the fuil
amount of the award. When 2 contract bond is not reguired, the proposal guaranty check will be heid in lieu thereof. If this
proposal is accepted and the undersigned fails to execute & contract and contract bond as reguired, it is hereby agresc
that the Bid Bond or check shall be forfeited to the Awarding Authority.

Each pay item shouid have 2 unit price and a total price. H no fotai price is shown or if there is & discrepancy between ths
product of the unit price muifiplied by the quaniity, the unit price shall govern. If & unit price is omitied, the total price will
be divided by the guaniity in order fo establish a unit price.

A bid will be declared unacceptable i neither & unit price nor a iotal price is shown.

The undersigned submits harewith the schedule of pricas on BLR 12200a covaring the work to be performed under this
contract.

The undersigned further agrees that if awarded the contract for the sections contained in the combinations on

BLR 12200z, the work shall be in accordance with the reguirements of each individual propesal for the multiple bid
speciiied in the Scheduie for Muttiple Bids beiow.

Frintad 5/10/2017 Page 3 of 6 BLR 12200 (01/08/14)
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SCHEDULE OF PRICES

County DuPage

Local Public Agency Village of Downers Grove

Section 17-00000-01-GM
Route Various

Schedule for Muitiple Bids

. Combination {etter

Sections Included in Combinations

Total

Schedule for Single Bid

(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making Entire Improvements

1,792,020, 8N |

Irtf: liems Unit Quarnity Unit Price Total
Hot-Mix Asphalt Surface Course,
1[Mix D, N58 Ton 4521 &r.oo 302, fo1.vo
Leveling Binder (Machine
2| Method), NS5O Ton 2,280 L. oo IS0, Y8p.00
Hot-Mix Asphait Binder Course, )
3{1L-19.0, N5O Ton 298 8. oo 20 . 333,60
4|Bituminous Materials (Tack Coat] |LB 35,778 €. 257.7 8
51Class D Paiches, Typs IV, £" 5Y. 12,331 b 34YL seg.co -
61Class D Patches, 4" Spacial SY. 348 2, oo 14, 833. 80
7|Class D Paiches, Type IV, 8" Y. 286 o, ga 11, Y440. co
8lChass D Paiches, 6" Spacial SY. 50 Us an SAEO, BT
Pavemant Removal and Hol-Mix
9] Asphalt Replacemant. 8" Spacial {8) 40 &Y, vo AL Lp.so
Porous Granular Embankmani,
10| Special cY 407 St. 00 43.18%. ¢ @
Additional Hauling Surcharge,
11iNon-Hazardous Special Wasts  {Load 1 84y .00 Boo .00
Combination Concrete Curb and
121 Gutter Removal LF. 15,120 L.So 98,2 so.4¢
Combination Concrate Curb and
13)Gutier, Typs M-2.12 LF. 10,559 1895 147, 981, 258~
Compination Concrete Curb and
14|Gutier, Type M-4.12 LF 165 At >0 3L 30,00
Combination Cencrate Curb and
15| Gutier, Type M-8.12 LF. 1,335 Al oo 28,063% .00
Conerate Curp, Typz 8-5.0
16| Reinforead LF. 40 240, 09 Boo.oo
Combimnation Concrate Curt and
17)Gutter. Typs B-8.12 LE 2,551 At oo £5, 6000
*finted &/17/2017 Page &-1 BLR 12200a (01/08/14)
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Bidder's Proposai for making Enfire Improvements

;o

}Le;” ltems Unit Quantity Unit Price Total

Combination Concrete Curb and

18|Gutter, Type B-6.12 Reinforced  |LF. 300 db.oo T800. o0
Combination Concrete Curb and

19|Gutter, Type B-6.18 ‘ LF, 70 Fa.co SR, OO

20{Manhole to be Adjusted EA. 12 39¢.09 Hido.oo

Z1|Manhole to be Adjusted, Speciai |EA. 15 F10. o0 BEfo.ao0
Manhole to be Adjusted With
New Type 1 Frame and Closed

22|Lid EA. 1 P89, 0 888 .00

23|Manhoie to be Reconstructed EA. 1 l3co.ac 1300, &0

24/Inlet to be Adjusted EA. 49 B 1§ 15800
inlet to be Adjusted With New

25|Type 3 Frame and Grate, Special [EA. 5 L95. 00 34948 . e
Inlet to be Reconstructed With
New Type 3 Frame and

26|Grate,Special EA. 1 185 . 0o L1863 .00
tnlet, Type A, 24" With New Type

2713 Frame and Grate, Special EA, 1 A500 . 0o 2SO0, od
Storm Sewer, Class B, Type 1,

28j15" LF. 28 lo0,00 & Bog.,oo

29|inlet Filters EA. 63 180,09 QMEs. 00

30|Inlet Filters Cleaning EA. 83 2% 23918, 3%
Hot-Mix Asphait Surface

21iRemoval, 1.758" SY. 8,510 #. 249 4,967, 40
Hot-Mix Asphalt Surface

32|Removal, 2.0" SY. 10,512 2.58 26, Be3. (o
Hot-Mix Asphalt Surfacs

33!Removal, 2.5" SY. 31,206 8.1 < 24 asb. 2o
Hoi-Mix Asphali Surface

34{Removal, 3.0" S.Y. 2,638 3% {8%2. 80°
Hot-Mix Asphalt Surface

35}Removal, 4.0" SY. 2,137 H.80 Gk, S0

36|Preparation of Aggragats Base (S, 2137 0.0 14%5.% 0

37\Agaregaie Basz Repair Ton 40 2 B.ua tvas.o09

38lAgarsgate for Temporary Access |Ton - 4 IS . oo Lo.eT
Portiand Cameant Concrate

35| Sidewalk Removal SF 13,415 1,40 14 .9586.50
Forland Cemeant Congraie

40! Sidewalk, 5" SF 10,625 5.8 2 2140947
Poritang Cemani Concrafe

44| Sidawalk, 5" F. 2,120 7. 00 4. BY9D. ou

42|Datactabis Warnings S.F. 500 i2.00 Qovu, o0
Decorative Pavar Drivaway '

43|Removal and Replacament 8y, 18 L0.o0u Qovu, 00

44 Parkway Rastaration 8y 7,661 R 43,187,708
Temporary Ramp, Hoi-Mix .

45| Asphatt SY. 21 aAs.s0 S5, o

46| Tree Root Pruning EA 2 1So.0a 300 .03

Printac 5M7/2017 Page 57 BLR 12200a (01/08/14)
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Bidder's Proposal for making Entire Improvements

|

}Leom iterms Unit Quantity Unit Price Total

Hot-Mix Asphait Driveway

47|Removal : SY. 109 .00 B3, 00
Hot-Mix Asphalt Driveway

48|Pavement, 3" _ SY. 109 2. 84 wd o ils, 0O
Porttand Cement Concrete

49| Driveway Removal S.Y. 1,537 L.3Y 4359. 945
Portland Cement Concrete

50|Driveway Pavement, 8" 3. 1,637 L2 ,sa qt{; 3% %00
Thermoplastic Pavement Marking

51|Line, 8" White LF. 615 J.oe LEMS, o9
Thermoplastic Pavement Marking

- 52iline, 24" White LR B7 la.ow f oM. sl

53|Erosion Barrier, Special L.F. 105 RER-T 72500
Erosion, Sedimentation and Dust

54)Controt LS. . 1 Sowvs. oo Segu. 0y

55| Construction Staking LS, 1 2500, 09 %00, O3
Traffic Control, Maintenance of C

56| Traffic LS. 1 15, so0. ©3 IS, gyo,0d

rinted 5/17/2017 Page 5-3 BLR 12200a (01/08/14)
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RETURN WITH BID
County DuPage
Local Public Agency Downers Grove

Section Number  17-00000-01-GM
Route Various

CONTRACTOR CERTIFICATIONS

The certifications hereinafier made by the bidder are each a material representation of fact upon which rehance is placed should
the Deparimeni enter into the contract with the bidder.

1. Debt Deliquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinguent in the payment of
any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accerdance with
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false _
statement voids the coniract and allows the Department to recover all amounts paid io the individual or entity under the
contract in a civil action.

2. Bid-Rigging or Bid Rotating. The bidder or conractor or subcontractor, respectively, certifies that it is not barred from
contracting with the Departmant by reason of a violation of either 720 ILCS &/33E-3 or 720 ILCS 5/33E-4.

A violation of Section 33E-3 would be represernted by a conviction of the crime of bid-rigging which, in addition to Class 3
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States
which contzins the same elements as this offense shall be barred for 5 years from the date of conviction from contracting
with any unit of State or local governmeant. No corporation shall be barred from contracting with any unit of State or local
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so
convicted is no longer employed by the corporation and: (1) it has been finzlly adjudicated net guilty or {2) if it demonsirates
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the
carporation.

A violaticn of Section 33E-4 would be represented by a conviction of the erime of bid-rotating which, in additior o Class 2
felony sentencing, provides that any persen convicted of this offense or any similar offense of any state or the United States
which contains the sams elements as this offense shall be permanently barred from contracting with any unit of State or
tocal government. No corporation shall be barred from contracting with any unit of State or local gavernment as a result of a
conviction under this Section of any employee or agent of such comoration if the employee so convicied is no longar
employed by the corperation and: (1) It has been finally adjudicated not guilty or (2} if it demonstrates to the governmental
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized,
requested, commanded, nor performed by a direcior, officer or a high managenal agent in behalf of the corporation.

3. Bribery. The bidder or contracior or subcontractor, respectively, certifies that it has not been convictad of bribery or
attempiing to bribe ar officer or employee of the State of Hliinois or any unit of Jocal government, nor has the firm made an
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed
bribery or atiempied bribery on behalf of the firm and pursuant fo the direction or authorization of 2 responsible official of the
firm.

4. Interim Suspension or Suspension. The bidder or contracior or subconiractor, respectivaly, certifies that it is not currently
under a suspension as defined in Subpart | of Title 44 Subtitle A Chaptar 1] Part 6 of the iliincis Administrative Code.
Furthermore, if suspandad prior to compiletion of this work, the contract or contracis executed for the complation of this work
may be cancelied.

Brinted 5M0/2017 Pags 5 of 6 BLR 12200 (01/08/14}
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County DuPage

SIGNATURES Local Public Agency Downers Grove

Section Number  17-00000-01-GM

Route Various

{if an individual}

Signature of Bidder

Business Address

(If & partnership)
Firm Name

Signed By

Business Address

inset Names and Addressed of All Partners

{f & corporation)

AEVA CONSTRUGTION CO.

Corporate Name

fi - GASS W, PRICE, VICE PRESIDENT

Signed By ,
Prasident
Businsss Address E PO. BOX 998 .
AURORA, il 80507-0998

President b oW @ ' B(’vg@a}

insar Names of Officars <

Sacratary ¥ oo qacte ? ﬁé‘ag |

Traasurer Towd o

Atfsst

Printad 510/2017 Page 6 of & BLR 12200 (01/08/14)
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INDEX OF LOCAL AGENCY SPECIAL PROVISIONS

TITLE SP #
GENERAL CONSTRUCTION REQUIREMENTS 1
PRE-QUALIFICATION - 2
COMPLETION TIME 3
LIQUIDATED DAMAGES ) i 4
ACCESS AND WATER SHUT OFF NOTIFICATION B 5 B
TREE PROTECTION 6
CLEANING UP 7
EXISTING UTILITIES j 8
CLASS D PATCHES, 4" & 6 9
PAVEMENT REMOVAL & HMA REPLACEMENT, 8" SPECIAL 10
COMBINATION CONCRETE CURB AND GUTTER REMOVAL 1
|COMBINATION CONCRETE CURB AND GUTTER OF TYPE SPECIFIED 12
POROUS GRANULAR EMBANKMENT, SPECIAL 13
MANHOLES OR INLETS, TO BE ADJUSTED OR RECONSTRUCTED 14
TREE ROOT PRUING 15
PORTLAND CEMENT CONCRETE SIDEWALK B 16
PARKWAY RESTORATION 17
HOT-MIX ASPHALT DRIVEWAY 18
'PORTLAND CEMENT CONCRETE DRIVEWAY 19
TEMPORARY RAMP, HMA ) 20
'DECORATIVE PAVER DRIVEWAY REMOVAL & REPLACEMENT 21
CONSTRUCTION STAKING 22
MANHOLE AND INLET CONSTRUCTION T 23
SELECTED GRANULAR BACKFIiLL 24
STORM SEWER (CLASS, TYPE, SIZE SPECIFIED) 25
PREPARATION OF AGGREGATE BASE 26
AGGREGATE FOR TEMPORARY ACCESS 27
FROSION, SEDIMENTATION AND DUST CONTROL 28
TRAFFIC CONTROL, MAINTENANGE OF TRAFFIC 29
'HOT-MIX ASPHALT BINDER AND SURFACE COURSE 30

W
i

f=PA CLEAN CONTRUCTION OR DEMOLITION DEBRIS
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\ Hlinois Department
/ of Transportation Special Provisions

The following Speciai Provisions supplerment the “Standard Specifications for Road and Bridge Construction”, Adopted

April 1, 2016 , the latest edition of the *Manual on Uniform Traffic Control Devices for Streets
and Highways”, and the *Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply to
and govern the construction of  Section 17-00000-01-GM , and in case of conflict with any part, or
parts, of said Specifications, the said Special Provisions shall take precedence and shall govern,

Page 1 of 1 BLR 11310 (Rev. 7/05)
Printed or 5/11/2017 11:09:36 AM
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Maintenance of Roadways

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include ali repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment,
such items, including the accompanying traffic control and protection required by the Engineer,
will be paid for in accordance with Article 109.04 of the Standard Specifications.

- Page 13 0f 170
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TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

beginning-work: The Contractor shall contact Downers Grove Public Works at least 72 hours in
advance of beginning work.

STANDARDS:
701301-04
701501-06
701801-06
701801-06

DETAILS: TC-1C, TC-13

SPECIAL PROVISIONS: See SP #28 in Special Provisions

Basis of Payment: This work shall be inciuded in the Lump Sum cost for TRAFFIC CONTROL,

MAINTENANCE OF TRAFFIC.

" Page 14 of 170°
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STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987
Revised: January 24, 2013

Utilities companies involved in this project have provided the following estimated durations:

Estimated Duration of Time for the

' .o ; Completion of Relocation or
Name of Utility Type Location Adjustovents
ComEd Electric Entire Job None Anticipated

1910 S Briggs Street
Joliet, IL 60433
Attn: Tim Coslet
(815)724-5010

Comcast Cable Entire Job None Anticipated
688 Industrial Drive
Elmhurst, IT. 60126
Attn: Bob Schulter
(630) 600-6347 -

Downers Sanitary Dist. | Sanitary Entire Job None Anticipated
2710 Cuartiss Street
Downers Grove, IL 60515
Atin: Ted Cherwak

(630) 969-0664

| Lisle, TL 60532

AT&T Telephone Entire Job None Anticipated
4513 Western Avenue

Attn: Terry Wasik
(630} 573 6481

Nicor Gas : Gas Entire Job None Anticipated
1784 Ferry Road :

Naperville, 1L 60563
Attn: Constance Lane
{630} 388-3830

The above represents the best information available to the Department and is included for the convenience of
the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

In accordance with 605 TL.CS 5/9-113 of the Illinois Compiled Statutes, utility companies have 90 days to
complete the relocation of their facilities after receipt of written notice from the Department. The 90-day
written notice will be sent to the utility companies after the following occurs:

1) Proposed right of way is clear for contract award.

2) Final plans have been sent to and received by the utility company.

3) Utility permit is received by the Department and the Department is ready to issue said permit.

4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying them they have
15 days to provide their permit application. After allowing 15 days for submission of the permit the 90
day notice is sent to the utility company.

5) Any time within the 90 day relocation period the utility company may request a waiver for additional
time to complete their relocation. The Department has 10 days to review and respond to a waiver
request.
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction

Sid. Spec. Sec.

(Adopted 4-1-168) (Revised 1-1-17)

SUPPLEMENTAL SPECIFICATIONS

106
403
420
502
503
504
542
586

670

704

888
1003
1004
1006
1020
1103

: Page No.
Control of Materials ..o e e e 1
Bituminous Surface Treatment {Class A-1, A-2, A-3) cooriirriiiciiee, 2
Portland Cement Concrete Pavement ... 3
Excavation for SIFUCHUIES ..o e e ee s e e eean 5
ConCrete SITUCIUNES ..o et b 7
Precast Concrete SHUCIUIES oo rrrr e rr e ee e e 10
Pipe CUIVEIS ..t 11
Sand Backfill for Vaulted AbUtments .....cooriiiiiiirece e 12
Engineer’s Field Office and Laboratory ..., 14
Temporary Concrete Barrier ..o e 15
Pedestrian Push-BuUion ..o e e e, 17
Fine Aggregates ... RN 18
Coarse AQOredales ..ottt e e e e a e e vr e 19
1= 1< 21
Portland Cemeant Concrete ...t eea e s 22
Portland Cement Concrete Equipment ..., 24
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Check Sheet For Recurring 10!

E3E

llincis Department , N
of Transportation Special Provisions

The Following Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract And Are Included By

Reference:
Recurring Special Provisions :

Check Sheet # Page No. |

1 [1 Additional State Requirements for Federal-Aid Construction Contracts 26

2 ] Subletting of Contracts (Federal-Aid Contracts) 29 '

3 [] EEO 30

4 [] Specific EEO Responsibilities Non Federal-Aid Contracts 40 '

5 [] Required Provisions - State Contracts 45 i

6 [] Asbesios Bearing Pad Removal 51

7 (] Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal 52

8 [(] Temporary Stream Crossings and In-Stream Work Pads 53

g [] Construction Layout Stakes Except for Bridges 54

10 [] Construction Layout Stakes 57

11 [] Use of Geotextile Fabric for Railroad Crossing 60

12 [[] Subsealing of Concrete Pavements 62

13 [ ] Hot-Mix Asphalt Surface Correction 66

14 1 Pavement and Shoulder Resurfacing 68

15 [ ] Patching with Hot-Mix Asphalt Overlay Removai 6%

16 7 Pelymer Concrete 70

17 1 PVC Pipeliner 72

18 [ 1 Bicycie Racks 73

19 [ 1| Temporary Portable Bridge Traffic Signals 75

20 1 Work Zone Public Information Signs 77

21 ] Nighttime Inspection of Roadway Lighting 78

22 [ ] English Substitution of Metric Bolts 79

23 [ ] Calcium Chicride Accelerator for Portiand Cement Concrete 80

24 ['] Quaiity Control of Concrete Mixtures at the Plant 81

25 X Quaiity Control/Quality Assurance of Concrete Mixtures 89

26 [ 1 Digital Terrain Modeling for Earthwork Calculations <105

27 [ | Reserved 107

28 L] Preventive Maintenance - Bituminous Surface Treatment 108

29 [] Preventive Maintenance - Cape Seal 114

30 [l Preventive Maintenance - Micro-Surfacing 129

31 [] Preventive Maintenance - Slurry Seal 140

32 [] Temporary Raised Pavement Markers 149

33 [] Restoring Bridge Approach Pavements Using High-Density Foam 150

34 [ Portiand Cement Concrete Inlay or Overlay 153

Printed 051017 _ Date Adopted 01/01/2017
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The Following Local Roads And Streets Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract
And Are Included By Reference:;

Check Sheet #

LRS 1
LRS 2
LRS 3
LRS 4
LRS 5
LRS 6
LRS 7
LRS 8
LRS 9
LRS 10
LRS 11
LRS 12
LRS 13
LRS 14
LRS 15
LRS 16

LRS 17
LRS 18

0O O XXX

LI XK X

Printed 05/10/17

Local Roads And Streets Recurring Special Provisions

Reserved

Fumished Excavation

Work Zone Traffic Control Surveillance

Flaggers in Work Zones

Contract Claims

Bidding Requirements and Conditions for Contract Proposals

Bidding Requirements and Conditions for Material Proposals
Reserved

Bituminous Surface Treatments

Reserved

Employment Practices

Wages of Employees on Public Works

Selection of Labor

Paving Brick and Concrete Paver Pavements and Sidewalks
Pantiat Payments

Protests on Local Lettings

Substance Abuse Prevention Program
Multigrade Cold Mix Asphalt

Page No.

158
169
180
161
162
163

169
175
176
177
178
180
182
183
186
187
188
189

Date Adopted 01/01/2017
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Village of Downers Grove - 2017 Resurfacing (B)

IV. SPECIAL PROVISIONS

The following Special Provisions shall modify, supercede, or supplement the Standard Specifications.

Where any section, subsection, paragraph, or subparagraph of the Standard Specifications is supplemented
by any of the following paragraphs, the provisions of such section, subsection, paragraph, or subparagraph
shall remain in effect. The Special Provisions shall govern in addition to the particular Standard
Spectfication so supplemented, and not in lieu thereof.

Where any section, subsection, paragraph, or subparagraph of the Standard Specifications is amended
voided, or superceded by any of the following paragraphs, any provision of such section, subsection,
paragraph, or subparagraph standing unaffected, shall remain in effect. The Special Provisions shall govern
in lieu of any particular provision of the Standard Specification so amended, voided, or superceded, and not
in addition to the portion changed.

1 GENERAL CONSTRUCTION REQUIREMENTS

The following general requirements are intended to govern the overall priority for the performance of the
work described in this contract. As general requirements, they are not intended to dictate to the Contractor
the precise method by which these tasks shall be performed.

(A) Contractor may note streets included in the project in the general location of northwest corner of 75%
St and Fairview Ave run through a multi-family residential area. Street resurfacing work in this area
shall be limited to the main driving lanes. Adjacent parking areas are not included.

Special consideration to hours and location of work near schools shall be made to allow for full and
safe access during normal student arrival and departure schedules.

The Contractor shall maintain traffic flow on All Streets during the day in accordance with the applicable
special provision. Adequate signing and flagging is of particular importance for safe travel of all residents.

The Contractor shall conduct his operations to interfere as little as possible with Village emplovees or the
public on or near the Work. All construction work specified under this contract shall be so engaged as to
not impede normal traffic and pedestrian ways. Any barricading to detour traffic must receive prior writien
approval from the Engineer.

Unless otherwise allowed by the Village, non-poured and/or non-finished concrete shall not be allowed to
extend over a Saturday and Sunday period. All construction work shall be done such that continuous access
to schools or businesses is maintained, although it may be restricted to one lane with proper barricading .

All voids and open excavation remaining adjacent to newly constructed curb and gutter, sidewalks,
driveways, eic., must be addressed in a timely manner. For that period prior to full parkway restoration or
turf placement, the Contractor shall backfill and grade all disturbed areas in the parkway so as to insure the
safety of the general public. Parkways shall be left in a safe, clean and usable condition conducive to foot
traffic and to the satisfaction of the Village. The Contractor shall also work to keep disturbed areas in the
parkway weed free,
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All street openings made prior to November 15% shall be fully restored according to the applicable special
provisions, and the street reopened to regular traffic upon the availability of hot-mix bituminous concrete.
The Contractor shall assume the risk of restoration over those reaches of pipe installed but not vet pressure-
tested for pipe integrity.

If the project requires the phasing of construction, the contractor is to follow the phasing shown in the plan
set. Any variations in the phasing plan shown on the plan set must be approved in writing by the Engineer
before construction begins. The contractor will not be allowed to proceed to another phase without the
approval of the Engineer. The contractor will receive no additional compensatmn for constructing the
project in phases.

No more than three hundred linear feet (300 LF) of pavement may be open-cut and closed to use by the
motoring public, and access to all individual drives within the current work zone must be restored at the
end of each workday, unless a Village-approved phasing plan shows otherwise.

2  PRE-QUALIFICATION

All Bidders must supply Certificate of Eligibility from IDOT, Prequalified 003 HMA Plant Mix.

3 COMPLETION TIME

In addition to completion date listed on Proposal, BLR 12200 Pg. 3 of 6, the Contractor shall note the
following. This project incorporates multiple phases of construction with various types of street
rehabilitation treatments. Besides the overall time limit of the project, there are also interim deadlines on
specific parts of the work in order to reduce the time residents are inconvenienced as a result of the project.
Should the Contractor fail to complete the work within the stipulated time frames and/or prior to the
completion date, the Contractor shall be liable for liquidated damages.

4 FEAQUIDATED DAMAGES

The Contractor must complete the work in accordance with the completion time requirements. If he fails to
do so within the times stipulated, the Contractor shall be Hable for liquidated damages for each additional
calendar day in strict adherence to article 108.09 of the SSRBC, except that liquidated damages shall be
fixed at $1.275.00 per day.

Monetary damages will be assessed against the Contractor if he fails to compiete each phase of construction
as described in this contract, and the overall completion of this project within the stipulated time frames,
not as a penalty but liquidated damages for delay in completion of work.

The Contractor must read carefully the special provisions pertaining to each portion of work, Certain parts

or phases of the proposed work will have intermittent time frames st1pu1ated o lessen the disruption to
affected and adjacent residents and businesses.
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Phases and time frames are as follows:

e Once work has begun on any street with the removal of concrete items, the Contractor shall
complete {inal surface course placement within 40 calendar days.

¢ Curb replacement and permanent driveway restoration shall be completed within 10 calendar
days of curb removal. This includes any sidewalk work and / or replacement of HMA or PCC
driveway as designated.

o All voids / open excavations remaining adjacent to newly constructed curb and gutter,
sidewalks, driveways, etc., shall be properly backfilied, compacted and graded per the
specifications within 5 calendar days of their completion.

¢ The Contractor shall complete final surface course placement within 10 calendar days of
pavement milling / surface removal.

¢ Unless otherwise dictated by the specifications, final parkway restoration / sod placement shali
be completed within 7 calendar days of a street receiving final surface course placement.

o Placement of new aggregate shoulders shall be completed within 7 calendar days of a street
receiving final surface course placement.

5 ACCESS ANDB WATER SHUT OFF NOTIFICATION

If access to a driveway will be blocked, or water will be turned off, the Contractor shall give that resident
or business proper written notification at least 24 hours in advance. The Contractor must provide them the
opportunity to remove their cars from the drive or make other arrangements, and prepare for any shutdown
of the water system. Samples of written notices shall be submitted to the Engineer for approval.

In addition, the Contractor shall be responsible for notifying the resident or business verbally on the mosning
of any driveway closure, to ensure awareness of the lack of access.

Basis of Payment: This work shall be considered INCIDENTAL to the project.

6 _TREE PROTECTION

Municipal Codes regarding trees, including tree protection requirements for public parkway trees, are
located in Chapter 24 of the Downers Grove Municipal Code. Specifically, Municipal Codes 24-7 and 24-
8 detail the public parkway tree protection sizes and fines for violations. The Village Forester shall approve
all tree protectiop measures and any deviations. All tree protection measures and any deviations shall be
noted in the contract specifications and on approved project plan sheets and permits using the guidelines
listed below.

Tree protection shall include avoiding damage to the above ground tree branches and trunk, and the below
ground root system and surrounding soil. Tree crowns and trunks shall not suffer any branch or bark loss.
Roots shall be protected from compaction, storage of materials, severing, regrading of the parkway or
excavation unless specifically noted on the project plan sheets.

The Critical Root Zone, or CRZ, is the area immediately surrounding a tree that must be protected from
damage. In 2 municipal parkway setting with utilities and paved or concrete surfaces, the size of the CRZ
has been adjusted to form a rectangle around the parkway tree trunk with minimum dimensions listed in the
following table. The depth of the CRZ extends to 4 feet below the natural ground surface level.
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Parkway Width street to property Length along

Tree diameter at 4.5° {min. curb to sidewalk) street (minimum) Depth
0 —12.0 inches 10.0 feet 10 feet 4 feet
12,1 —24.0 inches 10.0 feet 20 feet 4 feet
24.1 or more inches 10.0 feet 30 feet 4 feet

For projects that involve excavations of less than one (1) foot in depth in the parkway or street and are
replacing structures in the same location, fencing of the public parkway trees shall not be required. Example
projects include, but are not limited to. street pavement resurfacing, curb removal/replacement, driveway
removal/replacement, or sidewalk removal/repairs or new sidewalk installations. Contractors shall be
mindfu] of the CRZ dimensions and potential for fines if any parkway trees suffer any unauthorized damage
as determined by the Village Forester.

For projects that involve excavations of one (1} or more feet in depth in the parkway or street or both,
fencing of the public parkway trees shall be required. Example projects include, but are not Hmited to,
watermain replacements with new roundway keystops and domestic service box installations, sanitary line
replacements and new service connections, new or replacement natural gas services, new or replacement
phone or fiber optic lines, or new or replacement storm sewers, or projects that widen roads which in turn
decreases the parkway soil volumne around public parkway trees.

Projects that require fencing (listed above) shall fence the public parkway trees with six (6) foot high chain
link construction fence secured to metal posts driven in the ground which are spaced no further than ten
(10} feet apart. The dimensions of the fence shall depend on the tree diameter size and shall follow the
table listed for the CRZ above, or as large as practical dependent on driveways and other field conditions.
The fenced rectangie shall have three (3) sides with the opening facing the adjacent residences for easy
access for mowing or tree care. Under no circumstances shall any items be stored within the fence. All
fencing shall be maintained daily in an upright good condition. The size and location of all fencing shall
be shown on the project plan sheets. '
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|
|
To avoid damage to the CRZ, utilities must be augered undemeath the public parkway trees. Excavation
pits for angering equipment are to be outside the fenced area and are to be shown on the project plan sheets. ‘_;
Excavation pits for roundway keystops and domestic service boxes are to be as small as practical with :
excavation occurring in a direction away from the adjacent public parkway tree. |

In cases when severing of roots within a portion of the CRZ may be unavoidable {ex. sidewalk installation,
curb replacement, water or sanitary service replacement}, subject to the approval of the Village Forester,
sharp clean cuts shall be made on root ends to promote wound closure and root regeneration. Root pruning
and excavation activities shall occur such that the smallest volume of soil and roots is disturbed, and the
locations shall be shown on the project plan sheets.

In addition to fines and citations that may be assessed for violations of any Chapter 24 of the Municipal
Code (such as not maintaining fencing around the CRZ or unauthorized removal of protected trees), the
contractor may be subject to the following provisions:

¢ issuance of an invoice for the value or partial value of the tree lost due to damage to either
the above ground or below ground portions of the parkway tree, or unauthorized tree
removai.

e costs of repairs, such as pruning or cabling, or costs for removal of the damaged parkway
tree along with the stump if the tree cannot remain in the right-of-way.

e fines of $500 for the 1% offense; $1,000 for the 2°* offense; $2,500 for the 3" and subsequent
offenses.

o cach day during which a violation continues shall be construed as a separate and distinct
offense.

The value or partial value of the tree lost shall be determined by the Village Forester using the most current i
edition of the Guide for Plant Appraisal (prepared by the Council of Tree & Landscape Appratsers and the |
Interpational Society of Arboriculture) and the most current edition of the Species Ratings & Appraisal

Factors for [llinois (prepared by the Hlinois Arborist Association). The total cost determined for the damage

shall be deducted from the payments made to the Contractor for the project. Should the Village hire another
Contractor or tree service to complete pruning work, these costs shall also be deducted from the payments

made to the Contractor.

Method of Measurement: This work will be measured for pavment at the contract unit price per linear foot
of fencing as specified. Only these trees meeting the guidelines and are properly fenced per the
specifications shall be counted for payment. All other work as specified herein shall be considered
incidental and will not be paid for separately.

Basis of Payment: All work as specified herein shall not be paid for separately and shall be considered
incidental to the contract.

7 CLEANING UP

The Contractor shall, at all times, keep the premises free from an accurmulation of waste material or rubbish
caused by his emplovees or work. Atthe end of the day, he shail remove all his rubbish from and about the 1
streets and sidewalks. All hus tools. form boards, and surplus maierials shall be removed and relocated to |
any temporary on-site storage location assigned by the Village or its Engineer, and shall leave his work
"broom clean” or its equivalent, unless more precisely defined. Upon completion of the work called for by |
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the contract, and upon final inspection and acceptance, the Contractor shall remove any of his remaining
rubbish, tools, form boards, and surplus materials completely from the work site.

In case of dispute, the Village may remove the rubbish or other materials and charge the cost to the

Contractor.

8 EXISTING UTILITIES

Existing Public Utilities, such as watermains, sewers, gas lines, streetlights, telephone lines, electric power
lines, etc., shall be protected against damage during the construction of this project. The Contractor shail
contact the Owners of all public utilities and obtain locations of all utilities within the limits of the proposed
construction and make arrangements, if necessary, to adjust or move any existing utility at the utility
company’s expense. Any expense incwrred by the contractor in connection with making arrangements shail
be borne by the Contractor and considered incidental to the contract. It shall be this Contractor's
responsibility to determine the actual location of all such facilities in the field.

The adjustment of all facilities of Nicor, SBC, the Commonwealth Edison Co., etc. shall be done by the
respective utility company, and if known, are indicated on the plans as to be done "By Others". All other
utility adjustments to sewer, water, and local facilities shall be performed under this contract, under the
supervision of the Owner of the utility, and will be paid for under the respective items in the contract unless
otherwise indicated on the plans or directed by the Engineer.

Any existing facilities, residential or commercial sprinkler systems, etc. disturbed shall be returned
to their original condition and any damage to said facilities shall be repaired immediately. The cost
of repairs of any damaged utility shall be by agreement between the Contractor and the facility owner
or utility company, and at no cost to the Village.

Whenever the locations of existing utilities are known, the approximate location of said utility is indicated
on the plans. This information is given only for the convenience of the Bidder and the Village assumes no
responsibility as to accuracy of the information provided. The Contractor shall consider in his bid the
location of all permanent and temporary utility appurtenances to their present or relocated positions,
whether shown on the plans or not, and no additional compensation will be aliowed for delays,
Inconvenience, or spectal construction methods required due to the existence of said appurtenances.

Whenever obstructions are encountered during the progress of the work and interfere to such an extent that
an alteration in the plan 1s required, the Engineer shall order a deviation in the plan as required, the Engineer
shal! order a deviation in the hine and/or grade to resolve the conflict, or relocation of the obstruction. The
Contractor will be compensated for any additional pipe material, fittings, granutar backfiil, or structures
required at the respective contract prices, and measured as specified in the Contract. No additional
compensation will be allowed for delays or inconveniences, additional excavation, or any special
construction methods required in prosecuting the work due to the existence of said obstruction.
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9 CLASS D PATCHES. 4" & 67

Description: This work shall consist of pavement patching by methods and with materials in accordance
with Sec. 442 of the Standard Specifications, except as amended herein.

The Contractor shall not use equipment of excessive size or weight that causes damage to existing pavement
or appurtenances. Any damage done to the existing pavement or appurtenances that are to remain in place
shall be repaired or removed and replaced by the contractor at his/her own expense, as directed by the
Engineer.

Pavement patching shall include the saw cutting of existing pavement to a depth not less than four inches
(4"} or six inches (6”) where marked in the field by the Engineer. Pavement patches shall vary in area but
minimum width shall be measured at five feet (5"). Pavement patching shall be to a depth not less than four
inches (4") or six inches (6”), and shall be a minimum of 4” or 6” below milled surface when Hot-Mix
Asphalt Surface Removal is called for.

Where applicable the existing subbase shall be leveled and compacted. Wheré remaining base is existing
HMA, PCC or brick, the bottom of each prepared hole shall be free of all loose material and a bituminous
prime shall be applied to the bottom prior to replacement of HMA patches.

The use of surface removal equipment that complies with Art. 440.04 of the SSRBC will be permitted. The
edges of the patch shall be smooth and free of loose material to a depth of not less than four inches or six
inches.

The hot-mix asphalt material shall conform to the requirements for Hot-Mix Asphalt Binder Course, IL-
19.0, N70. '

Method of Measurement: Pavement removal and replacement will be measured for payment in place, and
the arca computed in square vards. Patches determined to be 25 square vards or greater in area shall be
classified as Type IV, 4” or Type IV, 67. Patches determined to be less than 25 square vards in area shall
be classified as 47 Special or 67 Special.

Basis of Payment: This work shall be paid for at the contract unit price per Square Yard for CLASS D
PATCHES, TYPE IV, 4" or CLASS D PATCHES, 47 SPECIAL or CLASS D PATCHES, TYPE IV, 6" or
CLASS D PATCHES, 6" SPECIAL which price shall be payment in full for the work as specified herein.

10 PAVEMENT REMOVAL & HMA REPLACEMENT, 8” SPECIAL

Description: This work shall consist of pavement patching by methods and with materials in accordance
with the applicable parts of Sec. 442 of the Standard Specifications, except as amended herein.

The Contractor shall not use equipment of excessive size or weight that causes damage to existing pavement
or appurtenances. Any damage done fo the existing pavement or appurtenances that are to remain in place
shall be repaired or removed and replaced by the contractor at his/her own expense, as directed by the
Engineer.

Pavement patching shall include the full depth saw cutting of the existing pavement as marked by the

Engineer. The existing sub-base shall be leveled and compacted. The edges will be smooth and free of loose |
material to the specified depth of patch. !
|
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The hot-mix asphalt material shall conform to the requirements for Hot-Mix Asphalt Binder Course, IL-
19.0, N70, and will be placed m compacted lifts not to exceed four inches.

Method of Measurement: Pavement removal and replacement will be measured for payment in place, and
the area computed 1n square yards.

Basis of Payment: This work shall be paid for at the contract unit price per Square Yard for PAVEMENT
REMOVAL AND HOT-MIX ASPHALT REPLACEMENT, 8" SPECIAL.

11 COMBINATION CONCRETE CURB AND GUTTER REMOVAL

Description: This work shall consist of the removal of existing P.C.C. Curb and Gutter of the type and size
at the locations noted in Schedule of Quantities. This work shall be performed in accordance with Section
440 of the Standard Specifications, except as amended herein.

Unless otherwise allowed by the engineer, curb and gutter removal and replacement shall be done on
one side of a street at a time to allow for on street parking. No curb shall be removed from the opposite
side of the street until completion of curb replacement and full access to driveways is restored on the
first side.

This work shall include a full depth, perpendicular, straight joint sawn at the ends and all edges, including
along the edge of pavement, of portions to be removed, unless otherwise directed by the engineer.

At those locations where curb removal operations fall within the Critical Root Zone (CRZ) the Contractor
will be required to trench with a "chain” driven trencher immediately back of curb prior to curb removal.
This procedure will proceed uninterrupted through the CRZ and insure general tree root pruning. The width
of the CRZ shall be determined as noted in the general provision for TREE PROTECTION elsewhere in
these documents. If it is determined that proposed removal methods do not cause undo harm to adjacent
roots, the Village Forester may waive the need to perform trenching.

During removal operations Contractor shall take special care not to damage or extend sawed joint into
adjacent appurtenances such as driveways and sidewalks which are to remain in place. During machine
sawing operations Contractor shall also take special care to remove, clean, or otherwise account for any
residue / slurry produced by the sawing so material will not be tracked by either vehicular or foot traffic
onto adjacent appurtenances which are to remain in place.

Basis of Payment: This work shall be paid for at the contract unit price per Linear Foot for
COMBINATION CONCRETE CURB AND GUTTER REMOVAL which price shall be payment in full
for all work specified herein.

12 COMBINATION CONCRETE CURB AND GUTTER OF TYPE SPECIFIED

Description: This work shall consist of the replacement of existing PCC Curb and Gutter in accordance
with the applicable parts of Sec. 606 of the Standard Specifications, except as amended herein.

Replacement of curb and gutter shall include the placement of three-quarter inch (3/4") premolded
expansion joint filler along the back of curb, for the full depth of the curb and gutter, where abutting existing
congcrete.
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Transverse expansion joints with 3/4" joint filler shall be constructed at five feet (5') either side of utility
structures, and at no more than ninety foot (90') intervals. All expansion joints shall include the placement
of two (2) three-quarter inch (3/4") dowel bars with pinched stop caps as specified on detail sheet. Two (2)
three quarter inch (3/4") dowel bars shall also be placed at all construction joints as specified on detail sheet
and shall be drilled into existing curb and gutter a minimum of six inches (6™).

New curb and gutter shall be backfilled with existing excavated earth.

Transverse contraction joints shall be constructed at no more than fifteen foot (15" intervals.

When new curb and gutter is placed adjacent to concrete pavement or base, it shall be tied along the
longitudinal construction joint with No. 6 (3/4™) bars at 247 centers in accordance with the applicable
portions of Article 420.05 of the Standard Specifications.

Placement of curb or curb and gutter as noted on Schedule of Quantities to be reinforced shall also include
the placement of two (2) No. 4 (14") epoxy coated deformed reinforcement bars meeting the applicable
portions of Section 508 of the Standard Specifications. Bars shall be placed at one-half depth of the body
of the gutter running the entire length of newly placed sections. Curb or curb and gutter placed as described
in this paragraph shall be paid for as CONCRETE CURB (TYPE SPECIFIED), REINFORCED or
COMBINATION CONCRETE CURB AND GUTTER (TYPE SPECIFIED), REINFORCED.

Including placement of reinforcement bars, placement of curb and gutter as noted on Schedule of Quantities
to be reinforced, high early shall be placed with concrete materials meeting the applicable portions of
Section 442 of the Standard Specifications. A calcium chloride accelerator will not be permitted. Curb and
gutter placed as described in this paragraph shall be paid for as COMBINATION CONCRETE CURB AND
GUTTER (TYPE SPECIFIED), REINFORCED, HIGH EARLY.

All voids existing between newly placed curb and gutter and the adjacent roadway pavement shall be filled
with Class SI concrete, prior to bituminous surface placement, to a point 1-1/2 inches below finish grade.
Thus work shall be considered incidental.

Placement of curb and gutier shall include the application of membrane curing compound, Type III, in
accordance with Articles 1020.13 and 1022.01 of the Standard Specifications unless otherwise directed by
the Engineer.

If placement of curb and gutter takes place prior to April 13, or after November 1, the curb and gutier shail
be property cured and that followed by the application of protective coat in accordance with Article 420.18
of the Standard Specifications.

Basts of Pavment: This work shall be paid for at the contract unit price per Linear Foot for COMBINATION
CONCRETE CURB AND GUTTER (TYPE SPECIFIED) or COMBINATION CONCRETE CURB AND
GUTTER (TYPE SPECIFIED). REINFORCED or CONCRETE CURB (TYPE SPECIFIED),
REINFORCED which price shall be payment in full for the work as specified herein.

2017 Resurfacing (B) Page 9 of 26




MOT 2017-7447

Page 28 of 170:

Village of Downers Grove — 2017 Resurfacing (B)

13 POROUS GRANULAR EMBANKMENT, SPECIAI,

Descriptipn: This work shall consist of removing and disposing of unsuitable sub-grade, furnishing, placing
and compacting porous granular material to the lines and grades shown on the plans or as directed by the
Engineer in accordance with the applicable portions of Sections 202 and 207 of the Standard Specifications.
'The matertal shall be used as a bridging layer over soft, pumpy, loose soil areas and for placement under
water. The material shall conform with Article 1003.04 and 1004.05 of the Standard Specifications except
the gradation shall be as follows:

1. Crushed Stone, Crushed Blast Furnace Slag and Crushed Concrete
Sieve Size Percent Passing
*6” 9743
*47 90+10
2 45425
#200 5+5

2. Gravel, Crushed Gravel and Pit Run Gravel

Sieve Size Percent Passing
*67 9743
*47 90+10
27 55425
#4 30420
4200 545

*For undercuts less than 187 the percent passing the 6” sieve may be 90+10 and the 4” sieve requirement
ehiminated.

The porous granular material shall be placed in one lift when the total thickness to be placed is two (2) feet
thick or less or as directed by the Engineer. Rolling each lift of the porous granular material with a vibratory
roller meeting the requirements of Article 1101.01 of the Standard Specifications should be sufficient to
obtain the desired keying or interlock and necessary compaction. The Engineer shali verify that adequate
keving has been obtained.

A three- (3) inch nominal thickness top lift of capping aggregate having a gradation of CA-6 will be
required. The use of on-site bituminous grindings resulting from bituminous surface removal, substantially
meeting the gradation of CA-6, shall also be permitted. The granular cap shall be compacted to the
satisfaction of the Engineer. It shall be the Contractor’s responsibility that all proposed bituminous
replacement regarding patching and paving operations in these areas will meet the specified performance |
criteria of their respective pay items. '
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Construction equipment not necessary for the completion of the replacement material will not be allowed
on the undercut areas until completion of the recommended thickness of the porous granular embankment,
special.

This work will be measured for payment in accordance with Article 207.04 of the Standard Specifications.
When specified on the contract, the theoretical elevation of the bottom of the aggregate subgrade shall be
used to determine the upper limit of Porous Granular Embankment, Special. The volume will be computed
by the method of average end areas.

Basis of Payment: This work shall be paid for at the contract unit price per Cubic Yard for: POROUS
GRANULAR EMBANKMENT, SPECIAL, which price shall include the capping aggregate, as required.

The Porous Granular Embankment, Special shall be used as field conditions warrant at the time of
construction. No adjustment in unit price will be allowed for an increase or decrease in quantities from the
estimated quantities shown on the plans.

14 MANHOLES OR INLETS, TO BE ADJUSTED OR RECONSTRUCTED

Description: This item shall be done in accordance with Sec. 602 of the Standard Specifications for Road
and Bridge Construction and the following provisions.

All excavation for structure adjustment shall be replaced with Class SI concrete and in accordance with the
attached details. For excavation required for reconstructed items, backfill materials shall be mechanicaily
compacted SELECTED GRANULAR BACKFILL placed per the special provision elsewhere in these
documents.

Castings shall be set in full mortar or bituminous mastic beds. The adjustment of the casting to the required
final grade shall be made with precast concrete adjusting rings. Brick, concrete block, or wooden shims will
not be permitted.

When adjustments include new frame and grate or new frame and Iid, all replacement frames, grates and
lids shall be heavy duty. Depending on the type of frame, care shall be taken to properly align the new frame
with the curb and gutter, and maintain the proper size opening into the structure.

Although the cost of adjusting structures per this specification will be paid for under this contract, the
Contractor shall be aware that many of the structures are not the property of the Village of Downers Grove,
and that such work may require inspections and/or permits from other governmental agencies.

For those structures noted on the Schedule of Quantities or as designated by the Engineer as MANIHOLE
TO BE ADJUSTED, SPECIAL, for that penod after Hot-Mix Asphalt Surface Removal operations and
prior to adjustment to finished pavement elevation, frames and lids or graies shall be removed from the
structure and stored in a safe manner uniil reused. The resulting void over the structure shall be covered
with a steel plate and temporary pavement, or other approved method, capable of carrving the anticipated
daily traffic m a safe manner. The Contractor shall also make note of structure location so it may be
reestablished after initial bituminous paving operations have been completed.
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For those structures designated as INLET TO BE ADJUSTED WITH NEW TYPE 3 FRAME AND
GRATE, SPECIAL, the new frame and grate shall be a standard Type 3, or approved equal, except the
barred curb box shall be replaced with an open face curb box.

Basis of Payment: This item shall be paid for at the contract unit price Each for MANHOLE TO BE
ADJUSTED or MANHOLE TO BE ADJUSTED, SPECIAL or MANHOLE TO BE ADJUSTED WITH
NEW FRAME AND LID (TYPE SPECIFIED) or MANHOLE TO BE RECONSTRUCTED.

This 1tem shall also be paid for at the contract unit price Each for INLET TO BE ADJUSTED or INLET
TO BE ADJUSTED WITH NEW TYPE 3 FRAME AND GRATE, SPECIAL or INLET TO BE
RECONSTRUCTED WITH NEW TYPE 3 FRAME AND GRATE, SPECIAL which price shall be
payment in full for all Jabor and maternials specified herein including backfill with Selected Granular
Baclfill,

15 TREE ROOT PRUNING

Descripiion: All trees, public or private, affected by new sidewalk installation within its root protection
zone, shall be root pruned prior to any excavation taking place. Root pruning shall be performed in
accordance with the applicable portions of Section 201 of the Standard Specifications as well as the Tree
Protection Zone detail of the Plans. Root pruning shall be done only to the depth of the excavation necessary
for installing the new walk. Root pruning shall start and proceed uninterrupted for the length of travel
through the root protection zone. Root pruning shall be made no more than 10 inches from the tree-side
edge of the proposed walk.

Approval by the Village Forester of the equipment to be used for root pruning, as well as the proposed path
of the root pruning work, is required prior to the work being performed. The Engineer or his representative
shall permit no excavation until written approval is obtained by the Contractor from the Village Forester.
Additionally, no materials or equipment may be stored or kept in the Tree Protection Zone. Tree damage,
as determined by the Village Forester, shall be assessed to the Contractor using the most recent edition of
the Guide for Plant Appraisal, published by the Intemational Society of Arboriculture.

Basis of Pavment: This work shall be paid for at the contract unit price per Each for TREE ROOT
PRUNING.

16 PORTLAND CEMENT CONCRETE SIDEWALK

Description: This work shall consist of the removal and replacement of P.C.C. Sidewalk in accordance with
the SSRBC, except as amended herein.

Sidewalk removal and replacement shall be done on ome side of 2 street at a time to allow for
pedestrian mobility, No sidewalk shall be removed from the opposite side of the street until sidewalks
on the first side are safely open to pedestrian traffic.

Removal of sidewalk shall include the saw cutting of existing concrete as directed by the Engineer. Except
for those locations specifically marked for Tree Root Pruning, removal of sidewalks shall also include any
necessary additional pruning and removal of tree roots, bitummous paved sidewalks and/or bituminous
overlayment of existing sidewalks, or excavation necessary to place the propesed sidewalk, curb ramp or
side curb.
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Replacement of sidewalk shall be of the width and thickness as noted on the Schedule of Quantities and as
directed by the Engineer. Thickness of the proposed sidewalk shall generally be (5") five inch for standard
or courtesy walks, (67) six inch for full width across residential drives, and (87) eight inch for full width
across commercial drives.

Placement of P.C.C. sidewalk shall include the excavation for and placement of four inches (4") of Type B,
CA-6, compacted aggregate base, the (3/4") three-quarter inch scoring of contraction joints (5) five feet on
center, the placing of (1/2") one-half imch premolded expansion joints where new concrete abuts existing
concrete and/or at (50" fifty feet on center and/or at the end of a pour. This work shall also include the
adjustment to proper grade of all water valve or utility boxes encountered.

Replacement of sidewalk shall include the application of membrane curing compound, Type III, in
accordance with Articles 1020.13 and 1022.01 of the Standard Specifications unless otherwise directed by
the Engineer.

At those locations where existing street configuration does not contain curb and gutter, it is necessary to
end construction of new sidewalk with a minimum of two (2) feet separation from the existing or proposed
edge of pavement. At these locations, a HMA transition sidewalk shall be constructed between the concrete
sidewalk and the edge of pavement.

Construction of the transition sidewalk shall include excavation as necessary for the full width of the
concrete sidewalk, placement and compaction of the four inches (4") of Type B, CA-6 aggregate base, and
the placement and compaction of 5 inches (5"} of Hot-Mix Asphalt Surface, Mixture D, N30 (IL 9.5) per
the applicable portions of Sec. 442 of the Standard Specifications. Asphalt to be placed in compacted layers
not to exceed four inches (4").

Hot-Mix Asphalt Binder Course, [1.-19.0, N50 may be utilized for the bottom courses, but in all cases the
top course shall be a minimum 1 ¥; inch lift of the HMA Surface noted above,

For those locations as noted on the Schedule of Quantities or as designated by the Engineer for Detectable
Warnings, work shall be completed in accordance with Section 424 of the SSRBC and the Standards
included in the details regarding curb ramps with detectable warnings and as amended herein.

Detectable Warnings will NOT include any placement of full depth red dyed concrete or other on-site
fabrication such as stamping or molding the fresh concrete with coloring added to the surface of the
concrete.

Detectable Warnings shall be limited fo inserts meeting the requirements of the ADAAG and subject to
approval by the Village.

Color of detectable warnings shall be brick red. The area of red detectable warning shall be proiected from
overspray during the application of Type III membrane curing compound.

If replacement of sidewalk takes place prior to April 15, or after November 1, all sidewalk shall be property

cured and that followed by the application of protective coat in accordance with Article 420.18 of the
Standard Specifications.
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Basis of Payment: This work shall be paid for at the contract unit price per Square Foot for PORTLAND
CEMENT CONCRETE SIDEWALK REMOVAL and for PORTLAND CEMENT CONCRETE
SIDEWALK, 5" or PORTLAND CEMENT CONCRETE SIDEWALK, 6" which price shall be payment
in full for the work as specified herein except for Detectable Warnings and Side Curbs which shall be paid
for separately.

When side curbs are necessary adjacent to newly constructed curb ramps, the curbs shall be measured for

payment separate from the sidewalk and shall be paid for at the contract unit price per Linear Foot for
CONCRETE CURB, TYPE B-6.0, REINFORCED.

Detectable warnings shall be paid for at the contract unit price per Square Foot for DETECTABLE
WARNINGS which price shall be in addition to the cost for placement of the 5> sidewalk at the curb ramp.

17 PARKWAY RESTORATION

Description: This item shall be done in accordance with the applicable portions of Sec. 252 of the Standard
Specifications and the following provisions.

As contract work progresses through the Village, parkway restoration work shall commence in a timely
manner in areas where permanent placement of new curb and gutter, driveways, sidewalks, etc., has been
completed. Parkway restoration including sod placement shall be completed on a street within 7
calendar days of final surface course placement. Under no circumstances shall the Contractor prolong
final grading, shaping and sod placement so that the entire project can be permanently restored at the same
fime,

This work shall consist of the excavation, topsoiling and sodding from a minimum of one and one-half (1-
1/2) feet to a maximum of three (3) feet behind or adjacent to all curbs, sidewalks and driveways removed
and replaced during the course of construction or as directed by the Engineer. Restoration will also be
performed on areas disturbed by storm sewer or culvert construction.

A number of Jocations may require extensive excavation or regrading of the parkway due to
alignment change necessary to bring corner sidewalk ramps within ADA compliance.

All topsoil to be used for parkway restoration shall be obtained from outside the limits of this improvement,
transported to the site and placed at required locations to a minimum depth of 4". All materials shall meet
the requirements of Art. 1081.05 of the Standard Specifications. All placement of topsoil shall meet the
requirements of Sec, 211 of the Standard Specifications.

All sod shall be an approved grass that is native to the locality of work meeting the requirements of Art.
1081.03 of the Standard Specifications. All placement of sod shall meet the requirements of Sec. 252 of the
Standard Specifications.

For that period prior to full parkway restoration, the Contractor shall backfill and grade all disturbed areas
so as to insure the safety of the general public. All veids / open excavations remaining adjacent te newly
constructed curb and gutter, sidewalks, driveways, etc., shall be preperly backfilled, cempacted and
graded within 5 calendar days of their completion.
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Backfill shall be compacted by mechanical and/or hand methods so future consolidation / settlement does
not occur. Parkways shall be left in a safe, clean and usable condition conducive to foot traffic and to the
satisfaction of the Village. The Contractor shall protect these unfinished areas agaimst erosion and work to
keep them weed free. Erosion control work such as placement of temporary seed or erosion control blanket,
including their removal and redressing of the disturbed areas, shall not be paid for separately but shall be
considered incidental to the cost of PARKWAY RESTORATION.

Basis of Payment: This work shall be paid for at the contract unit price per Square Yard for PARKWAY
RESTORATION which price shall be payment in full for any excavation and grading necessary, the
furnishing, transporting and placement of all topsoil and sod and the full watering of sod. Unless otherwise
directed by the Engineer, restoration of disturbed parkways more than three (3) feet behind the back of curb
or more than three (3) feet adjacent to newly constructed driveway or sidewalk or more than six (6) feet
either side of the newly placed storm sewer or pipe culvert will not be paid for separately but shall be
considered incidental to the contract.

18 HOT-MIX ASPHALT DRIVEWAY

Description: This work shall consist of the removal and replacement of asphalt driveways at locations
indicated on the plans and/or as required by the Engineer.

The replacement of the driveways shall consist of preparing a subgrade at all required locations, shaping of
slopes adjacent to the driveways, the placement and compacting of six inches of CA-6 Aggregate Base, and
the placement and compacting of three inches (3") of Hot-Mix Asphalt Surface, Mixture D, N50 (11, 9.5).

This work shall also include the adjustment to proper grade of all water valve or utility boxes encounterad.

Where the edges of the new driveway pavement are exposed adjacent to the parkway, the edges shalt have
a neat forty-five (45) degree angle bevel shaped, compacted and tamped tight by mechanical and/or hand
methods.

The locations at which this work will be measured for payment will consist of only those areas bounded by
combination concrete curb and gutter. Those areas where the surface course of the pavement flares into
existing driveways beyond the limits of the fully improved areas will not be included for payvment.

Basis of Pavment: This work will be paid for at the contract unit price per Square Yard for HOT-MIX
ASPHALT DRIVEWAY REMOVAL and for HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 3"
which price shall be payment in full for all work as specified herein.

19 PORTLAND CEMENT CONCRETE DRIVEWAY

Description: This work shall consist of the removal and replacement of concrete driveways in accordance
with the applicable parts of Sec. 423 of the SSRBC except as amended herein.

This work shall include the placement of three-quarter inch (3/4”) premolded expansion joint filler, for the

full depth of the driveway pavement, where new concrete abuts existing concrete or as directed by the ;
Engineer. i
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This work shall also include the adjustment to proper grade of all water valve or private utility boxes
encountered.

Replacement of the driveways shall include the application of membrane curing compound, Type IIL, in
accordance with Articles 1020.13 and 1022.01 of the SSRBC, unless otherwise directed by the Engineer.
If replacement of the driveways takes place prior to April 15, or after November 1, the driveway shall be
properly cured and that followed by the application of protective coat in accordance with Article 420.18 of
the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for PORTLAND
CEMENT CONCRETE DRIVEWAY REMOVAL and for PORTLAND CEMENT CONCRETE
DRIVEWAY PAVEMENT, 6" which price will be payment in full for all work as specified herein.

20 FTEMPORARY RAMP, HMA

Description: This work shall consist of construction and maintenance of hot-mix asphalt ramps for
temporary access to all abutting side streets and properties per the applicable portions of Article 406.08 of
the SSRBC except as amended herein.

At those locations noted on the plans or as directed by the Engineer, the Contractor shall have sufficient
bituminous material at the worksite prior to beginmng hot-mix asphalt surface removal operations. After
hot-mix asphalt surface removal operations and prior to placement of the permanent pavement, temporary
ramps shall be constructed to supply access to all abutting streets and properties where traffic 1s to be
maintained. Unless otherwise directed by the Engineer, construction of temporary bituminous ramps for
access to abutting private properties will generally be limited to where surface removal operations are over
2 1/2” inches or more in depth.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for TEMPORARY
RAMP, HOT-MIX ASPHALT, which price shall inctude all costs of furnishing, placing and maintaining
the ramps. Removal of the temporary ramps prior to the placement of permanent pavement shall also be
included in this item.

21 DECORATIVE PAVER DRIVEWAY REMOVAL & REPLACEMENT

Description: This work shall consist of removal and replacement of existing decorative concrete or brick
paver driveways or sidewalks per the applicable portions of Check Sheet LRS 14 of the SSRBC except as
amended herein.

At those locations noted on the plans or as directed by the Engineer, the Contracior shall remove existing
decorative pavers in such a manner so that no damage occurs 1o the pavers and with full intent to reuse said
paver blocks. Any decorative paver block damaged to an extent that it may not be reused as part of the final
pavement, stdewalk or driveway shall be replaced in kind by the Contractor at no additional cost to the
Village.

Extent of existing paver removal shall be at the direction of the Engineer. This removal will only be that
amount necessary to construct the new curb and gutter or other appurtenance, and replace the decorative
pavers to an acceptable grade and appearance.
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At those locations where it is determined that an existing biturninous base warrants removal and
replacement or repair, this portion of the work would be performed and measured for payment per the
special provision for CLASS D PATCHING, of the necessary thickness.

Basis of Payment: This work shall be paid for at the contract unit price per Square Yard for DECORATIVE
PAVER DRIVEWAY REMOVAL AND REPLACEMENT, which price shall be payment in fuil for all
materials and work as specified herein.

22 CONSTRUCTION STAKING

Descnption: The Contractor shall furnish and place all construction layout stakes for this project. This
work shall be conducted by competent personnel with suitable equipment and supervised by a licensed
[liinois Land Surveyor. The Contractor shall be responsible for layout for all curb, sidewalk, pipe culvert,
driveway and pavement removal and replacement, such that all finished work shall conform substantially
to the lines, grades, elevations and dimensions shown on the plans.

The Contractor shall provide adequate control points to construct the individual Project elements, and shall
provide the Engineer with adequate control in close proximity to check the compliance of the elements
constructed.

Basis of Payment: This work shall be paid for at the contract Lump Sum price for CONSTRUCTION
STAKING.

23 MANHOLE AND INLET CONSTRUCTION

Description: This work shall consist of the construction of precast concrete drainage structures of the size
and type shown on the plans or specified by the Engineer. Included in the contract unit price shall be all
excavation, bedding, backfilling and reconnection of all existing inlet and outlet pipe. For all new structures
backfill materials shall be mechanically compacted SELECTED GRANULAR BACKFILL placed per the
special provision elsewhere in these documents.

All structures in excess of four feet in depth shall be equipped with cast iron steps meeting the standards of
ASTM A48. Precast sections shali conform to ASTM C 478 and shall be substantially free from fractures,
large or deep cracks and surface roughness. Joints between precast sections shall be designed for rubber
gaskets or bituminous mastic material.

Adequate foundation for all structures shall be obtained by removal and replacement of unsuitable materials
with well graded granular material; or by tightening with coarse ballast rock, or by such other means as
provided for foundation preparation of the connected sewers.

Precast base sections, risers and bottoms, shall be one piece and shall be placed on a well graded granular
bedding of not less than two (2) inches in thickness. The bedding course shall be firmly tamped and made

smooth and level to assure uniform contact and support of the precast element.

AlLlift holes shall be completely filled with mortar to ensure water tightness.
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Castings shall be set in full mortar or bituminous mastic beds. The adjustment of the casting to the required
final grade shall be made with precast concrete adjusting rings set in full mortar or bituminous mastic beds.
Maxtmum adjustment with rings shall be twelve (12) inches. Brick, concrete block, or wooden shims will
not be permitted.

In pavements, frames and grates or lids shall be heavy duty.
Basis of Payment: This work shall be paid for at the contract unit price Each for INLET, TYPE A, 24”

WITH NEW FRAME AND GRATE (TYPE SPECIFIED) which price shall be payment in full for all labor
and materials specified herein mcluding SELECTED GRANULAR BACKFILL.

24 SELECTED GRANULAR BACKFILL

Description: All trenches and excavations beneath pavements and driveways, as shown on the plans or as
directed by the Engineer in the field, will require SELECTED GRANULAR BACKFILL.

Such material shall meet the applicable requirements of Section 1004 of the SSRBC, except as amended
herein. Except for the capping aggregate, the material will meet the gradation for CA-7, CA-11 or the
gradation commonly known as %" chip.

Backdill shall be placed in maximum 12” lifts and compacted by vibrating plate or other mechanical
compacting device in a manner consistent with the Standard Specifications, to ensure that no future
settlement eccurs.

All backfilling shall be done in accordance with Section 20-2.21 of the Standard Specifications for Water
and Sewer Main Construction in [Hinois. Specifically, all trenches and excavations other than those shown
on the plans or designated by the Engineer to receive SELECTED GRANULAR BACKFILL shall be
backfilled by any acceptable method which will not dislodge or damage the pipe, or cause bridging action
in the trench. Afier SELECTED GRANULAR BACKFILL is placed as haunching to one-half pipe outside
diameter, spoil material may be used as backfill in turf areas.

All backfilling, including granular bedding and backfill of approved excavated material, and
placement and cempaction of SELECTED GRANULAR BACKFILL around new or reconstructed
storm sewer or structures shall be considered incidental to the contract.

When Select Backdill is placed to the existing surface elevation and used as a temporary driving or walking
surface, this item shall also include the maintenance of trench surface in a safe and usable condition,
saftsfactory to the engineer, until the permanent proposed pavement or walkway is completed.

This item also includes the disposal of the surplus excavated material that is replaced by selected granutar
backfill. Any material meeting the aforementioned gradation that has been excavated from the trenches
may be used for backfilling the trenches. However, no compensation will be allowed as selected granular
backfill for the portion of the trench backfilled with excavated material.

Basis of Pavment: All work to backfill around new and reconstructed storm sewer or structures with
SELECTED GRANULAR BACKFILL shall be considered Incidental to each respective pay item and will
not be paid for separately.
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25 STORM SEWER (CLASS. TYPE, MATERIAL, SIZE SPECIFIED)

Description: This itemn shall consist of the removal and replacement of existing Storm Sewer. Storm sewer
shall be constructed with new Reinforced Concrete Pipe (RCP), of the IDOT Type appropriate for the depth
of cover and the diameter shown with rubber-gasketed joints ASTM C443, or Ductile Tron Pipe (DIP), Class
52 with rubber-gasketed joints AWWA C — 111 of the diameter shown, or Polyvinyl Chloride (PVC) Pipe
SDR 26 with gasketed, bell and spigot, push on type joints conforming to ASTM D3212 of the diameter
shown on the Drawings.

Unless otherwise allowed by the Engineer, the Contractor shall place a well compacted, fine aggregate
bedding at least four inches below the pipe and extending the entire width of the trench for the length of the

pipe.

"The pipe shall be placed so that the entire length of the pipe will have full bearing. No blocking of any kind
shall be used to adjust the pipe to grade except when used with concrete encasement.

Laying of sewer pipe shall be accomplished to line and grade in the trench only after it has been de-watered
and the foundation and/or bedding has been prepared. Mud, silt, gravel, and other foreign material shall be
kept out of the pipe and off the jointing surface.

All pipe laid shall be retained in position so as to maintain alignment and joint closure until sufficient
backfill has been completed to adequately hold the pipe in place. All pipes shali be laid to conform to the
prescribed line and grade shown on the Plans.

The sewer pipe, unless otherwise approved by the Engineer, shall be laid up grade from point of connection
on the existing sewer or from a designated starting point. The sewer pipe shall be installed with the bell
end forward or upgrade, unless approved otherwise. When pipe laying is not in progress, the forward end
of the pipe shall be kept tightly closed with an approved temporary plug.

The following specific items shall be considered incidental to storm sewer pipe construction and their costs
shall be merged into the contract unit price per Linear Foot of the storm sewer pipe.

Removal of all surplus trench excavation from site.

Excavation for and placement of bedding material.

Support of trenches, including any necessary bracing or shoring.

De-watering of trench or excavation.

Placement and compaction of backfill by vibratory plate or other approved mechanical
device.

6. Coring into existing drainage structures where connections are called for on the plans.

Yo

Basis of Payment: This work shall be paid for at the contract unit price per Linear Foot for STORM SEWER
(CLASS, TYPE, SIZE SPECIFIED) which price shall include all labor, material, and equipment necessary
for excavation, bedding, installing, jointing, and backfilling the sewers and all incidental work herein
specified.
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26 PREPARATION OF AGGREGATE BASE

Description: This work shall consist of repair and preparation of existing aggregate bases remaining after
bituminous surface removal operations and performed in accordance with the applicable portions of Section
358 of the SSRBC, except as amended herein.

This work shall include the removal and disposal of any undesirable material remaining after the bituminous
surface removal operations. Undesirable matenial 1s generally referring to remaining chunks of asphalt,
pavement, vegetation, dirt, etc., existing in or on the aggregate base which cannot be incorporated back into
the work as aggregate base.

Removal of any unsuitable soils from the subgrade beneath the aggregate base shall be per the provision
for Porous Granular Embankment, Special.

After repair of base, the existing aggregate and any aggregate placed as part of the repair shall be graded to
a mimimum 2% cross slope to obtain a proper crown in the roadway to the satisfaction of the Engineer.

Additional aggregate required for the repair of the base shall be limited to crushed aggregate meeting the ;
gradation of CA-6. The use of additional rollers per Section 1101 of the Standard Specifications will be i
atlowed.

Basis_of Payment: All work in connection with the repair and preparation of aggregate bases, except 5
necessary additional aggregate, shall be paid for at the contract unit price per Square Yard for ‘
PREPARATION OF AGGREGATE BASE.

Additional aggregate required for the repair of the aggregate base or to achieve proper crown shall be paid
for at the contract unit price per Ton for AGGREGATE BASE REPAIR.

27 AGGREGATE FOR TEMPORARY ACCESS

Description: This work shall consist of construction and maintenance of an aggregate surface ramp for
temporary access o side streets and abutting properties as part of construction operations, per the
applicable portions of Article 107.09 of the Standard Specifications except as amended herein.

Materials: The aggregate shall be limited to crushed aggregate meeting the gradation CA-6 and shall meet
the requirements of Article 1004.04 of the Standard Specifications.

This item 1s limited o those locations where bituminous surface removal operations of 2 47 (two and one
half) inches or more expose the aggregate base and access is to be maintained to or across adjacent streets
and curb and gutter.

Construction Requirements: After bituminous surface removal operations and prior to placement of the
permanent pavement, temporary aggregate shall be placed and maintained as ramping between the
existing aggregate base and all side streets, abutting properties and crosswalks where vehicle and
pedestrian traffic 15 to be mamtained. Temporary material shall be placed for the full width of the abutting
property driveways or side streets.
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Immediately ahead of base course paving, the temporary aggregate ramps shall be removed and may be
utilized m the permanent construction or otherwise disposed of. Removal of the temporary aggregate shall
be considered incidental to this item.

Method of Measurement: This work will be measured in place in tons.

Basis of Payment: This work shall be paid for at the contract unit price per Ton for AGGREGATE FOR
TEMPORARY ACCESS, which price shall include all costs of furnishing, placing, maintaining and
removing aggregate.

28 EROSION, SEDIMENTATION AND DUST CONTROL

Description: Throughout each and every phase of the project, all downstream ditches and storm sewers
shall be protected from the run-off of roadway surfaces, excavations, and other construction activities
generating the movement of dirt, mud, dust and debris. This work shall consist of constructing temporary
erosion and sedimentation control systems as shown on the plans or as directed by the Engineer. The work
shall be placed by methods and with materials in accordance with Sections 280, 1080 and 1081 of the
SSRBC, except as amended herein.

All roadway surfaces shall be kept free of dirt, mud, dust and debris of any kind at all times through all
phases of the project. All downstream ditches shall be protected from erosion and sedimentation by the
installation of silt fence ditch checks; straw bales shall not be used. Piles of excavated material and/or trench
backfill material, allowed to be in place in excess of three days, shall be protected against erosion and
sedimentation runoff by use of silt fence or sediment filter logs. Storm sewer inlet structures or manholes
shall be protected by temporary placement of geotextile fabric, filter baskets, or solid lids, as authorized in
the field by the Engineer.

Dirt, mud, dust and debris of any kind shall be removed from the roadway surface to the satisfaction of the
Engineer by any one or combination of the following: approved mechanical sweeping equipment, manual
labor, or other approved technigues.

Erosion and sedimentation control measures as indicated in the Erosion Control Plan, or as directed by the
Engineer shall be installed on the project site prior to beginning any construction activities which will
potentially create conditions subject to erosion. Erosion control devices shall be in place and approved by
the Engineer as to proper placement and installation prior to beginning other work. Erosion control
protection for Contractor equipment storage sites, plant sites, and other sites shall be installed by the
Contractor and approved by the Engineer prior to beginning construction activities at each site.

On those streets designated for Aggregate Base Repair and Preparation of Aggregate Base, dust control
shall include the application of water to the existing aggregate base, as conditions warrant, by water truck
or other approved method. Unless otherwise directed by the Engineer, during dry periods between rains, a
muinimum of two applications per day will be necessary.
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‘Temporary or permanent storage in the flood plain of the following are prohibited unless elevated or flood
proofed to one foot above the base flood elevation:
e Jtems susceptible to flood damage; or
o Unsecured buoyant materials or materials that may cause off-site damage including bulky materials,
flammable liquids, chemicals, explosives, pollutants, or other hazardous materials; or
e Landscape waste.

Silt Fence Placement, maintenance, and removal of silt fence at areas designated by the Engineer. The work
shall be placed by methods and materials in accordance with Sections 280 and 1080 of the SSRBC, except
as amended herein.

Erosion Barrier, Special Placement, maintenance, and removal of EROSION BARRIER, SPECIAL shall
be by methods and materials in accordance with applicable portions of Sections 280, 1080 and 1081 of the
SSRBC, except as amended herein.

Barrier shall be placed approximately two (2 ft) +/- off edge of existing pavement or sidewalks being
repaired at those locations noted on the schedule of quantities or as designated by the Engineer.

Barrier shall consist of a combination of two (2) excelsior Jogs or sediment filter logs staked immediately
adjacent and parallel to each other. Barrier is intended to protect more sensitive wetland vegetation and turf
areas from runoff and any and all workers and equipment during the duration of the improvements. All
contract work near these designated sections shall take place outside the EROSION BARRIER, SPECIAL.

DEFICIENCY CHARGE:

The Village reserves the right to apply deficiency deductions per the applicable portions of Article 105.03
of the SSRBC.

Basis _of Payment: This work shall be paid for at the contract Lump Sum price for; EROSION,
SEDIMENTATION AND DUST CONTROL except for Inlet Filters and Frosion Barrier, Special which
shall be paid for separately.

This work shall also be paid for at the contract unit price per Each for INLET FILTERS or INLET FILTERS
CLEANING.

The double row of excelsior or sediment filter logs shall be measured as one and shall be paid for at the
contract unit price per Linear Foot for EROSION BARRIFER, SPECIAL.

29 TRAKFFIC CONTROL, MAINTENANCE OF TRAFFIC

Description: This item shall include the farnishing, installing, maintaining, relocating and removing of all
tratfic control devices and personnel used for the purpose of regulating, warning, or directing traffic during the
construction of this project. Placement and mamtenance of ali traffic control devices shall be in accordance
with the applicable parts of Asticle 107.14 and Section 70! of the Standard Specifications and included
Highway Standards. All traffic control devices used on: this project shall conform to the Standard Specifications
for Traffic Control Devices and the Illinois Manual on Uniform Fraffic Control Devices. No waiving of these
requirements will be allowed without prior written approval of the Engineer.
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The Contractor shall protect all workers engaged in the project, and shall provide for safe and convenient
public travel by providing adequate traffic control under all circumstances. Such circumstances may
include, but not be limited to work performed along the route under construction, road closures for
construction operations of any type, or when any section of the road is opened to traffic prior to completion
of all work. The Contractor shall ensure that work zone in question is properly signed, barricaded and
otherwise marked.

The contractor will be responsible for the proper location, installation, and arrangement of all traffic control
devices during the period of construction. All open excavations shall be protected by Type I barricades
equipped with working bi-directional flashing lights at each end of the excavation, as well as at 50-foot intervals
between ends for excavations greater than 50 feet in length and weighted down by one sandbag per each
barricade. All sireet closures shall be protected by Type Il barricades equipped with working bi-directional
flashing lights and weighted down by eight sandbags per each barricade.

The Contractor shall plan his work so that there will be no open excavations during non-working hours and
that all barricades not necessary have been removed from the pavement during non-working hours.

In the event that one direction of vehicular travel must be closed, the Contractor has the option of setting up a
detour route or using flaggers (minimum of two) to direct traffic around the work area. The Engineer shall
approve proper signing and bamricading of the detour route and lane closures, and shall issue written
authorization prior to closure.

In the event that both directions of vehicular travel must be closed, the Contractor shall set up a detour route to
direct traffic around the work area. The Engineer shall approve proper signing and barricading of the detour
route and shall 1ssue written authorization prior to closure.

The Contractor shall maintain his operations in a manner such that traffic flow shall not be substantially
impeded during the construction of the proposed improvements. Where traffic must cross open trenches
during a given work day, the Contractor shall provide steel plates at street intersections and driveways.
Prior to the end of a given work day, the pavement surface shall be temporarily restored.

No open excavation may be left overnight or on the weekend without the express written permission of the
Engineer.

No street closure shall be permitied without the express written permission of the Engineer. No street
closure may exceed 800 linear feet, nor be in effect from Friday night ar 4:30PM to Monday morning at
9:00AM. Where it is necessary to establish a temporary detour, all the requirements of the Standard
Specifications and MUTCD shall be met.

As the condition and location of the work changes, the Contractor shall maintain all traffic control devices
and personnet engaged in fraffic control, ir a manner that will accommodate the changing particulars of the
work at any given time. Advance warnings, detour and directional information and other controls or
directions necessary for safe passage of traffic around the work site shall be reviewed and changed, if
necessary, to mest the needs of the situation. Signage erected, but not necessary or proper for the sitnation
ahead shall be covered or taken down. Barricading and signage shall be monitored by the Contractor on a
daily basis to ensure that it meets the requirements for work zone safety for the conditions of the particular
work being performed.
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The Contractor shall provide a name and phone number of a responsible party capable of providing emergency
service, 24 hours per day, for the duration of the Project.

DEFICIENCY CHARGE:

The primary concern of the Village is to maintain a safe travel way for the public and a safe environment
for the work in the construction zone. The Contractor is expected to comply with the Standard
Specifications, contract plans, the Special Provisions and directions from the Engineer concerning traffic
control and protection. The Contractor shall provide a telephone number where a responsible individual
can be contacted on a 24-hour-a-day basis to receive notification of any deficiencies regarding traffic control
and protection. The Contractor shall immediately respond correcting traffic control deficiencies by
dispatching workers, materials and equipment to correct such deficiencies.

Failure to comply with directions from the Engineer for corrections or modifications to the traffic control
and protection will result in a deduction in accordance with Article 105.03. This charge is separate from
the cost of any corrective work ordered. The Contractor shall not be relieved of any contractual
responsibilities by the Village’s actions.

Basis of Payment: This work shall be paid for at the contract Lump Sum price for TRAFFIC CONTROL,
MAINTENANCE OF TRAFFIC which price shali be payment in full for the installation and maintenance
of proper traffic control to protect the work and public for the duration of the Project.

36 HOT-MEX ASPHALT BINDER AND SURFACE COURSE

This item shall be done in accordance with all applicable parts of Sections 406 and 1030 of the SSRBC, the
included D-1 and BDE Specifications, and included mix table.

All preparation of the existing base shall be considered incidental to its respective pay item. This shall
include but not be limited to cleaning cracks with an air compressor or other approved method prior to
placement of mixture for cracks, joints and flangeways.

The target value for the air voids of the Hot-Mix Asphalt Surface Course, Mix D, N50 shall be 3.5% at the
| design number of gyrations.

Basis of Payment: Tack Coat shall be paid for at the contract unit price per Pound of residual asphalt applied
for BITUMINOUS MATERIALS (TACK COAT).

The HMA surfacing shall be paid for at the contract unit price per Ton for HOT-MIX ASPHALT BINDER ‘
COURSE, IL-19.0, N50, and LEVELING BINDER (MACHINE METHOD), N50, and HOT-MIX
ASPHALT SURFACE COURSE, MIX D, N50. |
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31 IEPA CLEAN CONSTRUCTION AND DEMOLITION DEBRIS

Description: If construction activities will result in removal and disposal of excavation spoils, per Illinois
Public Act 96-1416 and the lilinois Environmental Protection Agency, soil sampling and analysis, along
with certification from a licensed professional engineer (PE) or licensed professional geologist (PG) that
the soil 1s uncontaminated, will be required prior to clean construction and demolition debris (CCDD)
facility acceptance. However, if the subject property has never been used for industrial or commercial
purposes, and is not adjacent to Potentially Impacted Properties (PIP’s), then the site owner or operator may
certify that the soil is uncontaminated by use of IEPA form LPC-662.

To facilitate meeting the above requirements, the Village will supply a signed LPC-663 or LPC-662 form.
Neither the LPC-663/662, nor the report shall be considered a guarantee that excavated material shall meet the
requirements of [llinois Public Act 96-1416, and the Contractor shall be responsible for satisfactory removal
and disposal of all material as specified herein. No additional environmental testing of the existing on-site
material may be performed without prior written permission from the Engineer. In the event that Contractor
performs any additional testing without the written permission of the Engineer, Contractor will be required to
properly and legally dispose of all material from the project site, regardless of its suitability for disposal in a
CCDD facility, at his own expense, without any additional payment for testing, hauling and disposal as specified
below.

The Village anticipates that one or more of the following CCDI facilities will accept material from this project:

@

Reliable Lyons CCDD, 4226 Lawndale Ave, Lyons, IL 60534

¢ Hanson Material Service, 125 N Independence Blvd Romeoville, IL 60446
¢ Bluff City Materials, 1245 Gifford Rd, Elgin, IL 60120

Vulcan Materials, 5500 Joliet Rd, McCook, IL 60525

Contractor shall consult with these facilities prior to submitting a bid for this project. Contractor shall base
his bid on hauling all CCDD generated by this project to these facilities. No additional compensation will
be allowed for hauling to any other facilities, for any reason, unless none of the above listed facilities will
accept the material. If an alternate facility was approved by the Village prior to bid submittal, and that
facility will no longer accept the material, the facilities listed above shall be used by the Contractor at no
additional cost to the Village, unless none of the above facilities will accept the material. In the case where
neither any of the above listed facilities, nor a pre-approved alternate facility, will accept the material, the
Village and Contractor shall attempt to locate an alternate facility, unless the material is classified as
unsuitable for disposal in a CCDD facility, in which case it shall be hauled to a landfiil and paid for as
specified below. Should the Contractor wish to haul material to an alternate facility, the name, iocation and
contact information for the proposed facility shall be submitted to the Village for evaluation, a minimum of
five (5) calendar days prior to submission of 2 bid. Any costs associated with additional sampling, analysis,
and/or reporting to meet the acceptance requirements of the alternate facility shall be bome by the bidding
Contractor and included within the Contractor’s bid. By submitting a bid. Contractor agrees that at Jeast
one (1) of the above listed facilities, or an alternate facility approved by the Village in writing prior to the
submission of the bid, will accept the material and shall be used for disposal of all CCDD from this project,
unless otherwise determined 10 be non-hazardous special waste as specified below. In the event that the :
Contractor needs to alter the CCDD facility used for placement of excavated material, the Contractor shall |

|

notify the Engineer no later than three (3) days in advance of the planned alteration. In no event shall
material be hauled to an alternate facility without the writien permission of the Engineer.
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Construction Requirements: The Contractor shall be responsible for satisfactory removal and disposal of
all waste material, asphalt, concrete, stone, dirt, and debris generated or discovered in the course of the
work. Removal and disposal of excavation items being disposed of at a clean construction and demolition
debris (CCDD) facility shall meet the requirements of Public Act 96-1416. This work shall be incidental
and shall not be paid for separately, with the exception of the ADDITIONAL HAULING SURCHARGE,
NON-HAZARDOUS SPECIAL WASTE as specified below.

The temporary storing of excavated materials within the public right-of-way or project limits shall not be
allowed unless approved by the Engineer. It shall be the Contractor's responsibility to find an approved
dumpsite for debris and any excavated materials. The Village will not provide one.

The Coniractor shall employ a licensed testing firm, as approved by Engineer, to screen each truck-load of

material on-site, using a PID or FID field screen or other acceptable method. The PID shall be calibrated

on a daily basis. The Contractor shall enter all truck-loads leaving the site into an on-site screening log

including, but not limrted to, project name, date, time, weather conditions, name of screener, hauling :

company, truck number, screening method, background PID reading, calibrated PID reading, truck/bucket ’

PID reading, and description of materials screened. Each day prior to the first truck leaving the site,

Engineer and Contractor’s testing consultant shall agree on the allowable PID reading in accordance with

the receiving CCDD facility procedures (typically 0.0 or daily background levels). The receiving CCDD

facility may be consulted daily, or periodically, as needed to verify that the appropriate value is being used.

If said screen indicates levels that will be unacceptable for disposal at the CCDD facility, the material shall

be quarantined on-site for further evaluation. If material is rejected at the CCDD facility, it shall be returned

to the project site and quarantined for further evaluation. No additional compensation shall be allowed for

returning a rejected load back to the project site, or any other additional hauling, loading, unloading, etc, as L
may be required. Should it be determined by the Village or Village’s agent that the material is not suitable l
for disposal in a CCDD facility, the Contractor shall be responsible for properly disposing of the material
at an acceptable landfill, and providing the Village with all of the proper paperwork to document the
material disposal with the IEPA. This work shall be paid for as specified below. If a truck-load is rejected
by a CCDD facility after leaving the project site, and said truck-load is not identified in the on-site screening
log, the Contractor shall still be required to properly dispose of the material and provide the Village with
the necessary documentation, but shall not be additionally compensated as specified below.

All additional work to satisfy these requirements shali be the responsibility of the Contractor. All costs

associated with meeting these requirements shall be paid for as specified herein. These costs shall include

but are not himited to all required testing, lab analysis, and certification by a licensed professional engineer ,
(PE) or licensed professional geologist (PG), if required, in addition to the cost of additional hauling, dump -
fees, etc. Payment for this work shall be in addition to payment for EARTH EXCAVATION per the k
contract unit price. No adjustment to the contract unit price will be allowed due to changes to quantities -
based on actual field conditions.

Basis of Payment: This work shall be paid for at the contract unit price per Load for ADBITIONAL

HAULING SURCHARGE, NON-HAZARDOUS SPECIAL WASTE, which price shall be payment in
full for the work as specified herein.
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SPECIAL PROVISION
FOR
CONSTRUCTION DEBRIS

Effective October 18, 1999
Add the following to the third paragraph of Article 202.03 of the Standard Specifications:
“The Contractor shall not conduct any generation, transportation, or recycling of

construction or demolition debris, clean or general or uncontaminated soil generated
during construction, remodeling, repair, and demolition of utilities, structures, and roads

that is not commingled with any waste, without the maintenance of documentation

identifying the hauler, generator, place of origin of the debris or soil, the weight or
volume of the debris or soil, and the location, owner, and operator of the facility where
the debris or soil was transferred , disposed, recycled or treated. "This documentation
must be maintained by the Contractor for 3 years.”

WDIS TINTFS D\ LocGe\Wp2\MET Formm { etters\MFT FORM TEMPLATES\Constructions Debris Special Provision.dot
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ADJUSTMENTS AND RECONSTRUCTHONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for siructures shall be constructed of Class Si
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjusiments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subseguent adjustment wilt
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to -
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened fo traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

‘603.06 Replacement of Existing Rigid Pavement. Afier the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1
concrete, unless otherwise noted in the plans, not less than @ in. (225 mm) thick. The pavement
may be opened to fraffic according o Articie 701.17(e)(3)b. '

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
o Articie 701.17(e}3)b.”
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)

Effective: April 1, 2011
Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(iy Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ... 1030
(j) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Methed Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 782 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing fo a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below. 1

Dimension Requirement

Inside Opening Outside dimensions of casting + 1 in. (25 mm)
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Thickness at inside
edge

Height of casting + 1/4 in. (6 mm)

Thickness at
outside edge

1/4 in. (6 mm) max.

Width, measured
from inside opening
to outside edge

8 1/2in. (215 mm) min

Placement shall be according to the manufacturer's specifications.

Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the
temporary ramp shall be removed. Excess material shall be disposed of according to Article

202.03”
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FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: April 29, 2016

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination -
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Allowed Alone or in Combination
Low ESAL Subbase or Gravel
Shoulders

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA Binder Allowed Alone or in Combination %"
High ESAL IL-19.0
Low ESAL or|L-19.0L

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

SMA Binder




MOT 2017-

74

47

Use | Mixture Aggregates Allowed
HMA C Surface and Allowed Alone or in Combination
STESAL Lol B | crsted e
: ' Carbonate Crushed Stone®
SMA Crystalline Crushed Stone
Ndesian 50 Crushed Sandstone
A rfage Crushed Slag (ACBF)
! Crushed Steel Slag¥
Crushed Concrete®
HMA D Surface and Allowed Alone or in Combination ¥
High ESAL ':_!_Ei‘éetl';ng Binder Crushed Gravel
' Carbonate Crushed Stone (other than
Limestone)®
Elgefxsi n 50 Crystalline Crushed Stone
Su rfac?e Crushed Sandstone
Crushed Siag (ACBF)
Crushed Steel Slag¥
Crushed Concrete®
Other Combinations Allowed:
Up to... With. ..
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination ¢
High ESAL | IL-9.5
SMA Crystalline Crushed Stone
Ndesian 80 Crushed Sandstone
eslg Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:
Up fo... With. ..
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Use Mixture Aggregates Allowed
50% Dolomite? Any Mixture E
‘aggregate
75% Dolomite® Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75% Crushed Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete¥ Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination ¥
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag
No Limestone.
Other Combinations Allowed:
Up fo... With...
50% Crushed Crushed Sandstone,
Gravel?, Crushed Crushed Slag
Concrete¥, or (ACBF), Crushed
Dolomite? Steel Slag, or
Crystalline Crushed
Stone
1/ Crushed steel slag allowed in shoulder surface only.

2/

3f
4/
5/

6/

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be biended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA
surface.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as leveling binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013
Revised: April 1, 2016

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.08(d) of the Standard Specifications to read:

‘MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
I-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 11/2 (38)
SMA-12.5 2 (50)
~ 1L-18.0, IL-19.0L 2 1/4 (67)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

'I5ége.'52 of 1;7.'0

Binder & Surface
IlL9.5
Surface

“‘Use Size/Application Gradation No.
Class A-1,2, &3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2& 3 Cover CA 14
HMA High ESAL IL-19.0 CA 11V
IL-8.5 CA 16, CA 13%
HMA Low ESAL IL-19.0L CA11Y
IL-8.5L CA 16
Stabilized Subbase
or Shoulders
SMAZ 1/2 in. (12.5mm) CA13¥ CA14 or CA16

CA16, CA 13¥

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted

herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption

< 2.0 percent.”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,
shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L hinder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.51. for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

(1= 1o O U RO UT T Article/Section
(@) Coarse AQUregatl ..o 1004.03
(B) FING AQGregate .........oooiiii e et 1003.03
(€) RAP Material ... e, 1031
(d) MIneral FHIET ...t e e e e e 1011
(8) HYArated LM ..o 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) ........ccocooiiiiiiiece e 1032

(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quickiime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full- ;
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where !
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, i
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements. Reclaimed
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed
with an SBA polymer modifier as a fiber additive if the mix design with RAS included
meets AASHTO T305 requirements. The RAS shall he from a certified source that
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produces either Type | or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from\the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

nn

Technologies”.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications
to read:

‘(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION {% PASSING) Y/

Sieve IL-19.0 mm SMAY SMA Y IL-9.5mm | IL4.75mm
Size IL-12.5 mm IL-9.5 mm

min [ max | min { max [ min | max | min | max | min | max

11/2in
(37.5 mm)}
1in.
(25 mm)
3/4 in.
(19 mm)
1/2in.
(12.5 mm)
3/8in.
{8.5 mm)
#4
{4.75 mm)
otmm | 20 | 42 | 16 245 | 16 | %% |54 | 527 | 70 | 90
#16
{1.18 mm)
#30
(600 um)
#50
(300 um)
#100
{150 um)
#200
(75 um)
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

100

90 100 100

75 89 80 | 100 100 100 100

65 80 | 100 | 90 ([ 100 100

40 60 20 30 38 50 34 69 90 | 100

15 30 10 32 50 65

12 16 12 18

3 § 70 |9.0%¥] 75 |95¥| 4 6 7 g%

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

3/  Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, uniess otherwise approved by the
Engineer.

4/  The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

6/  When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34
percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

‘(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for 1L-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65 -787%
70 -
13.5 15.0 -
90 65-75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ \/FA for I.-4.75 shall be 72-85 percent”
Replace Article 1030.04(b)(3} of the Standard Specifications with the following:

“(3) SMA Mixtures.

Volumetric Requirements
SMA Y
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate | with Asphalt
(VMA), % min. (VFA), %
17.0%
80 ¥ 35 16.0% 75-83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature
plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is > 2.760.
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3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 {(a) (4) b. 2.:

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient coliected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.) A mix design was prepared based on collected dust (baghouse).

2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (Il. mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.
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llinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 + 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 + 5 °F (132 £ 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications
to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be
required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials “Hot Mix Asphalt Test Strip Procedures”.

Add the foliowing after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall alsc be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes
first, until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel! criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the
criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):
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“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design's Gmp.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”




RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)

Effective: November 1, 2012
Revise: Aprit 1, 2017

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECILAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES :

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following. .

(@)

{b)

Reclaimed Asphait Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA} pavement. RAF will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply wriiten documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

Rectaimad Asphalt Shingles (RAS). Reciaimed asphalt shingies (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (8.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve. RAS shall meet the testing requirements
specified herein.  In addition, RAS shall meet the foliowing Type 1 or Type 2
reguirements, :

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a)

RAF Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles

meeting one of the foliowing definitions. Additional processed RAP (FRAP) shall be
siockpiled In & separate working pile, as designated in the QC Plan, and only added to
the sealed stockpite when test results for the working pile are complete and are found to
meet tolerances spacified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingiing at the base. All stockpiles (including
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(o)

unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, efc...}.

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
guality, but shall be at least C quality. Ali FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B guality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality, but shall be at least C quality. This RAP may have an
inconsistent gradation andf/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Depariment.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
‘RAP from HMA shouiders, bituminous stabilized subbases or Superpave (Low
ESALYHMA (Low ESAL) 1L.-18.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D guality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel siag or other expansive material as determined by
the Department,

(5) Non-Quality RAP stockpiles that do not meet the requirements of the stockpiie
-categories listed above shall be classified as “Non-Quality”.

RAP or FRAP confaining contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiied separately anc shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.
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However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will E
not be permitted o change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Conirol System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years. ' o

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(@) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed exfraction sampies shall
be run at the minimum frequency of one sample per 500 ions (450 metric tons) for
the first 200Ctons (1800 metrictons) and one sample per 2000 tons
(1800 mefric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as inéoming material, washed extraction samples shall
be run at a minimum freguency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval tc the District proposing a safisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampiing plan shall meet the
minimum freguency reguired above and detail the procedure used ¢ obfain
representative sampies throughout the pile for tesiing.

Before extraction, each field sample of FRAP, shall be spiit {0 obtain two sampiles of test
sampie size. One of the two test samples from the final spiit shall be labeied and stored
for Depariment use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (spiit or
Department-taken) to verify Contractor test resuits.

(b} RAS Testing. RAS shall be sampiad and tested during stockpifing according to Bureau
of Materials and Physical Research Policy Memorandum, "Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.
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(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall
be run at the minimum frequency of one sample per 200 tons (180 metric tons) for
the first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than
1000 tons (900 mefric tons). Once a = 1000 ton (800 metric ton), five-sampieftest
stockpile has been established it shall be sealed. Additional incoming RAS shall be
in a separate working pile as designated in the Quality Control plan and only added
to the sealed stockpile when the test results of the working pile are complete and are
found to meet the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum freguency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for siockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampied and tested at the shingle processing facility in accordance with the
facility's QC Pian.

Before extraction, each fieid sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be iabeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test resulis.

1031.04 Evaluation of Tests. Evaluation of test resulis shall be according to the following.

{(a) Evaluation of FRAP Test Results. All test results shall be compiled 1o include asphailt

binder content, gradation and, when appiicable (for slag), Gmn. A five test average of
results from the original pile will be used in the mix designs. Individual exiraction test

“results run thereafter, shall be compared io the average used for the mix design, and will

be accepied if within the tolerances listed beiow.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
Na. 30 (600 um) +5%
No. 200 {75 um) +2.0%
Asphalt Binder +0.3 %
G +0.03"
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1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared {o the average used for the mix design, the FRAP stockpiie shall nof be
used in Hot-Mix Asphait unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contracior shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production. '

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)" or llinois Modified AASHTO T-164-11, Test :
Method A. |

{b) Evaluation of RAS Test Resulis. All of the test results, with the exception of percent
unacceptable matenals, shall be compiied and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual tesi resulis run thereafter, when compared to the average used for
the mix design, wili be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 {1.18 mm) 5%

No. 30 (600 um) +4 %
No. 200 (75 pym) +25%
Asphait Binder Content +20%

if any individual sieve and/cr asphalt binder content tesis are out of the above {olerances

when compared io the average used for the mix design, the RAS shall not be used in }
Hot-Mix Asphalt uniess the RAS represeniing those iests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaiuation. ‘

(c) Quality Assurance by the Engineer. The Engineer may wiiness the sampling and
splitting conduct assurance iests on split samples taken by the Coniractor for quality
cantrol festing a minimum. of once a month.

The overall testing frequency will be performed over the entire range of Contractor
sampigs for asphalt binder content and gradalion. The Enginser may sslect any or all I
spiit samples for assurance testing. The test results will be made available fo the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.
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Differences between the Contractor's and the Engineer's split sample test results will be
considered acceptable if within the following limits.

Test Parameter - Acceptable Limits of Precision
% Passing: " " FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.C%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm C.030

1/ Based on washed extraction.

in the event comparisons are outside the above acceptable limits of precision, the

Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor's quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.
(a) RAP. The aggregate gquality of the RAP fbr homogeneous, conglomerate, and
conglomerate “D" quality stockpiles shali be set by the lowest quality of coarse

aggregate in the RAP stockpiie and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or {Low ESAL} IL-2.5L surface
mixtures are designated as containing Ciass B guality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-18.0L binder mixture ts designated as

Class D quality coarse aggregate.

{3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixitures, and bituminous base course widening mixtures are designated as

containing Class C quality coarse aggregaie.

{4) RAP from bituminous stabilized subbase and BAM shoulders are designated as

containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the guality of the FRAF aggregate, the

Contractor shall use the assigned gquality provided by the Engineer.
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If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric fons). The Contracter shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according fo lilinois Modified AASHTO T 164 by a
consultant laboratory prequalified by the Depariment for the specified testing. The
consultant [aboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor, The District
will forward the sample to the Bureau of Materials and Physical Research Aggregate Lab
for MicroDeval Testing, according to ITP 327. A maximum loss of 15.0 percent will be
applied for all HMA applications. The fine aggregate portion of the fractionated RAP shall
not be used in any HMA mixtures that require a minimum of “B” quality aggregaie or

- better, until the ccarse aggregate fraction has been determined to be acceptable thru a

MicroDeval Testing.

1031.06 Use of FRAP andfor RAS in HMA. The use of FRAP and/or RAS shali be the
Contractor's option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

{1} Coarse Agaregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or iess than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as dstermined by the Depariment, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or

mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixiures (High and Low ESAL) shall have coarse sggregate that is
Class B quality or betier. ' FRAP shall be considered equivaient to limestone for
frictional considerations unless produced/screenad 1o minus 3/8 inch.

(4} Use in HMA Binder Mixtures (High and Low ESAL}, HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or betier. '

(5) Use in Shouiders and Subbase. FRAP stockpiles for use in HMA shouiders and
stabiiized subbase {(HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS mesting Type 1 or Type 2 requirements will be permitted in all HMA

appitcations as specified herein.
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(c) FRAP andfor RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of
the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shali not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures V24 Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the {otal asphalt
binder in the mixture,

2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the
reguired virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 Is 15 % or iess, the reguired virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall
be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be 3BS PG70-28 and the
elastic recovery shall be a minimum of 8C.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder repiacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor's option, HMA mixiures may be constructed
ufilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. |f
additional FRAF or RAS stockpiies are fested and found to be within tolerance, as
defined under “Evalugtion of Tesis’ herein, and meet all requirements herein, the
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additional FRAP or RAS stockpiles may be used in the onginal design at the percent
previoustly verified.

(b} RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce aggiomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified

_ by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shali cease production
of the mixture confaining FRAP or RAS and conduct an investigation that may require a new
mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlied
accurately to within £ 0.5 percent of the amount of RAS uliized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
~automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b, HMA mix number assigned by the Department.

¢. Accumulated weight of dry aggregate (combined or individual) in tons
(mefric tons) to the nearest C.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAF in tons {meiric tons) fo the nearest
0.1 ton (0.1 metric ton}.

e. Accumulated mingral fifler in revoluiions, tons (mefric tons), etc. to the nearest
0.1 unit.
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f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit. :

g. Residual asphalt binder in the RAS and FRAP mater;ai as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Reaquired when accumulated or individual aggregate and RAS
and FRAFP are printed in wet condition.)

. When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

i.  Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight io the nearest pound (kilogram).

f.  RAS and FRAP weight to the nearest pound (kilogram).

g Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for 2 minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B,
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and "FRAP’. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Bureau of Materials and Physical
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Research Policy Memorandum, ‘Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 pm} sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to

being tested for gradation.”




GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective; June 26, 2006

Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“{c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a
GTR 70-28 or a PG 58-28 to make a GTR 64-28. The hase PG 64-28 and PG 58-28
asphalt binders shall meet the requirements of Article 1032.05(a). Compatible polymers
may be added during production. The GTR modified asphalt binder shall meet the
requirements of the following table.

Flash Point (C.0.C.),

AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotaticnal Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point, 135 (57) 130 (54)

AASHTO T &3, °F (°C}), min.

Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by
the ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension
and shall contain no free metal particles or other materials. A mineral powder (such as
talc) meeting the requirements of AASHTO M 17 may be added, up to a maximum of
four percent by weight of GTR to reduce sticking and caking of the GTR particles.
When tested in accordance with lllincis modified AASHTO T 27, a 50 g sample of the
GTR shall conform to the following gradation requirements:

No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

‘A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder
shall be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
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uniform mixture. The tank shall be heated and capable of maintaining the temperature
of the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder
metering systems of dryer drum plants shail be calibrated with the actual GTR modified
asphalt binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

e} RAP Materials (Note B) ... e 1031”

Add the following note to 1030.02 of the Standard Specifications:

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt
shingles, the maximum asphalt binder replacement percentage shall be according
to the most recent special provision for recycled materials.
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| LR 109
Page 1 of 1

State of llinois
Department of Transpaortation
Bureau of Local Roads and Streels

SPECIAL PROVISION
FOR
EQUIPMENT RENTAL RATES

Effective: January 1, 2012

All references to Sections or Articles in this specification shali be construad to mean a specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of
Transportation.

Replace Article 109.04{b)(4) with the following:

"(4) Equipment. For any machinery or special equipment (other than small tools) the use of which
has been authorized by the Engineer, the Contractor will be paid according to the latest revision
of “SCHEDULE QOF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE" and latest
index factor as issued by the lllinois Department of Transportation. The equipment shouid be of
a type and size reasonably required to complete the extra work.”



The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project
Pevelopment and Implementation Section of the BD&E. An*

atirsttneteito s

#

BDE SPECIAL PROVISIONS
For the April 28 and June 18, 2017 Lettings

Special Provision Title

C ] ACCESSIble Pedestrian S|gnals (APS

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case I (Non-Friable and Friable Asbestos)

Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case H| {Friable Asbestos)

Building Removal-Case IV (No Asbestos)

v | Buit Joinis

Completion Date {via calendar days)

Completion Date {via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills < 5
Feeat

Concrete End Sections for Pipe Culverts

Concrate Mix Design — Department Provided

v | Construction Air Quality — Diesel Retrofit

Disadvantaged Business Enterprise Paricipaticn

Dowel Bar Inserter

fuel Cost Adjustment

Grooving for Recessed Pavement Markings

v Hot MIX Asphalt — Densﬁy Testm of Longltudznal Jomts

sy

Hot-Mix Asphalt — Tack Coat

Light Paoles

| Light Tower

Longitudinal Joint and Crack Patching

Mast Arm Assembly and Pole

Material Transfer Device

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavem%nt Marking Removal

= i
Portiand Cement Concrete Bridge Deck Curing

Portland Cement Concrete Parfial Depth Hot-Mix Asphalt Patching

Preformed Piastic Pavement Marking Type D - inlaid

Progress Payments

Railroad Proiective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)

Speed Digpiay Trailer

Sieel Cost Adjustment

Effective

April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2018
Aprit 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Sept. 1, 2000
Jan. 1, 2017
Aprit 1, 2008
Nov, 1, 2012

Nov 1 2016
July 1, 2018
July 1, 2016
Aprii 1, 2014
July 1, 2018
June 15, 1999
Nov. 1, 2006
Nov. 1, 2014
Juiy‘! 2016

Apn!1 2015
April 1, 2014
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

April 2, 2014
April 2, 2004

April 1, 2003

indicates a new or revised special provision for the letting.

Revised
ajan 1, 2014
S teoity
ﬁﬁ%ﬁ“i&w’

April 1, 2016
July 1, 2015

April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

July 1, 2016

April 1, 2016
April 1, 2016
Nov. 1, 2014
July 2, 2016

July 1, 2015
Aug. 1, 2014

April 1, 2016

Aug. 1, 2014
Jan. 1, 2010
April 1, 20186

Jan. 1, 2017
April 1, 2016
April 1, 2016

Jan. 1, 2006
Aprit 1, 2016

Jan. 1, 2017
Juiy 1, 2015

Erll 1 2016_
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File # Special Provision Title
Name
80379 44 Steel Plate Beam Guardrail

80317 45
Y

Surface Tes’gg of Hot-Mix As| hglt Overlayg

48 Traversable Pipe Grate

49 Traffic Barrier Terminal, Type 1 Special

50 Tubular Markers

51 v | Warm Mix Asphalt

52 Weekly DBE Trucking Reports

53 Wet Reflective Thermoplastic Pavement Marking
54 Working Days

Effective

Jan. 1, 2017
Jan. 1, 2013

Jan. 1, 2017
Jan. 1, 2017
Jan. 1, 2012

June 2, 2012

Jan. 1, 2012
Jan. 1, 2002

The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions.

File
Name
80360
80363
80358
80364
80342

80370
80361

80365
80353
80372

80373
80374
80375
80362
80355

Special Provision Title

Coarse Aggregate Quality

Engineer's Field Office

Equal Employment Opportunity

Errata for the 2016 Standard Specifications
Mechanical Side Tie Bar Inserter

Mechanical Splicers

Overhead Sign Structures Certification of Metal
Fabricator

Pedestrian Push-Button

Portland Cement Concrete Inlay or Overiay
Preventive Maintenance — Bituminous Surface
Treatment (A-1)

Preventive Maintenance — Cape Seal
Preventive Maintenance — Micro-Surfacing

" Preventive Maintenance — Siurry Seal

Steel Slag in Trench Backdill
Temporary Concrete Barrier

New Location

Article 1004.01
Aricle 670.07

Recurring CS #1 and #5

Supplemental

Articles 420.03, 420.05, and

1103.19
Article 1006.10
Article 106.08

Article 888.03
Recurring CS #34
Recurring CS #28

Recurring CS #29
Recurring CS #30
Recurring CS #31

Articles 1003.01 and 1003.04
Articles 704,02, 704.04,
704.05, and 704.06

Effective

July 1, 2015
April 1, 2016
April 1, 2015
April 1, 2016
Aug. 1, 2014

July 1, 2016
Nov. 1, 2015

April 1, 2016
Jan. 1, 2015
dan. 1, 2009

Jan.
Jan.
Jan.
Jan.
Jan.

1, 2009
1, 2009
1, 2009
1, 2016
1, 2015

: :Pag

Revised

o el

April 1, 2016

April 1, 2014

April 1, 20186
April 2, 2015

Revised

April 1, 2016
April 1, 2016
April 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016

July 1, 2015

The following special provisions require additional information from the designer. The additional information needs tc be
included in a separate document attached to this check sheet, The Project Development and Implementation section wili then
include the information in the applicable special provision. The Special Provisions are:

Bridge

-] ® & ®»

Building Removal - Case |
Building Removal — Case I}
Building Removal - Case Il

Demoaolitior: Debris Buiiding Removal-Case IV

-3
e  Completion Date

DBE Parficipation

Completion Date Plus Warking Days

a ® @ ®

Material Transfer Device
Railroad Profective Liability Insurance
Training Special Provisions

Working Days
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BUTT JOINTS (BDE)

Effective: Juiy 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c)

80366

Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on rcadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall
have a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height
of the adjacent pavement £ 1/4in. (£ 6 mm).

The ramp will be accepied by certification. The Contractor shall fumish a certification
from the manufacturer stating the temporary plastic ramp meets the foliowing
requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc

Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield V', percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fsg ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The femporary plastic ramps shall be installed according to the manufacturer's
specifications and fastened with anchors meeting the manufacturer's recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”

~ Page 75 of 170-
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

| Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-rocad equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 20117 100-299 2003
300-599 2001
600-748 2002
750 and up 2006
June 1, 2012 ¥ 50-99 2004
100-299 2003
300-599 2001
800-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned fo the

contract.
2/ Effective dates apply to Contracior and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the W.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (nito://www.epa.gov/cieandiesel/verification/verif-list.htm),
or verified by the California Alr Resources Board (CARB)
(hitp:/www.arb.ca.qov/diesel/verdevivt/cvt.htm); or

b} Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has cbtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation,

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment,

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Eguipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as inciuded in the contract unit prices bid for the various
items of work invoived and no additional compensation will be aliowed. The Confractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's writien acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010
Revised: April 1, 2016

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance {QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specificaticns:

‘Longitudinal joint density testing shall be performed at each random density test
location. Lengiiudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora & in.
{125 mm} lift the near edge of the density gauge or core barrel shall be within 5 in.
{125 mm} from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores,

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced 10 (3 m) apart
longitudinally along the unconfined pavement edge and centered at the random
density test iocation.”

Revise the Density Control Limiis table in Article 1030.05(d){4) of the Standard Specifications to
read:

“Mixture Parameter ndividual Test Unconfined Edge
Composition {includes confined Joint Density
edges) Minimum
[IL-4.75 Ndesign = 50 83,0 - 97.4% " 81.0%
IL-9.5 Ndesign = 90 §2.0 - 98.0% 80.0%
IL-9.5,IL-9.5L Ndesign < 80 92.5 - 97.4% 890.0%
IL-19.0 Ndesign = 80 93.0 —98.0% 80.0%
IL-19.0, IL-18.0L Ndesign < 90 93.0 - 97.4% 80.0%
SMA Ndesign = 50 & 80 93.5 - 97.4% 91.0%"

80248
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HOT-MIX ASPHALT - TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing
test waived.”

80376
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WARM MiX ASPHALT (BDE)

Effective: January 1, 2012
Revised: April 1, 2016

Deseription. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Confractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to inciude WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphait binder
stream in a dedicated delivery system. The process of foaming injecis water into the asphait
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Appraved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“4102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluaied for prequalification rating
and approval to produce HMA according o the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hoi-Mix Asphalt Piants and Equipment”. Once
approved, the Contractor shall nofify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The pilants shall not be used to produce mixiures
concurrently for more than one project or for privaie work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
folerances specified. The plant units shall mset the following requirements.” |

Add the following to Articie 1102.01{a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of

+ 2 percent of the actual waier meiered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be introduced into the plani according to the supplier's
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“{e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology

is used alone (without WMA additives). However, the foaming technology shali only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing addifives shall be submitied to the Engineer for
mix design verification.”

Consiruction Reguirements.
Revise the second paragraph of Arlicle 406.06(b)}(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F {120 to 175 °C).
WMA shali be delivered at a minimum femperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items invoived. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

80288
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Explanations

DUPAGE COUNTY

IRON WORKERS AND FENCE ERECTOR {WEST) - West of Route 53.

The following list is considered as those days for which holiday rates

of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and

Veterans Day in some classifications/counties. Generally, any of

these'holidays which fall on a Sunday is celebrated on the foliowing ;
Maonday. This then makes work performed on that Monday payable at the | i
appropriate overtime rate for holiday pay. Common practice in a given |
local may alter certain days of celebration. If in doubt, please

check with IDOL.
EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removatl of asbestos material/mold and hazardous
maierials from any place in 2 building, including mechanical systems
where those mechanical systems are to be removed. This includes the

removat of asbestos materials/mold and hazardous materials from
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ductwork cr pipes in a building when the building is to be demolished

at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical

systems are to remain.

TRAFFIC SAFETY - work associated with barricades, horses and drums

used 1o reduce lane usage on highway work, the installation and

removal of temporary lane markings, and the installation and removal

of temporary road signs.
CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable

tiles, cement tiles, epoxy composite materials, pavers, glass,

mosaics, fiberglass, and all substitute materials, for tile made in
tite-like units; all mixtures in tile like form of cement, metals, and

other materials that are for and intended for use as a finished floor




surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epexies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of ali sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tite and/or
similar materials. Ceramic Tile Finishers shall fili all joints and

voids regardless of method on all tile work, particularly and
especially after instaliation of said tile woé;k.._ Application of any

and all protective coverings to all types of tile instailations

inctuding, but net be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac eguipment, and all floor scarifying eguipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and

walls to be re-tiled.
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COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and remova! of telecommunication

facilities {voice, scund, data and video) including telephone and
data inside wire, interconnect, ferminal equipment, central coffices,

PABX, fiber optic cable and equipment, micre waves, V-SAT, bypass,

CATV, WAN (wide area networks), LAN (local area networks), and 1SDN

{integrated system digital network), pulling of wire in raceways, but

not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials {all
stane, sand, etc.), stocking of floors with material, performing all
rigging for heavy waork, the handling of all material that may be
neaded for the installation of such materials, buiiding of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
halding water on diamond or Carborundum biade or saw for setters
cutiing, use of tub saw or any other saw needed for preparation of

material, drilling of holes for wires that anchor material set by

Page 90 of 170




setters, mixing up of molding plaster for installation of material,

mixing up thin set for the instailation of material, mixing up of sand

to cement for the instaliation of material and such other work as may
be required in helping 2 Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,

granite and other stones {meaning as to stone any foreign or domestic

materials as are specified and used in building interiors and

exteriors and customarily known as stone in the trade), carrara, I
sanionyx, vitrolite and similar opague glass and the laying of all

marbie tile, terrazzo tile, slate tile and precast tile, steps, risers

treads, hase, or any other materials that may be used as substitutes

for any of the aforementioned materials and which are used con interior

and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;

field inspection of uncured concrete and asphalt. |

MATERIAL TESTER I Field inspection of welds, structurat steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,

cured concrete, and concrete and asphalt batch piants; adjusting
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proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with

Caisson Attachment; Batch Plant; Benoto (requires Two Engineers};

Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Canveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete

Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;

Concrete Pump {Truck Mounted); Concrete Tower; Cranes, All; Cranes,

Hammerhead; Cranes, (GC! and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; .
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelied Transporter or Prime Mover;
Highlift Shovels or Front Endioader 2-1/4 yd. and over; Hoists,

Etevators, cutside type rack and pinion and similar machines; Hoists,

One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and simitar equipment);

Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
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Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Crete‘s Dual Ram; Pump Cretes: Sgueeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;

Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation

of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;

Trenching Machines.

Class 2. Boilers; Broom, Ali Power Propelled; Bulldozers; Concrete

Mixer {Two Bag and Over); Conveyor, Portable; Forklift Trucks;

Highlift Shovels or Frent Endioaders under 2-1/4 yd.; Hoists,

Automatic; Hoists, Inside Elevators; Holists, Sewer Dragging Machine;
Hoists, Tuggef Singte Drum; Laser Screed; Rock Drili (Self-Propeiled);
Rock Drill (Truck Mounted); Roliers, All; Steém Generators; Tractors,

" All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame,

Class 3. Air Compressar; Combination Small Equipment Operator;

Generators; Heaters, Mechanical; Hoists, inside Elevators {remodeling

or renovation work); Hydraulic Power Units (Pile Driving, Extracting,

and Drilling}; Pumps, over 3" {1 to 3 not to exceed a total of 300 | \
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);

Winches, 4 Small Electric Drill Winches.
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Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick -

Forklift.
Ciass 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.,

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphait Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix

Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe

‘Bucket or over or with attachments): Concrete Breaker (Truck

Mounted); Concrete Conveyor; Concrete Paver over 27F cu. ft.: Concrete

Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
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Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevatqrs, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pult Grader, Subgrader; Guard

Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy

Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhces;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; ‘
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid

Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig {Truck

Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);

Operation of Tieback Machine; Tractor Drawn Belt Lbader; Tractor

Drawn Bélt Loader {with attached pusher - fwo engineers); Tractor with

Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;

Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole

Dritls {Tunnel Shaft); Underground Boring and/or Mining Machines 5

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining

Machines under 5 ft. in diameter; Whee!| Excavator; Widener (APSCO}.
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Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;_
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine {Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydrb Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 75 Series to and including 27 cu.

ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars {Hagiund or Similar Type); Drills, All; Finishing Machine -

Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (Al Attachments); Hydro-Blaster; Hydro
Excavating (exciuding hose work); Laser Screed; All Locomotives,

Dinky; Off-Road Hauling Units {including articulating) Non

Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphatt; Rotary Snow Piows;
Rototiller, Seaman, etc., self-propelled; Self-Propelied Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and

Pult; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors

puliing attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
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Compressor, Comman Recelver {2); Concrete Mixer (Two Bag and Over);

Convevyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc,;

Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All

Elevatars; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe

facking Machines; Post-Hole Digger; Power Saw, Concreie Power Driven;
Pug Milts; Rellers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;

Tamper-Form-Motor Driven. ‘ ‘
|

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generaiors; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All

{1 through 5); Pumps, cver 3" {1 tc 3 not to exceed a total of 300
f1.); Pumps, Well Poiﬁts; Vacuum Trucks {excluding hose work); Welding

Machines (2 through 5); Winches, 4 Small Electric Drill Winches,
Class 5. SkidSteer Loader (all}; Brick Forklifts; Oilers, . |
Class 6. Field Mechanics and Field Welders

Ciass 7. Dowell Machine with Air Compressor; Gradall and machines of
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iike nature.
OPERATING ENGINEER - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,

G.P.5. and robotic instruments, as well as conventiona! levels and

transits.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Ciass 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambuiances; Batch Gate Lockers; Batch Hopperman; Car éﬂd Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Poie Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man

operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
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Unskiiled Dumpman; and Truck Drivers hauling warning lights,

barricades, and portabie toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;

Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or

‘Turnatrailers when pulling other than self-loading equipment or

similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;

Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Ciass 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-ioading eguipment or similar
equipment aver 16 cubic yards; Expiasives and/or Fission Material

Trucks; Mixer Trucks 7 yvards ar over; Mobile Cranes while in transit;

Of Distributors, I-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, I-man operation; Winch trucks, 3 axles or more;

Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted

crane trucks with hoist and accessories; Fareman; Master Mechanic;
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Self-loading equipment like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cemeant, marble chips, and all other materials

that may be used by the Masaic Terrazzo Mechanic, and the mixing,

grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floars, base, stairs, and wainscoting by hand or

machine, and in addition, assisting and aiding Marble, Masonic, and

Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the

Department generally has on file such definitions which are available.

If & task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being

contacted siate which neighboring county has such a classification and
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provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate appiies to the task,

the Department shall undertake a speciat determination, such special
determination being then deemed 1o have existed under this
determination. If a project requires these, or any classification not
tisted, piease contact IDOL at 217-782-1710 for wage rates or

clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laberer,
operating engineer and truck driver, The work performed by landscape
plantsman and landscape Isborer is covered by the existing
classification of laborer. The work performed by lanadscape operators
(regardiess of equipment used or s size) is covered by the
ciassifications of operating angineer. The work performed by
landscape truck drivers {regardless of size of truck driven) is

covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND I

Page 101 of 17

E
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Notwithstanding the difference in the classification title, the
classification entitied "Material Tester 1" involves the same job
duties as the classification entitled "Material Tester/Inspector {".
Likewise, the classification entitled "Material Tester [I" involves

the same Job duties as the classification entitled "Material

Tester/inspector ",
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EXISTING
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»' WLER AT BACK OF CURE
(M.} FOR POC DRIVEWAYS
FLAN

EXISTING EXIETNG 3T OR BT HOT-MIX ASFHALY
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S“-‘-‘I L o
AR LT é‘X}SﬁWQfQ{‘%’iV}f i
AT DIRECIED BY ENGR. B ACERITATE BASE

SECTION Ao A7
ASFHALT DRIVE

JOET EXEANSION JOINT FELER
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EXIS TG EXISTING : &7 oR 87 RO
SHMEWALK DRAEHAY (SEE SOHEDIE OF
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&——~——J f N o T

SAWCLT EXISTING DRIVE 7“‘—)
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S EC T ON LI
CONCRETE DRIVE
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FRAME & GRATE-AS
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14 Al Y " ‘ -t 7
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F=

27 SAND CUSHION

NOTE: INSIDE WALL OF JNLET 7O BE
FLUSH WITH FACE OF CURB FOR TYPE | FRAME
OR BACK OF CURE FDR TYPE J & TYPE # FRAME

TYPE A" INLET
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MOT 2017-7447 - - Pege 13tortnt;

t.ocal Agency
Proposal Bid Bond

Route Various
. County DuPage
I RETURN WITH BID 1 Locat Agency _Village of Downers Grove
Section N/A

PAPER BID BOND
wg  Geneva Construction Company, P.O. Box 998, Aurora, IL 60507 as PRINGIPAL

Fidelity and Deposit Company of Maryland, P.O. Box 1227, Baltimore, MD 21203

as SURETY,

are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA™ in the penal sum of 5% of the total bid price, or for
the amount specified in the proposal documents in effiect on the date of invitation for bids whichever is the lesser sum. We bind ourselves; our heirs,
executors, administrators, successors, and assigns, jointly pay to the LA this sum under-the conditions of this-instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION 15'SUICH that, the said PRINCIFAL i submitting a written proposalio the LA acting
through its awarding authority for the construction of fhe: wofk designated’as the above section.

THEREFORE Hihe proposal is accspied and a contract awarded to th: PRINGIPAL by the LA for the sbove designatéd settion and the PRINCIPAL
shall within fifteen (15) days after award enter info a formal.confract; fumnish surety guaranieeing the faithhil performance of the work, and-fumish evidence
of the required insurance coveraye, all as provided in the *Standard Specifications for Road and Bridge Constroction” and applicable Siupplemental
Epecifications, then this obligation shall become void, otherwise # shall rernain iy full force and effect.

and

IN THE EVENT the LA determines the PRINCIPAL has failed to'énter into a formal contract in compiiance with any requirements set forth in the
preceding paragraph, then the LA acting through s awarding authority shall immediately be entilled to recover the full penal sum set out abova, together
with all court costs, all attomey fees, and any other expense of racovery.
IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their
respective officers this . 218t dayof  June, 2017

Principal
Ge V;C struction Company

{Company. Name) {Company Name) ' '
// , Vice Pre3|dent By: v

F/ CaSS Brice (S{gn&hxre and Titie;
{if PRINCIPLE is a joint venture of two ormore contractors, the company names, an

Surety

nature ana Title)

g of each contractor must be affixed.)

Fidelity and Deposit Company of Maryland By: L
{Name of Surety} Wnen {Slgnature of Attorney-in-Fact
STATE OF ILLINDIS,
COUNTY OF Kendall
I Elizabeth A. Simpson .2 Notary Public in and for said county,
do hereby certify that Cass Price and Brian V. Konen

{ \nsext names of Individuals.signing on. behal of PRINCIPAL & SURETY)
wheo are each personally known tome to be the same persons wWhose nanies are subscribed to the foreguing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this dey in person and acknowledyed respectively, that they sigriedt and daliversd said mstrumems as thearfree and
voluntary act for the uses and purposes thersin et forth. o

Given under my hand and notarial seal this 21st day of June, 201 7 Q;;;C‘ALSE
P i-E-l!.H A EMPSON
My commission expires 4/30/18 ?MM &M’ﬂ'\ NOTARV PUBLIC 57,

{Notary Public) »

1Y COMMISSION ExpipEs Es 473

T

ELECTRONIC B!D BOND
(1 Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is alfowed)

The Principal may submit an electroric bid bond, in lieu of completing the above section of the Proposal.Bid Bond Form. By providing
an electronic bid bend 1D code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and
the Principal and Surety are firmly bound unio the LA under the conditions of the-bid bond as shown above. (If PRINCIPAL is a joint
venture of two or mofe confractors, an electronic bid bord 1D code, company/Bidder name title and date must be affixed for each
contractor in the venture.}

(i L P T T ]

Etecironic Bid Bord D Code (Company/Bidder Name).

(Signature and Title) Date

Page 1 of 1 _ BLR 12230 (Rev. 7/056
Printed on 2/26/2014 10:47:27 AM
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ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONTAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND & corporation of the State of Maryland (herein collectively called the "Companies"), by
MICHAEL BOND, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which
are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate,
constitute, and appoint Brian V. KONEN, Jerry S. KNUDTSON and Terry P. KARTHEISER, all of Aurora, Illinois, EACH its true
and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said
Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper
persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 24th day of March, A.D. 2017,

ATTEST:
ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
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By £ -
Secretary Vice President
Michael McKibben Michael Bond
State of Maryland

County of Baltimore

On this 24¢h day of March, A D. 2017, before the subscriber, a Notary Public of the State of Masyland, duly commissioned and qualified, MICHHAEL
BOND, Vice President, and MICHAEL MCKIBBEN, Secretary, of the Companies, to me personally known to be the individuals and officers described in
and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said
officer of the Company aforesaid, and that the seals affixed to the preceding instrament are the Corporate Seals of said Companies, and that the said Corporate
Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREQF, T have hereunto set my hand and affixed my Official Seal the day and year first above written.

v
it ”“4“!;,
D

C;’hw L. D‘“‘W"”‘"

Constance A. Dunn, Notary Public
My Commission Expires: July 9, 2019

I DT ERLIAN
Pt
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EXTRACT FROM BY-LAWS OF THE COMPARNIES

"Article V, Section 8, Aftornevs-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attomeys-in-fact with authority to execute bonds, policies,
recognizances, stipulations, undertakings, or cther like instrumenis on behaif of the Company, and may authorize any officer or any such

attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or autherity at any
time." -

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPCSIT COMPANY OF MARYLAND, do hereby certify that the

foregeing Power of Attorney is stiil in full force and sffect on the date of this certificate; and [ do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the foilowing resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANTY at a meeting duly called and held on the 15th day of December 1998,

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of 2 Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimils on any Power of Atterney...Any such Power or any certificate thereof bearing such
facsimile signature and sea! shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at 2 mesting duly called and held on the Sth day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon 2

certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOQF, 1 have hereunto subscribed my name and affixed the corporate seals of the said Companies,
this 21 day of Tune L2017,

bl 4

Gerald F. Haley, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT ALL REQUIRED
INFORMATION TO:

Zurich American Insurance Co.
Attn: Surety Claims

1299 Zurich Way

Schaumburg, IL 60 1%@—1056
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ZURICH
THIS IMPORTANT DISCLOSURE NOTICE IS PART OF YOUR BOND

We are making the following informational disclosures incompliance with The Terrorism Risk Insurance Actof
200Z. Ne action is required on your part,

Disciosure of Terrorism Prermium

The premivm charge for risk of loss resulting from acts of terr_orism (as defined in the Act) under this bond is
$  waived . This ameunt is reflected in the total premium for this bond.

Disclosure of Availability of Coverage for Terrorism Losses
As required by the Terrorisin Risk Insurance Act of 2002, we have mads available to you coverage for losses
resulting from acts of terrorism (as defined in the Act) with {erms, amounts, and limitations that do not differ

materially as those for losses arising from events other than acts of terrorism.

Disclosure of Federal Share of Insurance Company’s Teryorism Losses

The Terrorism Risk Insurance Act of 2002 establishes a mechanism by which the United States government will
share in insurance company losses resulting from acts of terrorism (23 defined in the Act) after a insurance company
has paid losses in excess of an anmial aggregate deductible. Tor 2002, the lusurance company deductible 1s 1% of
direct carnsd premiuim in the prior year; Tor 2003, 7% of direct earned premivim in the prior year; for 2004, 10% of
direct sarmned premium in the prior year; and for 2003, 15% of direct earned premium in the pior yeat, The federal
share of an insurance company’s losses above its deductible is 90%. In the event the United States governuent
participates in tosses, the United States government may direct insurance companies to collect a terrorism surcharge
from policyholders. The Act does not currently provide [or insurance industry or United States government
participation in tefrorism losses that exceed $100 billion in any one calendar year, o

Delnition of Act of Terrorism

The Terrorism Risk Insurance Act defines "act of terrorism" as any act that is certified by (he Secretary of the
Treasury, in concurrence with the Secretary of State and the Attorney General of the United Statos:

§. to beanact of terrodsty; . ._

2. to be aviolent act or an act that is dangerous to human lifs, property or infrastructure;

3. 1o have resulted in damage within the United States, or outside of the United Statss in the case of an air
carrer {as defined in section 40102 of title 49, United 17 States Code) or a United States flag vessel (or a
vessel based principally in the United States, ont which United States incorne tax is paid and whose insurance
coverage is subject to regulation in the United States), or the premises of a United States mission; and

4. 1o have been committed by an individual or individuals acting on behalf of any foreign person or foreign
interest as part of an effort to coerse the civilian population of the United States or to influence the policy or
affect the conduct of the United States Government by cosrcion.

But, no act shail be certified by the Secretary as an act of terrorism if the act is committed as part of the course of a
war declared by Congress (excopt for workers’ compensation) or property and casualty insurance losses resulting
from the act, in the aggregate, do not exceed $5,000,000,

These disclosures are informational only and do not modify your bond or affect your rights under {he bonrt.

Copyright Zurich Argerican Insurance Company 2003

0050749 doc
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Hiinois Depar-tmenf Apprenticeship or Training
¢ of "ﬁa‘nspgrtahon Program Certification
Rotte Various
Return with Bid | County DuPage
Local Agency  _Dawners Grove
Section 17-00000-01-304

All contractors are required to compiete the following certificatiorn:
K For this contract propesal or for all groups in this deliver and install proposal.

[ For the ;‘oliowing deliver and instali groups in this material proposal:

liinois Department of Transporiation policy, adopted in accordance with the provisions of the Hlinols Highway Code,
requires this contract to be awarded io the lowest responsive and responsibie bidder. The award decision is subject o
approval by the Department. In addition to all other responsibility factors, this contract or deliver and install proposal
requires all bidders and all bidders’ subcontractors to disclose participation in apprenticeship or training programs that are
(1) approved by and registered with the Unitad States Department of Labor's Bureau of Apprenticeship and Training, and
(<) applicable to the work of the above indicated proposals or groups. Thersfore, all bidders are required o compilete the
foliowing ceriification; -

L Except as provided in paragraph iV below, the undersigned bidder ceriifies that it is & parbicipant, either as an
individual or as part of a group program, in an approved apprenticeship or training program appiicable to each type
of work or craft that the bidder will perform with its own employees,

il. The undersigned bidder further certifies for wark to be parformed by subcontract that sach of its subcontractors
submitted for approval either (A) is, at the time of such bid, paricipating in an approved, applicable apprenticeship
or fraining program; or (B} will, prior to commencament of parformance of work pursuant fo this contract, establish
participation in an approvad apprenticeship or training program applicable o the work of the subzoniract.

1. The undersigned biddar, by inciusion in the fist in the space balow, certifies the official name of aach program
sponsor holding ihe Certificate of Registration for all of the types of work or crafis in which the biddar is a
participant and that will bs psrformed with the bidder's employass. Types of work or crait thai will be
subcontracted shali be includad and fisted as subcontract work, Ths iist shall also indicate any type of work or
craft job category for which ihers is no appiicabis appranticaship or training program avaiable.

Ses QW@.&E\&

BLR 12325 (Rev, 4/07)
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V. xcept for any work identfied above, any bidder or subcontractor that shall perform all or part of the work of the
contract or deliver and install proposal solely by individual owners, partners or members and not by employeses to
whom the payment of prevailing rates of wages would be required, check the foilowing box, and identify the
owner/cperator workforce and positions of ownership. [

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in ail approved subcontracts. The bidder is responsible for making a complete report
and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and
listed. The Department at any time before or after award may require the production of a copy of each applicable.
Certificate of Registration issued by the United States Depariment of Labor evidencing such participation by the contractor
and any or all of its subcontractors. in order to fuifill the participation requirement, it shalfnot be necessary that any
applicable program sponsor be currently taking or that it wilt take applications -: pprepigeship, training or employment
during the performance of the work of this contract or defiver and instail propog

) GENEVA CONSTRUCTION CO.
Bidder: _ By:
_ f e 7 (Signature)
Address; : P.O. BOX 998 . i Title: +ASS W. PRICE, VICE PRESIDE®
AURORA, il 60507-0958

Frinted 5122017 Pags 2 of 2 BLR 12325 (Rav. 4/07)
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Aurora, Ililinois 60507-0998

22 April 2016

Executive Director

Thomas Nordeen

Labor Trustees Ms. Peggy Givens 5
Jameg P. Connolly Payroll Manager I
Martin Flanagan Geneva Construction Co., Inc.
Joseph V. Healy P.O. Box 998 §
Charles Y. LoVerde il 11 dian Trail and Route 25
Joe Riley

Dear Ms. Givens: i
Management Trusfees "
Seth Gudeman Enclosed you will please find a copy of the Department of Labor certification

Shanc Higgins th
at you requested recently,
Joseph Koppers y q ntly

Robert G. Krug ) . . .
David Lorig You may also use this letter as verification that Geneva Construction Co., Inc.

William Vignocchi is indeed signatory to the Chicago Laborers District Council and confributes
to the Laborers Apprenticeship Fund.

Should you require anything further, please do not hesitate to contact me,

Yours very truly,

Robbin L. Blakely

Office Manager

RLB
ENC g

Carol Stream Location

1200 Old Gary Avenue 5700 West Homer Street
Carel Stream IL 60188 Chicage 1L 60639

630.653.0006 Feel the Powey 773.413.3315

Chicago Location
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708 482 5956

09:50:44 a.m. 04-22-201¢6

INTERNATIONAL UNION OF OPERATING ENGINEERS
LOCAL UNION NO. 150, ‘EEQB, 1504, 150C, 1SDRA, 150D, 150G, 150M
AFFILIATEDR WITH THE ALF L~C.0, AND BUILDING TRADES DEPARTMENT

2/

JAMES M. SWEENEY

PRESIDENT-BUBINESSE MANAGER

(708} 4BZ-8800 - PFAX|

COLUNTRYSIDE

(708) 482.71P6

G200 JOLIET ROAD

iL 605235-3982

April 22, 2016
Geneva Construction Company

Re: Proof of Compliance with 30 ILCS 500/30-22 {6)
our File No. MI-00321

Dear Sir or Madam:

At the request of Geneva Construction Company, | am providing you with evidence of the
company’s compliance with the apprenticeship requirements in 30 JLCS 500/30-22 (6} of the
Ilinois Procurement Code. | am submitting this letter along with apprenticeship certificates
(Nos.IL012020003, [LOOS780173).

As a signatory contractor with the International Union of Operating Engineers, Local 150, AFL-
ClO, Geneva Construction Company is required by Collective Bargaining Agreement to
participate in an applicable apprenticeship and training program approved by and registered
with the United States Department of Labor’s Bureau of Apprenticeship and Training. The
attached certificates are evidence of compliance with the U.S. Department of Labor’s
apprenticeship requirements.

Thank you for your cooperation in this matter. If you have any questions or concerns, please do
not hesitate to contact me,

Very truly yours,
JUQE, Local 150, AFL-CIO
District 1 dispatch office

b Yo

Maribel Hernandez

mh
Enclosures: Certificates
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“Umf:ed Srre ;gth Sm e 1974

§ o
OPERATIVE PLASTERERS AND: CEMENT MASONS NTERNATIONAL ASSOCIATION
OF THE UﬁITEU STATES ‘BND CANADA

736 SOUTH 25th AVENUE - BELLWOO% ILLINOIS 60104
PHONE: 708-544-9100" FAX: 768-544 0232

Friday, April 22, 2016

Reference: Geneva Construction

To Whom It May Concern:
Geneva Construction is in good standing, and participates in our Apprenticeship Program.

Our Apprenticeship Program #11008820041 is registered with the Depariment of Labor, Office
of Apprenticeship,

If you have any questions, please feel free to call 708-544-9100.

Sincerely,

assnses o 6Readll L.

Lawrence J. Picardi Sr.
Secretary Treasurer
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Illinois Teamsters Joint Council No. 25 and
Employers Apprenticeship & Training Fund

990 NE Frontage Road, Suite 4, Joliet, 1L 60431
Office: (815) 773-0700 Fax: (815) 773-1122
Info@illinoisteamsterstraining.org

April 22, 2016

To Whom It May Concern:

|
This letter will certify that Geneva Construction, is currently contributing and }
is current with its contributions, as of March 2016, for the Trade of |
Construction Driver {1032}, to the Illinois Teamsters Joint Council No.25 and
Employers Apprenticeship & Training Fund. g

Any questions, please feel free to contact me at (815) 773-0700.
Very Truly Yours,

Ll 2.

Rose Wyler
Administrative Assistant

cc: file

Affiliated with the International Brotherhood of Teamsters
www.illinoisteamsterstraining.org

. Iil?-ii



NORTHERN ILLINOIS
PLASTERERS & CEMENT MASONS
JOINT APPRENTICESHIP & TRAINING PROGRAM

Alonzo Schumann
Apprenticeship Coordinator
1102 Rail Dr., Woodstock, IL 60098
Office/Fax §15-527-7489—Cell 630-277-3631

April 22, 2016

To whom it may concern:

Local 11 OPCMIA, Plasterers and Cement Masons verifies that Geneva Construction is a
signatory contractor that participates in the National Register Apprenticeship Program
with Northern Illinois Plasterers & Cement Masons JATC, Local 11 Joint Apprenticeship

Training Program.

Alonzo Schumann
Apprenticeship Coordinator/

@onse Schumann
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N. IL Cement Masons el Plasterers TATC Local #11
Rockford, Illinois
For the Trades — Cement Mason and Plasterer

(Qﬂmmﬁwxmﬁm@\ as part o\\ the National ,\N\U\eﬁmm\nwm%%% ﬂmw,w\@hu
in accordance with the basrc standards 0\ @@cﬁmhbwm&&%
established &\ the nmmnﬁmw\&ﬁﬁ o\m Labor

Tuly 26, 1989

Data

. nwmna.m..\n@\ Q\anm.a\.

Revised: August 6, 2012
Registration W, I£.004- %@QQQ.W
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RETURN WITH BID

\ llinois Department
/ of Transportation Affidavit of lHlinois Business Office

County DuPaage
Local Public Agency Downers Grove
Section Number 17-00000-01-GM
Route Various

Stateof  "Ti\, moty )
) s5.
County of \ﬁq = )
-
L Cass b, ‘?E?c_x;:, of Vel Aufafﬁv . b-tlimess .
{Name of Affiant) {City of Affiant) {State of Affiant
being first duly sworn upon oath, sta‘{ei as follows: SENEVA CONSTRUCTION CO.
1. Thatiam the \fig et Bleye g&tu 5 of
R officer or position: bidder

2. Thatihave personal knowledge of the facts herein stated.

3. That, if selected under this proposal,
{hidder)

business office in the State of lllinois which wili be located in k;@..;u ¢ County, Hiinois.

4. That this business office will serve as the primary place of emplayment for any pefsons employed in the
construction contempiated by this proncsal,

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the lllinois
Procurement Code.

v

{Signature)

CASS W. PRICE, VICE PRESIDENT

(Prini Name of Affiani)

This instrumeani was acknowledged bafore me on A0 day of QO e , Q.D\"’]

(SEAL)

Pt e e o
o % 5 o st e
oot 4850 0 0 i

e
JESSICA M TOSAW ',
NOTARY PUBLIC - STATE OF ILLINOIS |
-

MY COMMISSION EXPIRES: 1001719 ,

Primiad 5/12/2017 BLR 12328 (01/08/14)




Bureau of Consiruciion

)\ llinois Department
/ of Transportation

2300 South Dirksen Parkway/Recom 322

" Springfield, lllinois 62764

Part . Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. I is required to include all pending low bids not yet awardad or
rejected, |n a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most
recent engineer's or owners estimate, and must include work subcontracted to others. #f no work is contracted, show NONE.

- Page149 of 170

Affidavit of Availability
For the 6/212017
~ {Letting date)

Instructions: Complete this form by eifher typing or using black ink.
"Authorization to Bid" wit not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to lis ail work.

1 2 3 4 Awards Panding
Contract Number
CITY OF AURORA VILLAGE OF
Contract With CITY OF AURORA| s prenviLLE TOWNSHIP WOODRIDGE
Estimated Compietion Date 0817 o817 097 08117
. Accumulated
Total Contract Price 510,100.00 1,314,300.00 251,800.00 1,041,500.00 Totals
Uncompleted Dollar Value if Firm is the
Prime Contractor 516,100.00 1,314,300.00 251,900.00 4,041,500.00 3,117,800.00
Uncompleted Dollar Value if Firm is the 0
Subcontractor 0.0
Total Value of
All Work 3,117,800.00
Part ll. Awards Pending and
Uncompleted Work to be done with vour
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forees. All work Accumulated
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE. Totals
Earthwork 14,200.00 8,500.00 20,700.00
Portland Cement Concrete Paving 0.00 o
HMA Plant Mix 16,200.00 580,700.00 165,300.00 413,000.00 1,175,200.00/
HMA Paving 0.00 -
Clean & Seal Cracks/Joints 0.00
Aggregate Bases & Surfaces 37,300.00 13,400.00 10,000.00 60,700.00 5
i
Highway,R.R. and Waterway Structures 0.00
Drainage 8,400.00 25,500,00 7,300.0 22,900.00 64,100.00
Electrical 0.00 ‘ :
Cover and Seal Coafs 600.00] 100,00 200,00 900.00
Concrete Construction 255,400.00 384,300.00 1,600.00 433,300.00 1,074,800.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 2.00 i
Signing 0.00
Cold Milling, Planning & Rotomilling 45,500.00 69,000.00! 74,400.00 92,500.00 281,400.00
Demolition .00 3
Pavement Markings {Paint) 0.00
!
Other Construction (List) 0,00
0.00
0.00 ;
Totals 377,600.00 1,072,900.00, 248,700.00 978,400.00 0.00 2,677,600.00 !
i

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lliincis Procurement Code". Failure io compiy will resuit

in non-issuance of an "Authorization To Bid." This form has heen approved by the Siate Forms Management Center. i

Printed 6/20/2017

Page 10f 20

BC 57 (Rev.08/17/10)
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Bureau of Construction

)\ Ninois Department
' of Transportation

2300 South Dirksen Parkway/Room 322

Springfield, llinois 62764
Partl. Work Um

Affidavit of Availability

For the

6/21/2017

{Letting date)

Instructions: Complete this form by either typing or using black ink.
"Autherization to Bid" will not be issuéd unless both sides of this form are
campleted in detail. Use additional forms as needed to list all work.

List beiow all work you have under contract as either a prime contractor or a subcontractor. it is required to include ait pending low bids not yet awarded or
rejected. in a joint venture, list only that portion of the work which is the responsibitity of your company. The uncompleted dollar value is to be based upon the most
recent engineer's or owners estimate, ang must indude work subcontracted to others, If no work is contractad, show NONE.

5 8 7 8 Awards Pending
Contract Number 8786t
Contract With PRIVATE 1DOT FRIVATE PRIVATE
Estimated Completion Date 10117 07T 117 117k g
Accumulated
Total Contract Price 827,200.00 581,300.00 1,251,500.00 429,400.00 Totals
Uncompleted Dollar Value if Firm is the
Prime COntractor 449,209.00 205,200.00 3,773,200.00
Uncompleted Dollar Value if Firm is the
Subcontractor 505,800.00 525,600.00 1,031,400.00
Total Value of
All Work 4,804,600.00
Part il. Awards Pending and
Uncompleted Work to be done with your
own forces.
tList below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. AI! work Accumulated

Subcontracted 1o others will be listed on the reverse of this form. in a joint venture, list only that portion of the work to be done by y
company. If no work is contracied, show NONE. Totals
Earthwork 20,700,001
Portland Cement Concrete Paving 0.00
HMA Plant Mix 488,200.00 171,600.00] 493,700.00 $34,200.00 2,462,900.00/
HMA Paving 7,100.00 7,100.00
Clean & Seal Cracks/Joints 2,000.00 800.00 2,800.00
Aggregate Bases & Surfaces 12,800.00 35,700.00 60,700.00 169,900.00
Highway,R.R. and Waterway Structures 0.00
Drainage 64,100.00
Electrical 0.00
Cover and Seal Coats 12.100.00 1,200.00 8,700.00 22,800.00,
Concrete Construction 44,400.00 200.00 1,119,200.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 4,800.00 400,00 30,700.00 1,600.00 318,900.00
Demolition 0.00
Pavement Markings (Paint) 0.00
Other Construction {List) 0.00

0.00

0.00
Totals 505,800.00 273,300.00 525,600.00 206,200.00] 0.00 4,188,500.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "tHiinais Procurement Code”. Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the Sizate Forms Management Center.

Printed 6/20/2017

Page 2 of 20

Page 150 of 170"

BC 57 (Rev.08/17/10)



MOT 2017-7447

} llinois Department
 of Transportation

Bureau of Construction
Z300 South Dirksen Parkway/Room 322
Springfield, llinois 62764

Partl. Work Unaer vontract

Affidavit of Availability

For the

{Letting date)

6/21/2017

Instructions: Complete this form by either typing of using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list &l work.

List below all work you have under contract as either a prime contractor or a subcentracior. 1t is required te include ali pending low bids not yet awarded or
rejected. In a joint venture, list only that poriion of the work which is the responsibility of your company., The uncompleted dollar value is 1o be based upon the most
recant engineer's or owners estimate, and must include work subcontracted to others. ¥ no work is contracted, show NONE.

9 10 11 12 Awards Pending
Contract Number DuUog1
Contract With PRIVATE IDOT PRIVATE PRIVATE
Estimated Completion Date 1117 09117 0917 1117
_ Accumulated
Total Contract Price 133,300.00 180,300.00 76,900.00 284,400.00 Totals
Uncompleted Dollar Value if Firm is the
Prime Contractor 0.60 3,773,200.00
Uncompleted Dollar Vailue if Firm is the
Subcontractor 132,300.00 150,300.00 £9,100.00 284,400.00 1,668,500.00]
Total Value of 5.441700.00
ALl Work i
Part Il. Awards Pending and
Uncompleted Work to be done with vour
List below the uncompleted dollar valua of work for each contract and awards pending o ba compieted with your own forces. All work A lated
Subcontracted ta others will be listed on the reverse of this form. In a joint venture, list only that portion of the work 1 be done by your ccumulate
company. If ne work is contracied, show NONE.
Totals
Earthwork 20,700.00
Portland Cement Concrete Paving 0.00/
HMA Plant Mix 107,900.00 142,500.00 686,800.00 98,100.00 2,876,200.00,
HMA. Paving 7,100.00
Clean & Seal Cracks/Joints 2,800.00
Aggregate Bases & Surfaces 17.,800.00 §4,800.00 242,600,00
Highway,R.R. and Waterway Structures 0.00
Drainage 64,100.00
Electrical 0.00
Cover and Seal Coais 3,100.00 7,800.00 2,300.00 §,800.00 42,000.00
Concrete Construction 127,600.00 1,246,800.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Willing, Planning & Rotomilling 4,400.00 323,300.00
Demotition 0.00
Pavement Markings {Paint) 0.00
Other Construction (List) 0.00
0.00
0.00
Totals 133,300.00 150,300.00 69,100.00 284,400.00 0.00 4,825,600.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "llinois Procurement Cede”. Failure to comply wili result
in nen-issuance of an "Authorization To Bid." This form has been approved by the Siate Forms Management Center.

Printed 6/20/2017

Page 3 of 20

BC 57 (Rev.08171 0}
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MOT 2017-7447

Affidavit of Availability

" "
| Hlinois Department Forthe  6/21/2017
of Transportation Cetting Gate)
Bureau of Construction Instructions: Complete this form by sither typing or using black ink.
2300 South Dirksen Parkway/Room 322 "Authorization to Bid" will not be jssued unless both sides of this form are
Springfield, llinois 82764 completed in defail. Use additionzl forms as needed 1o list all work,

Part |. Work Under Contract

List balow all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending fow bids not yet awarded or
rgjected. In a join: venture, fist only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most
recent engineer's or owners estimate, and must inciude work subcontracted to others. if ne work is contracted, show NORE,

13 i4 15 16 Awards Pending
Caontract Number B1A30 60723 62B25 61030
Contract With IDOT IDOT 1BOT oY
Estimated Completion Date MNn7 11147 06M7 10M7
Total Contract Pri Accumulated
olal Lontract Frice 1,436,000.00 488,600.00 625,900.00 1,791,100.00 Totals
Uncompleted Dollar Value if Firm is the
Prime Contractor 596,600,00 1,321,900.00 0.00 5,691,700.00
Uncompieted Dollar Value if Firm is the
Subcontractor 1,436,000.00 488,600.00 3,593,100.00
Total Value of
Al Work 9,284,800.00
Part ll. Awards Pending and
Uncompleted Work to be done with your
own forces.
List below the uncompleied dollar value of work for each contract and awards pending to be completed with your own forces. All work Accumulated
Subcontracted to others will be listed on the reverse of this form. In a jeint venture, list only that portion of the work to be done by your
company. If no work is coniracted, show NONE. Totals
Earthwork 35,000.00; 55,700.00
Portland Cement Concrete Paving 0,001
HMA Plant Mix 1,327,200.00 437,800.00 449,100.00 713,900.00 5,804,200.00
RMA Paving 14,700.00 26,200.00 48,000.00
Clean & Seal CracksiJoints 3,200,00 6,000.00
Aggregate Bases & Surfaces 16,100.00 4,900.00 78,200.00 341,800.00
Highway,R.R. and Waterway Structures 0.00
Drainage 11,600.00 5,200.00 80,900.00
Electrical 0.00
Cover and Seal Coats 10,100.00 10,100.00 700.00 §2,800.00
Concrete Construction 12,200.00 18,500.00 47.600.00 1,325,100.00]
Landscaping 0.00
Fencing 0,00
Guardrail 0.0 !
Painting 0.00
Signing 9.00 I
B
Coid Milling, Planning & Rotomilling 82,500.00 23,600,00 40,200.00 155,700.00 §25,400.00 ’
Demolition 0.00 :
Pavement Markings (Paint) 0.00
Other Consfruction (List} 0.00
0.00
0.00
Totals 1,438,000.00 ABS,600.00 £37,300.00 1,062,500.00 0.00 8,350,000.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as cutlined in the "lllincis Procurement Code". Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 6/20/2017 Page 4 of 20 BC 57 (Rev.08/17/10)



MOT 2017-7447 ~ Page 153 of 170
AN Affidavit of Availability :
 fllinois Department For the Letting of 6/21/2017

 of Transportation (Lating datc)

: Instructions: Complete this ferm by either typing or using black ink.
Bureau of Coqstrucﬂon "Authorization to Bid" will not be issued unless both sides of this form are
2300 South Dirksen Parkway/Room 322 leted in detail. U dditional & ded to list alf work
Springfield, Mincis 62754 completed in detail. Use additional forms as needed to list alk work.

Part |. Work Under Contract

List below af work you have under contract as either a prime contracter or a subconiractor. I is required to include all pending low bids not yet awarded or
rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dellar value is to be based upon the most
recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

17 18 19 20 Awards Pending
Contract Number #1004
Contract With NORTHAURORA | NORTH AURORA PRIVATE IDOT
Estimated Completion Date arnz o9/7 0617 07117
: Accumulated

Total Contract Price 386,300.00 1,364,300.00 100,900.00 618,800.00 Totals
Uncompleted Dollar Value if Firm is the
Prime Contracior 144,500.00 100,900.00 8.00 5,937,100.00
Uncompleted Bollar Value if Firm is the
Subcontracior 688,600.00 591,800.00 4,873,500.00

Total Vailue of All Work 10,810,600.00
Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each confract and awards pending to be completed with your own forces. All work Accumulated :
Subcontracted to others will be listed on the reverse of this form. In a jeint verture, list only that portion of the work to be done by your :
company. If no work is contracied, show NONE. Totals i
Earthwork 1,900.00 24,300.00 81,900.00 5
Portland Cement Concrete Paving 0.00
HMA Plant Mix 79,000.00 325,500.00 43,800.00 415,400.00 6,667,900.00 i
HMA Paving 700.00 2,500.00 9,000.00 60,200.00 |
Clean & Seal Cracks/Joints 8,600.00 14,600.00 |
Aggregate Bases & Surfaces 8,500.00 20,400.00 4,400.00 375,100.00 ‘ .
Highway,R.R. and Waterway Structures 0.00
Drainage 18,600.00 4,400.00 103,900.00
Electrical 0.00
Cover and Seal Coats ) 4,500.00 200.00 300.00 67,900.00
Concrete Construction 13,900.00 123,900.00 §2,700.00 22,200.00

1,537,800.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00 '
Painting 0.00 '
Signing 0.00 |
Cold Milling, Planning & Rotomilling 12,600.00 78,500.00 68,300.00 785,700.00 : :
Demolition 0.00 .
Pavement Markings (Patnt) . 0.00
Other Construction {List) 0,00
0.00
0.00
Totals 121,000.00 593,900.00 100,900.00 529,200.00 0.00 9,695,000.00

Disclosure of this information is REQUIRED 1o accomplish the statutory purpose as outlired in the "lllinois Procurement Code”. Failuse to comply wili result
in non-issuance of an "Authorization Te Bid." This form has been approved by the State Forms Management Center.

Printed 6/20/2017 Page 5 of 20 BC 57 (Rev.08M17M10)



Bureau of Canstruction

} llinois Department
 of Transportation -

2300 South Dirksen Parkway/Room 322

Springfield, Hlincis 62764

Part l. Werk Under Contract

Affidavit of Availability

For the Letting of

6/21/2017

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" wilt not be issued uniess both sides of this form are
completed in detail. Use additional forms as needed to fist all work.

List helow all work you have under contract as either a prime centractor or a subcontracior, 1t is required fo include all pending low bids not yet awarded or
rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dellar value is to be based upen the most
receni engineer's or owners estimate, and must include work subcantracted to ofhers. If no werk is contracted, show NONE.

21 22 23 24 Awards Pending
Contract Number
Contract With gﬁ;;;;:\w u:x’;ﬁgfw VILLAGE OF LISLE | CITY OF AURORA
Estimated Completion Date 0917 0917 0817 06/17
Total Contract Price 291,600.00 186,000.00 1,594,200.00 134,800.00 Acc#:]t::: =
Uncompleted Dollar Value if Firm is the
Prime Contractor 291,600.00 186,000.00 1,594,200.00 0.00 §,008,900.00
Uncompleted Dollar Value if Firm is the
Subcontractor 55,100.00 4,928,600.00
Total Value of All Work 12,937,500.00
Part 1. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of werk for each contract and awards pending to be compieted with your own forces. All work Accumulated
Subcontracted to others will be fisted on the reverse of this form. In a joint venture, list only that portion of the work io be done by your
company. if no work is contracted, show NONE. Totals
Earthwork 81,300.00
Portland Cement Concrete Paving 0.06
HMA Plang Mix 164,500.00 $28,900.00 21,800.00 7,783,200.00
HMA Paving 60,200.00
Clean & Seal Cracks/Joints 4,100.00 200.00 18,900.00
Aggregate Bases & Surfaces 8,800.00 41,600.00 425,500.00
Highway,R.R. and Waterway Structures 6.00
Drainage 73,300.00 177,200.00
Electrical 0.00
Cover and Seal Coats 8,600.00 500.00 77,600.00
Concrete Construction 291,600.00 248,300.00 20,600.00 2,107,300.00
Landscaping 0.00
Fencing 0.00
Guardrait 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 239,900.00 3,600.00 1,029,200.00
Demolition 0.00
Pavemnent Markings (Paint) 0.00
Other Construction (L.ist) 0.00
0.00
0.00
Totals
291,600.00 186,000.60 1,532,700.00 55,100.00 0.00 11,760,400.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lllincis Procurement Code". Faiture to comply wil! result
in non-issuance of an "Autharization To Bid" This form has been approved by the State Forms Management Center.

Printed 6/20/2017

Page 6 of 20

BC 57 (Rev.08/M17/10)
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MOT 2017-7447

Bureau of Construction

)\ llinois Department
 of Transportation

2300 South Dirksen Parkway/Room 322

Springfield, llincis 62764
Part . Work Unucs wunuauw

Affidavit of Availability

For the Letting of

6/21/2017

Instructions: Complete this form by either typing or using black ink.
"Authorizaticn to Bid" will not be issued unless both sides of this form are
campleted in detail. Use additional forms as needed to list all work.

List below all work you have under contract as sither a prime contractor or a subcantractor. It is required to include all pending low bids not yet awarded or
rejected. In a jeint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most
recent engineer's or owners estimate, and rust include work subcontracted to others. If no work is contracied, show NONE.

~ Page 155 of 170

25 26 27 28 Awards Pending
Contract Number
Contract With EASD #131 LISLE TOWNSHIP 1PSD #204 %TH:gEESsT
Estimated Completien Date 08117 10017 0817 1017
Total Contract Price 650,800.00 408,300.00 849,000.00 1,375,000.00 Acc::tl:::ted
Uncompleted Dollar Value if Firm is the
Prime Contractor 550,800.00 408,800.00 849,000.00 1,375,000.00 0.00 11,292,500.00
Uncompleted Diollar Value if Firm is the
Subcontractor 4,928,600.00
Total Value of All Work 16,221,100.00
Part ll. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of werk for each centract and awards pending to be completed with your own forces. All work Accumulated
Subcontracted to others will be listed on the reverse of this form. In a joint venture, fist anly that portion of the work 1o be done by your
company. If no work is contracted, show NCNE. Totals
Earthwork 129,500.00 28,600.00 231,000.00
Portland Cement Concrete Paving 0.00
HMA Plant Mix 285,300.00 312,800.00 361,600.00 518,600.00 9,264,500.00
HMA Paving 90,000.00 21,000.00 171,200.00
Clean & Seal Cracks/Jeints 18,900.00
Aggregate Bases & Surfaces 23,200.00 133,800.00 1,300.00 582,600.00
Highway.R.R. and Waterway Structures 0.00
Drainage 28,800.00 49,300.00 256,300.00
Electrical 0.00
Cover and Seal Coats 8,100.00 400.00 86,500.00
Concrete Construction 141,000.00 112,700.00 267,100.00 2,628,100.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Miiling, Planning & Rotomilling 52,000.00 87,900.00 73,000.00 97,000.00 1,339,100.00
Demolition 0.00
Pavement Markings (Paint} 0.00
Other Construction (List) 0.00
0.00
0.00
Totals 650,800.00 408,800.00 849,000.00 905,400.00 0.00 14,674,400.00

Disclosure of this information: is REQUIRED to accomplish the statutory purpose as outlined in the "lliinois Procurement Code”. Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Genter.

Printed 6/20/2017

Page 7 of 20

BC 57 (Rev.08/17/10)




MOT 2017-7447

} llinois Department
of Transportation

Bureau of Construction
2300 South Dirksen Parikway/Room 322
Springfield, Ilinois 62764

Partl. Work Unuc: wunuav

For the Letting of

Affidavit oF Availability
6/21/2017

Instructions: Complete this form by either typing or using black ink,
"Authorization to Bid" will not be issued unless both sides of this form are )
completed in detail. LJse additional forms as needed fo list alt wark.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required o include all pending low bids not yet awarded or
rejecled. in & joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most
recent engineer's or owners estimate, and must include work subcontracted fo others. If no work is coniracted, show NONE.

29 30 31 32 Awards Pending
Contract Number
Contract With o PRIVATE VLLAGE OF pvinidel
Estitnated Completion Date 0917 117 10117 09117
Total Contract Price 388,400.00 295,800.00 563,400.00 826,500.00 Acc‘ll'l:lt::smd
Uncompleted Dollar Value if Firm is the
Prime Contractor 321,800.00 §83,400.00 826,500.00 13,024,200.00
Uncompleted Dollar Value if Firm is the
Subcontractor 295,800.00 §,224,400.00
Tota! Value of All Work 18,248,600.00
Part ll. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted d_o!iar value of work for ea_ch cohtract a_m:_l awards pexjdi ng to be com;_)leted with your ows forces. All work Accumulated
Subcontractad to others will be listed on the reverse of this form. In a joint venture, list only that poriion of the work to be done by your
company. If no work is contracted, show NONE, Totals
Earthwork 13200.0 244,200.00
Portland Cement Concrete Paving 0.00
HMA Plant Mix 2689,900.00 278,300.00 331,300,00 572,500.00 10,713,500.00
HMA Paving 20,000.00 191,200.00
Clean & Seal Cracks/Joints 600.00 19,500.00
Aggregate Bases & Surfaces 15,300.00 24,100.00 6,100.00 £29,300.00
Highway,R.R. and Waterway Structures 0.00
Drainage 13,100.00 268,400.00
Electrical 0.00
Cover and Seal Coats 200.00 200.00 400.00 86,300.00
Concrete Construction 78,900.00 122,300.00 2,820,300.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 6,000.00 17,500.00 §2,000.00 84,600.00 1,509,200.00
Demolition 0.00
Pavement Markings {(Paint} 0.00
Other Construction (List) 0.00
0.00
0.00
Totals 292,000.00 295,800,00 519,700.00 £09,000.00 0.00 16,490,800,00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Hlinois Procurement Code”. Failure to comply wili result
in non-issuance of an "Authorizatior To Bid." This form has been approved by the State Forms Management Center.

Printed 6/20/2017

Page 8 of 20

BC 57 (Rev.08/17/10}
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MOT 2017-7447

Bureau of Construction

) linois Department
' of Transportation

2300 South Dirksen Parkway/Room 322

Springfield, {llinois 62764
Part |. Work Unaer vonrtract

For the Letting of

Affidavit of Availability

612112017

Instructions: Complete this form by either typing or using biack ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detaft. Use additional forms as needed to list all work.

List below all work you have under contract as sither a prime contractor or a subcontractor. It is required to inciude all pending fow bids not yet awarded or
rejected. In a joint venture, list only that poriion of the work which is the responsibility of your company. The uncompleted doilar vaiue is to e based upon the most
recent engineer's or owners estimate, and must include wark subcontracted to others. If no work is contracted, show NONE.

33 34 35 36 Awards Pending
Contract Number
Contract With CITY OF AURORA PRIVATE WEST CHICAGO | WEST CHICAGOC
Estimated Completion Date 1017 06/18 11117 1117
Total Contract Price 1,080,800.00 828,000.00 297,700.00 264,800.00 Acc':'l.;'t‘:]l:ted
Uncompleted Dollar Value if Firm is the
Prime Contractor 1,080,800.00 297,700.00 264,800.00 14,6867,500.00
Uncompleted Dollar Value if Firm is the
Subcontractor 828,000.00 8,052,400.00
Total Value of AH Work 20,719,900.00
Part ll. Awards Pending and Uncompleted Work to be done with your own forces,
List below the uncompleted dollar value of work for each contract anql awards pending fo be completed with your own forces. All work Accumulated
Subcontracted to others will be listed on the reverse of this form. In a Joint venture, list oniy that portion of the work o be dane by your
company. I no work is contracted, show NQNE. Totals
Earthwork 700.0 1,000.00 245,900.00
Portland Cement Concrete Paving 0.00
HMA Plant Mix 274,500.00 266,500.00 171,200.00 165,900.00 11,591,600.00
HMA Paving 191,200.00
Clean & Seal Cracks/Joints 2,300.00 2,700.00 24,500.00
Aggregate Bases & Surfaces 44,700.00 760.00 400.00 875,100.00
Highway,.R.R. and Waterway Structures A 0.00
Drainage 15,700.00 12,500,00 3,800.00 300,400.00
Electrical 0.00
Cover and Seal Coats 2,400.00 100.00 88,800.00
Concrete Construction 608,200.00 71,500.00 47,700.00 24,400.00 2,581,100.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 4,400.00 17,800.00 25,100.00 29,000.00 1,585,500.00
Demglition 0.00
Pavement Markings {Paint} 0.00
Other Construction (List} 0.00
0.00
0.00
Totals §02,800.00 402,900.00 260,200,00 227,300.00 £.00 18,284,100.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lllinois Progurement Code™. Failure to comply will resuit
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 6/20/2017

Page 90f 20

BC 57 (Rev.08/17/10)
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MOT 2017-7447

Bureau of Construction

llinois Department
of Transportation

2300 South Dirksen Parkway/Room 322

Springfietd, linois 62764

Part . Work Unuc: wenuaue

List below all work you have under contract as either a prime coniractor or a subcontractor. It is required to include all pending low bids nat yet awarded or

For the Lefting of

‘Page 158 of 170

Affidavit of Availability

6/21/2017

Instructions: Complete this form by either typing or using black ink.

"Authorization 1o Bid" witl not be issued unless both sides of this form are
compieted in detail, Use additional forms as needed to list all work.

1 amina qate)

rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar vaiue is o be based upon the most
recent e_ngi neer's or owners estimate, and must include work subcontracted to others. if no work is contracted, show NONE.

37 38 39 40 Awards Pending

Contract Number 62B89
Contract With PRIVATE WOODRIDGE GLEN ELLYN 1DOT
Estimated Completion Date 1117 09117 10117 aeny

j Accumulated
Total Contract Price 132,400.00 £29,600.00 2,002,900.00 1,882,000.00 Totals
Uncompleted Dollar Value if Firm is the [
Prime Contractor 820.800.00 2,002,900.08 1,883,000.00 19,383,000.00
Uncompleted Dollar Value if Firm is the
Subcontractor 132,400.00

6,184,800.00

Part ll. Awards Pending and Uncompleted Work to be done with your own forces.

Total Value of All Work

25,567,800.00

List below the uncompleted doliar vaiue of work for each contract and awards panding to be completed with your own forces. Al work

Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your Accumulated
company. If no work is contracted, show NONE. Totals
Earthwork 44500.0 47,600.00 30,000.00 368,000.00
Portiand Cement Concrete Paving 0.00
HMA Plant Mix 64,800.00 343,800.00 724,500.00 1,006,000.00 13,735,700.00
HMA Paving 12,500.00 119,000.00 322,700.00
Clean & Seal Cracks/Joints 1,900.00 2,500.00 28,300.00 58,200.00
Aggregate Bases & Surfaces 37,100.00 5§7,000.00 125,800.00 10,000.00 905,000.00 :
Highway,R.R. and Waterway Structures 0.00 )
Drainage 300,400.00
Electrical 0.00
Cover and Seal Coats 1,400.00 300.00 500.00 600.00 91,700.00
Concrgte Construction 29,100.00 188,200.00 519,700.00 221,200.00 4,536,300.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling $7,000.00 168,800.00 202,700.00 2,054,000.00
Demolition 0.00
Pavement Markings (Paint) 0.00
Other Construction (List) 0.00

0.00]

0.00
Totals 132,400.00 747,200.00 1,588,500.00 1,618,800.00 .00 22,372,000.00

Disclosure of this information is REQUIRED to accompfish the statutory purpose as outlined in the “lincis Procurement Code". Failure to comply will result
in non-ssuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center,

Printed 6/20/2017

Page 10 of 20

BC 57 (Rev.08/17/10)




Part 1. Work Subcontracted to Others

For each contract described in Part |, list alf the work you have subcontracted to others.

1 _ 2 3 4 Awards Pending

Subcoentractor MSL HAWK ENT. WORK ZONE SAFETY D2zK
Type of Work LANDSCAPING DETECTOR LOOP TRAFFIC CONTROE, STRIPING
Subcontract Price 30,600.00 4,400.00 3,200.00 17,900.00
Amount Uncompleted 30,600.00 4,400,00 3,200.00 17,900.00
Subcontractor HOME TOWNE ELECTRIC HIGHWAY SAFETY HIGHWAY SAFETY
Type of Work ELECTRICAL TRAFFIC CONTROL TRAFFIC CONTROL
Subcontract Price 69,200.00 6,000.00 9,000.00
Amount Uncompleted 69,200.00 6,000.00 9,000.00
Subcontractor STETNER JE LANDWORKS JE LANDWORKS
Type of Work LAYOUT LANDSCAPING LANDSCAPING
Subcontract Price 5,300.00 52,800.00 36,200.00
Amount Uncompleted 5,300.00 52,800.00 36,200.00

PRECISION PAVEMENT
Subcontractor MARKINGS REMPE SHARPE
Type of Work STRIPING LAYOUT
Subcontract Price 13,100.00 4,400.00
Amount Uncompleted 13,100.00 4,400.00

TRAFFIC CONTROL & SUPERICR ROAD
Subcontractor PROTECTION STRIPING
Type of Work TRAFFIC CONTROL STRIPING
Subcontract Price 14,300.00 18,600.00
Amount Uncompleted 14,300.00 18,600.00
Subcontractor SCORPIO CONST.
Type of Work UNDERGROUND
Subcontract Price 155,200.00
Amount Uncompleted 165,200.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompleted 132,500.00/ 241,400,00 3,200,00 63,100,00 0.00

1, being duly sworn, do hereby declare this affidavit is a true and comrect statement relating to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not
yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 21st Dayof June

, 2017

Uy

Public

My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price

Signed

Vice President

Officer or Director

Title

Company GENEVA CONSTRUCTION COMPANY

Address P.QO. BOX 9498

, AURCRA, IL. 80507

Page 11 of 20
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Part ll. Work Subcontracted to Others
For each contract described in Part |, list all the work you have subconiracted to others.

. 444?4Q

5 3 7 8
Subcontractor JE LANDWORKS ‘
Type of Work RESTORATION ?
Subcontract Price 9,300.00
Amount Uncompleted 9,300.00
Subcontractor SCORPIO CONST.
Type of Work UNDERGROUND
Subcontract Price 90,200.00
Amount Uncompleted 14,200.00
THOM GRAVEL &
Subcontractor EXCAVATION
Type of Work EXCAVATION
Subcontract Price 145,200.00
Amount Uncompleted 146,200.60
Subcontractor WORK ZONE SAFETY
Type of Work TRAFFIC CONTROL
Subcontract Price 5,900.00
Amount Uncompleted 4,900,00
PRECISION PAVEMENT
Subcontractor MARKING
Type of Work STRIPING
Subcontract Price 4,200.00
Amount Uncompleted 2,300.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompieted 0.00 175,800,00 0.00 0.00 0.00

i, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not
yet awarded or rejected and ALL estimated completion dates

Subscribed and swomn to before me

this 21st Dayof June . 2017
Type or Print Name Cass W, Price Vice President
Title
Officer or Diractor
YOIy
Public Signed

My commission expires:

Company GENEVA CONSTRUCTION COMPANY
(Notary Seal) Address P.O. BOX 998 |, AURORA, IL. 60507

Printed 6/20/2017 Page 12 of 20 BC 57 (Rev.08/17/10)
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Part lli. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others,
9 10 11 12 E Awards Pending

Subcontractor
Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor
Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontracfor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcoentract Price

Amount Uncompleted

Total Uncompleted 0.00 0.00 0.00 0.00 0.00

, being duly sworn, do hereby declare this affidavit is a true and correct statement refafing to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending tow bids not
yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 21st Dayof  June , 2017

Type or Print Name Cass W. Price Vice President
. . Title

Officer or Director

TIUTSTY

Public Signed

My commission expires:

Company GENEVA CONSTRUCTION COMPANY
{Notary Seal) Address P.O. BOX 998 | AURORA, L. 60507

Printed 6/20/2017 Page 13 of 20 BC 57 (Rev.08/17M0)
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Part lll. Work Subcontracted to Others

For each contract described in Part 1, list alf the work you have subcontracted to others.

13 14 15 16 Awards Pending
Subcontractor HAWK ENTERPRISES EEMHUmTICAGO
Type of Work ELECTRICAL CONCRETE
Subcontract Price 39,400.00 67,900.00
Amount Uncompleted 39,400.00 £7,900.00
Subcontractor HIGHWAY SAFETY ACQUA
Type of Work TRAFFIC CONTROL UNDERGROUND
Subcontract Price 5,300.00 160,400.00)
Amount Uncompleted 5,300.00 24,800.00|
Subcontractor MARK-IT D2K
Type of Work STRIPING PAVEMENT MARKINGS
Subcontract Price 11,100.00 40,500.00
Amount Uncompleted 41,100.00 40,500.00
Subcontractor PROTACK LANDSCVA\':E:Y GARY
Type of Work TACK GOAT LANDSCAPING
Subcontract Price 3,500.00 33,600.00]
Amount Uncompleted 3,500.00 33,600.00
Subcontracior JG DEMO
Type of Work CURRE & GUTTER
Subcontract Price 117,300.00
Amount Uncompleted &1,300,00
Subcontractor HAWK ENTERPRISES
Type of Work ELECTRICAL
Subcontract Price §,400.00
Amount Uncompleted s,auo.nol
Subcontractor GEOMAT INC
Type of Work EABRIC
Subcontract Price 6,800.00!
Amount Uncompleted §800.9
Total Uncompleted 0.00 0.00 59,300.00 259,400.00 0.00

|, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompieted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, Al.L pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 21st Dayof  June

. 2017

Notary Public
My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price

Signed

Vice President

Officer or Director

Title

Gompany GENEVA CONSTRUGTION COMPANY

Address P Q. BOX 998

, AURORA, IL. 60507

Page 14 of 20
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Part lil. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subconiracted o others.

17 18 19 20 Awards Pending
Subcontractor JE LANDWORKS GEOMAT INC HAWK ENTERPRISES
Type of Work LANDSGAPING STR"; gﬁi:gﬁ“c‘( PDETECTOR LOOPS
Subcontract Price 9,200.00 22,000.00 27,900.00
Amount Uncompleted 9,200.00 10,000.00 27,900.00
Subcontractor J&S CONSTRUCTION HIGHWAY SAFETY HIGHWAY SAFETY
Type of Work UNDERGROUND TRAFFIG GONTROL TRAFFIC CONTROL
Subcontract Price 85,800.00 12,000.00 3,600.00
Amount Uncompleted 12,000.00 3,500.00
Subcontractor VIRGIL GOCK & SON JE LANDWORKS Pmc'ﬂgﬁ;‘:l‘fmm
Type of Work ELECTRICAL LANDSCAPING STRIPING
Subcontract Price 8,400.00 45,800.00 25,300.00
Amount Uncompleted B,400.00 41,100.00 25,300.00
Subcontractor MARKIT J&S CONSTRUCTION LANDMARK
Type of Work STRIPING UNDERGROUND LAYOUT
Subcontract Price 4,200.00 28,300.00 3,100.00
Amount Uncompleted 4,200.00 26,100,00 3,100.00
Subcontractor WORK ZONE SAFETY TRA::';;T‘;‘E?;:.E: L& ROZCO
Type of Work TRAFFIC CONTROL STRIPING LANDSCAPING
Subcontract Price 6,300.00 16,300.00 2,800.00
Amount Uncompleted 1,700,00 5,500.00 2,800.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor
Type of Work
Subcoentract Price
Amount Uncompleted
Total Uncompleted 23,500.00 94,700.00 0.00 62,600.00 0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 2tst Dayof June

, 207

Notary Public

My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price
Officer or Director

Signed

Vice President

Title

Company GENEVA CONSTRUCTION COMPANY
Address P.O. BOX 998

, AURORA, IL. 80507

Page 15 of 20

BC 57 (Rev.08/17/10}
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Part lll, Work Subcontracted to Others

For each contract descrived in Part 1. list ail the work you have subcontracted to others.

21 22 23 24 Awards Pending

Subcontractor AC PAVEMENT STRIPING

Type of Work STRIPING

Subcontract Price 12,800.00

Amount Uncompleted 12,600.00

Subcontractor JE LANDWORKS

Type of Work LANSCAPING

Subcontract Price 15,700.00

Amount Uncompleted 15,700.00

Subcontractor NAFISCO

Type of Work TRAFFIG GONTROL

Subcontract Price 33,000.00

Amount Uncompleted 33,000.00

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price |

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted 0.00 0.00 61,500.00 Q.00 004

t, being duly sworn, do hereby declare this affidavit fs a true and comrect statement relating to ALL uncompleted contracis of the i
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn lo before me

this 2tst Dayof June , 2017

Type or Print Name Cass W. Price Vice President
Officer or Director Title

Notary Public Signed

My commission expires:

Company GENEVA CONSTRUCTION COMPANY !

(Notary Seal) Address P.O. BOX 998 L AURORA, IL. 60507

Printed 6/20/2017 Page 16 of 20 BC 57 (Rev.08/17/10)
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Part lIt. Work Subcontracted to Others

For each contract described in Part |, lisi all the work you have subcontracted to others.

25 25 27 28 Awards Pending
Subcontractor MAINTENANGE COATINGS
Type of Work STRIPING
Subcontract Price 3,200.00
Amount Uncompleted 3,200.00
Subcentracter GEOMAT
Type of Work ARCC
Subcontract Price 32,800.00
Amount Uncompieted 32800
Subcentractor HIGHWAY SAFETY
Type of Work TRAFFIC CONTROL
Subcentract Price 8,000.00
Amount Uncompleted 8,000.00
Subcontractor JE LANDWORKS
Type of Work RESTORATION
Subcontract Price 19,700.00
Amount Uncompleted 19,700.00
Subconfractor coilvsv"r\;tgﬁon
Type of Work UNDERGROUND
Subconiract Price 405,900.00
Amount Uncompleted 405,900.00
Subcontractor
Type of Worlk
Suhcontract Price
Amount Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompleted 0.00 0.00 0.00 469,600.00 0.00

I, being duly sworn, do hereby declare this affidavit is a frue and correct statement refating fo ALL uncompleted confracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me
this 21si Dayof June , 2017

Type or Print Name Cass W, Price Vice President
Officer or Director . Title

Notary Public Signed

My commission expires;

Company GENEVA CONSTRUCTION COMPANY
{Notary Seal) Address P.O. BOX 998 |, AURORA, IL. 60507

Printed 6/20/2017 Page 17 of 20 BC 57 (Rev.08/17/10)
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Part 1ll. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others.

28 30 31 32 Awards Pending
Subcontractor MAINTENANCE COATINGS HOME TOWNE ELECTRIC HIGHWAY SAFETY
Type of Work STRIPING ELECTRICAL, TRAFFIC CONTROL
Subcontract Price 18,000.00 14,500.00 6,300.00
Amount Uncompieted 19,000,00 14,500.00 6,300.00
Subcontractor JE LANDWORKS ARCHON JE LANDWORKS
Type of Work RESTORATION UNDERGROUND RESTORATION
Subcontract Price 5,900.00 13,300.00 8,000.00
Amount Uncompleted £,900.00 13,300.00 $,000.00
Subcontractor NAFISCO ING HIGHWAY SAFETY MAINTENANGE COATINGS
Type of Work TRAFFIC CONTROL TRAFFIC CONTROL STRIPING
Subcontract Price 4,900.00 7,000.00 3,200.00
Amount Uncompleted 4,900.00 7,000.00 3,200.00
Subcontractor JE LANDWORKS
Type of Work RESTORATION
Subcontract Price 23,100.00
Amount Uncompleted 23,100.00
Subcontractor MARK-IT
Type of Work STRIPING
Subcontract Price 5,800.00
Amount Uncompleted £,800.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompieted
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompleted 29,800.00 0.00 63,700.00 17,500.00 0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet

awarded or rejected and ALL estimated completion dates

Subscribed and sworn fo before me

this 21st Dayof June

, 2017

Notary Public

My commission expires:

{Notary Seal}

Printed 6/20/2017

Signed

Type or Print Name Cass W. Price

Vice President

Officer or Director

Compary GENEVA CONSTRUCTION COMPANY

Address P.O. BOX 998

. AURORA, IL. 60507

Page 18 of 20
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MOT 2017-7447

Part Ill. Work Subcontracted to Others

Far each contract described in Part |, list all the work you have subcontracted to others.

33 34 35 36 Awards Pending
Subcontractor FREEHILL P ORD HIGHWAY SAFETY | HIGHWAY SAFETY
Type of Work CRACK FILL STRIPING TRAFFIC CONTROL TRAFFIC CONTROL
Subcontract Price 128,000.00 7,600.00 §,100.00 5,100.00
Amournt Uncompleted 129,000.00 1,500.00 5,100.00 5,100.00
Subcontractor JE LANDWORKS JE LANDWORKS JE LANDWORKS JE LANDWORKS
Type of Work RESTORATION RESTORATION RESTORATION RESTORATION
Subcontract Price 38,500.00 25,000.00 2,600.00 2,600.00
Amount Uncompleted 38,500.00 25,000,00 2,800,00 2,600.00
Subcontractor TRA;;IOCT;(;::':;‘)L & JAMES LORD PRECI‘.:':gI; ;:‘c’;EMENT PRECliI‘(;: ;ﬁ\éEMENT
Type of Work TRAFFIC CONTROL SILT FENCE STRIPING STRIPING
Subcontract Price 10,500.00 8,700.00 2,500.00 2,500.00
Amount Uncompleted 10,600.00 8,700.00 2,500.00 2,500.00
Subcontractor ROAD FABRICS ROAD FABRICS ROAD FABRICS
Type of Work SRCC ARCC ARCC
Subcontract Price 3,900.00 27,300.00 27,300.00
Amount Uncompleted 3,900.00 27,300.00 27,300.00
Subcontractor S&K EXCAVATING
Type of Work UNDERGROUND
Subcontract Price 329,000.00
Amount Uncompleted 329,000.00
Subcontractor VIRGIL COOK
Type of Work STREET LIGHTS
Subcontract Price 37,500.00
Amount Uncompleted 37.500.00
Subcontractor WORK ZONE SAFETY
Type of Work TRAFFIC CONTROL,
Subcontract Price 13,500.00
Amount Uncompleted 13,500.00
Total Uncompleted 178,000.00 425,§00.00 37,500.00 37,500.00 0.00

|, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dafes

Subscribed and sworn to before me

this 21st Dayof June

, 2017

Notary Public

My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price
Officer or Director

Signed

Vice President

Tiile

Company GENEVA CONSTRUCTION COMPANY
Address P.O, BOX 998

, AURORA, IL. 60507

Page 19 of 20
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MOT 2017-7447

Part ill. Work Subcontracted to Others

Far each contract described in Part |, list all the work vou have subcontracted to others.
37 38 39 40 Awards Pending
Subcontractor D2K JE LANDWORKS HOME TOWNE ELECTRIC
Type of Work STRIPING & SIGNS RESTORATION ELECTRICAL
Subcontract Price 17,500.00 161,600.00 52,3200.00
Amount Uricompleted 17,500.00 151,600.00 §2,300.00
Subcontractor GALAXY H&H ELECTRIC GALAXY
Type of Work UNDERGROUND DETECTOR LOOP UNDERGRQOUND
Subcontract Price 36,900,00 3,800.00 87,600.00
Amount Uncompleted 36,900.00 3,800.00 87,600.00
Subcontractor MSL JOHN NERI REMPE SHARPE
Type of Work RESTORATION UNDERGROUND LAYOUT
Subcontract Price 23,700.00 210,300.00 §,400.00
Amount Uncompleted 23,700.00 210,300.00 5,400.00
Subcontractor REMPE SHARPE NAFISCO INC cSD
Type of Work LAYOUT TRAFFIC CONTROL SOIL TESTING
Suhcontract Price 4,300.00 15,900.00 26,000.00
Amount Uncompieted 4,300.00 15,900.00 26,000.00
Suhcontractor MAINTENANGE COATINGS D2K
STRIPING & TRAFFIC
Type of Work STRIPING CONTROL
Subcontract Price §,200.00 84,200.00
Amount Uncompletad 5,200.00 84,200.00
Suhcontractor STETTNER MSL
Type of Work LAYOUT RESTORATION
Subcontract Price 6,000.00 8,700.00
Amount Uncompleted 6,000.00 8,700.00
Subcontractor STEVE PIPER
Type of Work TREE REMOVAL
Subcontract Price 20,600.00
Amount Uncompleted 20,600.00
Total Uncompleted 0.00 82,400.00 413,400.00 264,200.00 0.00

|, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated complefion dates

Subscribed and swom to before me

June

OFFICIAL SEAL
JESSICA M TOSAW
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES: 10101/18

ARSI S0
PRI

7 Printed 6/20/2017

Signed

Type or Print Name C. SVJ; Price

Vice President

Title

{ /f /%f:;;ér T/Dﬂector

Company GENEVA CONSTRUCTION COMPANY

Address P.Q. BOX 998

, AURORA, I1.. 60507

Page 20 of 20
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woe N \illage of Downers Grove
DOWNERS

GROVE Contractor Evaluation

FOUNDED IN 1832

Contractor: Geneva Construction Company

Projects: 2016 Resurfacing (A) and 2016 Resurfacing (B)

Primary Contact: Kurt Roth Phone: (630) 256-0364

Time Period: May 2016 to December 2016

On Schedule (allowing for uncontrollable circumstances) X Yes [ ] No

Provide details if early or late completion: Time extension pending for Project (A) due to
additional scope of work on Warren Ave / Parking Lot F. Utilizing same superintendent,
Contractor progresses into Project (B) and all substantially complete by completion

date.

Change Orders (attach information if needed): CO will be processed for time extension
noted above and for final quantity balancing. Both projects under original bid amounts.

Difficulties / Positives: Good ongoing communication with field and office personnel.
Generally conscientious regarding specs / workmanship.

Interaction with public:

[ 1 Excellent [X] Good []| Average [ | Poor
(Attach information on any complaints or compliments)
General Level of Satisfaction with work:

[ ] Well Satisfied [X] Satisfied [_] Not Satisfied

Reviewers: Scott Barr

Date: 1/30/17
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2017 ROADWAY MAINTENANCE PROGRAM

STREETS ESTIMATED TO BE RESURFACED

STREET RESURFACING CONTRACT B

Page 170 of 170

6/7/17

STREET FROM TO
67TH ST DUNHAM RD SARATOGA AVE
68TH ST DUNHAM RD SARATOGA AVE
71ST TERRACE CUL DE SAC 71ST ST
73RD ST BLACKBURN AVE FAIRVIEW WEST
74TH ST GRAND AVE FAIRVIEW WEST
75TH ST BLACKBURN AVE GRAND AVE
BAKER CT CUL DE SAC SPRINGSIDE AVE
BLACKBURN AVE 75TH ST 73RD ST
DEXTER RD S. OF RICHARDS AVE 71ST ST
FAIRVIEW WEST 74TH ST 73RD ST
FLORENCE AVE 75TH FRONTAGE S. LIMITS
GRAND AVE 73RD ST 75TH ST
KELLY PL CUL DE SAC RICHARDS AVE
MATTHIAS RD STANFORD AVE S. END
RICHARDS AVE SPRINGSIDE AVE DEXTER RD
SARATOGA AVE 67TH ST S. OF 68TH ST
SPRINGSIDE AVE RICHARDS AVE DEXTER RD
STANFORD DUNHAM RD. MATTHIAS RD
TERRACE DR CUL DE SAC 71ST ST
WILLARD PL CUL DE SAC DEXTER RD




