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VILLAGE OF DOWNERS GROVE

Report for the Village
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SUBJECT:

SUBMITTED BY:

Bid - 2021 Street Resurfacing Contract

Andy Sikich
Director of Public Works

SYNOPSIS

A motion is requested to award a contract for the 2021 Street Resurfacing Contract to R.W. Dunteman Co.
of Addison, Illinois in the amount of $4,464,000.00.

STRATEGIC PLAN ALIGNMENT

The Goals for 2019 to 2021 include Top Quality Infrastructure.

FISCAL IMPACT

The FY21 budget includes a total of: $5,800,000 for this contract:

e $2,300,000 in the Motor Fuel Tax Fund; and
e $3,500,000 in the Capital Projects Fund

RECOMMENDATION

Approval on the March 9, 2021 consent agenda.

BACKGROUND

This contract is a component of the 2021 Roadway Maintenance Program. The scope of this contract includes
resurfacing the streets included on the attached list with a new layer of asphalt along with the repair of
defective sections of pavement and concrete curb and gutter.

This contract represents a portion of the budgeted roadway maintenance work. Other projects include Crack
Sealing and Seal Coating Services, Preservative Seal and Roadway Patching.

A Call for Bids was issued and published in accordance with the Village’s Purchasing Policy. Four bids were
received and publicly opened on February 17, 2021. A synopsis of the bids is as follows:

Contractor Base Bid

R.W. Dunteman Co. $4,464,000.00 Low Bid
J.A. Johnson Paving Co. $4,615,700.00

Geneva Construction Co. $4,626,806.43

K-Five Construction Corp.

$4,665,563.02
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R.W. Dunteman Co. has not had a contracted project with the Village for several years. However, they have
satisfactorily completed several recent projects for other agencies within the Village limits, including the
resurfacing of Ogden Avenue in 2019 for the Illinois Department of Transportation, and both 55% Street and
75t Street in 2020 for the DuPage County Department of Transportation. The Cities of Naperville and
Wheaton also had satisfactory assessments of recent work performed by R.W. Dunteman.

ATTACHMENTS

Contract Documents
List of Streets
Map
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“ﬁnOlS Department Local Public Agency Formal Contract 2 ;L:él
of Transportation
Contractor's Name
IB.W. Dunteman Co.
Contractor's Address City State  Zip Code
ISOO S. Lombard Road Addison IIL | 60101

STATE OF ILLINOIS
Lacal Public Agency

Couniy Section Number

Village of Downers Grove Iai’age 21-00000-01-GM
Street Name/Road Name Type of Funds
VARIOUS |MFT & Corporate

[X] CONTRACT BOND (when required)

For a County and Road District Project

For a Municipal Project

7 | LICENSED

: PROFESSIONAL
% ENGINEER
R \

41 \C\—\‘.\ )

L
O ) \ -
"’"ﬁ%a n“-‘ﬁ//

Printed 02/19/21

Page 10f 2

Submitted/Approved Submitted/Approved/Passed
Highway Commissioner Signature Date Signature Date
Official Title
Submitted/Approved Mayor
County Engineer/Superintendent of Highways Date
Department of Transporiation

[C] Concurrence in approval of award

Regional Engineer Signature Date

BLR 12320 (Rev. 01/21/21)
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Local Public Agency Local Street/Road Name County Section Number
Village of Downers Grove VARIOUS DuPage 21-00000-01-GM
1. THIS AGREEMENT, made and concluded the day of March 2021 between the Village
T Day Month and Year Local Public Agency Type
of Downers Grove . known as the party of the first part, andR.W. Dunteman Co.

Local Public Agency Coniractor
its successor, and assigns, known as the party of the second part.

2. For and in consideration of the payments and agreements mentioned in the Proposal hereto atiached, to be made and performed by
the party of the first part, and according to the terms expressed in the Bond referring this contract, the party of the second part agrees
with said party of the first part, at its own proper cost and expense, to do all the work, furnish all materials and all labor necessary to
complete the work in accordance with the plans and specifications hereinafter described, and in full compliance with all of the terms of
this contract.

3. ltis also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of lllinois Business Office,

Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for Section 21-00000-01-GM
Seclion Number

in Village of Downers Grove .approved by the lllinois Department of Transportation on 01/20/2 1 , are essential
Local Public Agency Dale

documents of this contract and are a part hereof.

4. [N WITNESS WHEREOF, the said parties have executed this contract on the date above mentioned.

Attest: The Village of Downers Grove
Local Public Agency Type Name of Local Public Agency
Clerk Date Party of the First Part Date
By:
(SEAL) (If a Corporation)
Corporate Name
R. W. Dunteman Cgmpany o
Dale
02/22/2021
President
(SEAL) (If a Limited Liabifity Corporation)
LLC Name
8 Manager or Authorized Member, Party of the Second Part
y:
(If a Partnership)
Partner Date
Attest:
Secretany.— Date Partner Date

Chris Cwiklinski, Senior Project Manager

Partners doing Business under the firm name of
Party of the Second Part

(SEAL)

(If an individual)
Party of the Second Part Date

Printed 02/19/21 Page 2 of 2 BLR 12320 (Rev. 01/21/21)
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llinois Department Contract Bond Bond No. 30122811
of Transportahon I Print Form ”~Pn‘nt With Instructions H_Reset Form |

Local Public Agency County Street Name/Road Name Section Number

Village of Downers Grove DuPage VARIOUS 21-00000-01-GM

Bond information to be returned to Local Public Agency at 5101 Walnut Avenue, Downers Grove IL 60515
Complete Address

we, R. W. Dunteman Company 600 South Lombard Road, Addison, IL 60101
Contractor's Name and Address

a/an Corporation organized under the laws of the State of lllinois as PRINCIPAL, and
State
Continental Casualty Company 801 Warrenville Road, Suite 700, Lisle, IL 60532
Surety Name and Address

T2 N b 1y GG GG G Y AU WY UG SO G LUGQT Uil FYCiTuy (UISITOnG) 1IGIGHTU W ad w1 1 UIG PEHan Suine v

Four Million Four Hundred and Sixty Four Thousand and 00/100 Dollars

Dollars ( 4,464,000
successors and assigns joinily to pay to the LPA this sum under the conditions of this instrument.

WHEREAS, THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that the said Principal has entered into a written contract
with the LPA acting through its awarding authority for the construction of work on the above sections, which contract is hereby referred to
and made a part hereof, as if written herein at length, and whereby the said Principal has promised and agreed to perform said work in
accordance with the terms of said contract, and has promised to pay all sums of money due for any labor, materials, apparatus, fixtures or
machinery furnished to such Principal for the purpose of performing such work and has further agreed to pay all direct and indirect
damages to any person, firm, company or corporation to whom any money may be due from the Principal, subcontractor or otherwise for
any such labor, materials, apparatus, fixtures or machinery so furnished and that suit may be maintained on such bond by any such
person, firm, company or corporation for the recovery of any such money.

NOW, THEREFORE, if the said Principal shall perform said work in accordance with the terms of said contract, and shall pay all sums of
money due or to become due for any labor, materials, apparatus, fixtures or machinery furnished to it for the purpose of constructing such
waork, and shall commence and complete the work within the time prescribed in said contract, and shall pay and discharge all damages,
direct and indirect, that may be suffered or sustained on account of such work during the time of the performance thereof and until the said
work shall have been accepted, and shall hold the LPA and its awarding authority harmless on account of any such damages and shall in
all respects fully and faithfully comply with all the provisions, conditions and requirements of said contract, then this obligation shall be void;
otherwise it shall remain in full force and effect.

TN 1 D HIVIAATY | WV AT LG DG | TN M QI LIS S DU Ve L 1 HIaVS GOUSTU WIS IS UG L W UG Jlsl (A-31%] I.lj G IUOPUU"UG
. Uﬂ,‘ i
agents this 19th February, 2021
Day Month and Year
PRINCIPAL
Company Name Company Name

R. W. Dunteman Company

By

Slgnalure,&’f@? / / / / Date Signature & Title Date

Roland W Dunteman i - Premdent 02/19/2021

Altest Atlest
Sign tw‘e—&:[ itle Date Signature & Title Date

e
(_|Ehris Cwikiinski, Sr. Projéct Manager ||02/19/2021

(If PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be affixed.)

X

Printed 02/18/21 Page 10f 4 BLR 12321 (Rev. 01/21/21)



MOT 2021-8857

STATEOF IL
COUNTY OF DUPAGE

1, C. J. Montalbano . a Notary Public in and for said county, do hereby certify that
Notary Name

Roland W. Dunteman Il

Page 6 of 189

Insert name of Individuals signing on behalf of PRINCIPAL
who isfare each personally known o me to be the same person(s) whose name(s) is/are subscribed to the foregoing instrument on behalf
of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that he/she/they signed and delivered said
instrument freely and voluntarily for the uses and purposes therein set forth.

MR AL AR EER EALAR B RATELE F A Tl Dl e

19th day of Feburary, 2021
Day Month, Year

CJ MONTALBAND  §
OFFICIAL SEAL |
2 Notery Public, State of I|linoi5£

(SEAL)

, %ﬁlﬂ?mxz
April 08, 2022 ﬁ 4

Notary Public Signature
} My Commission Expires
. ==«  Date commission expires 04/05/22

SURETY
Name of Surety Title /4 m —

lContinental Casualty Company By: William Reidinger, A{ﬁ)rney-ln-Fact

STATEOF IL
COUNTY OF DUPAGE

I, Hina Azam , a Notary Public in and for said county, do hereby certify that
Notary Name

William Reidinger
Insert name of Individuals signing on behalf of PRINCIPAL
who is/are each personally known to me to be the same person(s) whose name(s) is/are subscribed to the foregoing instrument on behalf
of SURETY, appeared before me this day in person and acknowledged respectively, that he/she/they signed and delivered said instrument
freely and volunlarily for the uses and purposes therein set forth.

NPT E AR B R LA P A L e L

19th day of February, 2021
Day Month, Year
S TS S SR Y N S S N N,

OFFICIAL SEAL Notary Public Signature

Hina Azam ' -
(SEAL) NOTARY PUBLIC STATE OF ILLINOIS § o
My Commiissian Expir ort 23 2024 b =y LN

Sy ey« o 1

Dale commission expires 04/23/24

udy vl
Approved this
Day Manth, Year

Attest:

Local Public Agency Clerk Signature Awarding Authority
Village of Downers Grove
Awarding Authority Signature

Clerk
Local Public Agency Type

Printed 02/18/21 Page 1 of 4 BLR 12321 (Rev. 01/21/21)
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RETURN WITH BID

linois Department Local Public Agency
of Transportation , Formal Contract Proposal

PROPOSAL SUBMITTED BY

R.W. Dunteman Co.
Conbiactor's Name

600 S. Lombard Road 1129
Strest P.0. Box

Addison IL 80101
Ciy State  Zip Code

STATE OF ILLINOQIS
COUNTY GF DuPage

Village of Downers Grove
(Name of City, Viliage, Town or Road District)

FOR THE IMPROVEMENT OF
STREET NAME OR ROUTE NO, VARIQUS
SECTION NO.  21-00000-01-GM
TYPES OF FUNDS _MFT & Corporate

SPECIFICATIONS (required) [ PLANS (required)
For Municipal Projects Department of Transportation
Sbmitted/Approved/Passed Relegsed for bid based on limited review
Mayor [Y] President of Ecard of Trustees 1] Municlpal Offidal | / Reglonal Engineer
17202021
Date 01/12/2021 Date

For County and Road District Projects

Submitted/Approved \\\*“?;{'E’”wu,,,
N ; 'y
Highway Commissioner §‘:QV\P' 8 ‘;,%
Date
Submitied/Approved

County Engineer’Superintendent of Highways

LIC ExP 11 j20/z |

Dats

Note: Alf proposal doguments, insfuding Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent oss
when bids are processed.

“ Printed 1272021 Page 1 of g BLR 12200 (01/086/14)
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RETURN WITH BID

County DuPage

i G
Section Number _21-00000-01-GM

Route Various

Sealed proposals for the improvement described below will be received at the office of  Public Works Department,

5101 Walnut Avenue, Downers Grove IL 60515 until 10:00 AM on February 17, 2021
Addrass Time Date

Sealed proposals will be opened and read publicly at the office of  Public Worls Department

5101 Walnut Avenue, Downers Grove IL 60513 at 10:00 AM on February 17, 2021
Address Time Date

DESCRIPTION OF WORK
Name 2021 Resurfacing (B) Length: _ 46717.00 feet ( 8.835 miles)
Location _Various Streets
Proposed Improvement _Pavement removal and replacement, level binder, hot mix asphalt surface course,

curb and gutter removal and replacement, and all related work

1. Plans and proposal forms will be available in the office of Public Works Department, 5101 Walnut Ave

Downers Grove, [L 60513, Stephanie Graves (630) 454-3487, Proposal Fee $0
Address

2. Prequalification

If checked, the 2 low bidders must file within 24 hours after the lefting an “Affidavit of Availability” {Form BC 57), in
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County,
Municipal and private work. One original shall be filed with the Awarding Authority and one original with the IDOT District
Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS
Special Provision for Bidding Requirements and Conditions for Cantract Proposals.

4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:

BLR 12200: Local Public Agency Formal Cantract Proposal

BLR 12200a Schedule of Prices

BLR 12230: Proposal Bid Bond (if applicable)

BLR 12325:; Apprenticeship or Training Program Certification (do not use for federally funded projects)
e. BLR 12326: Affidavit of lllinois Business Office

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished
according to the contract. The scheduled quantities of work to be done and materials to be furnished may be increased,
decreased or omitted as hsreinafter provided.

oo o

8. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all
requirements for the performance of work. The bidder will be responsible for all errors in the proposal resulting from
failure or neglect to conduct an in depth examination. The Awarding Authority will, in no case be responsible for any
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder.

The bidder shall take no advantage of any error or omission in the proposai and advertised contract.

If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.
When an envelope other than the special one furnished by the Awarding Autherity is used, it shali be marked to clearly
indicate its contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address
and in care of the official in whose office the bids are to be received. All proposals shall be filed prior to the time and at
the place specified in the Notice to Bidders. Proposals received after the time specified will be returned to the bidder
unapened,

8. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before
the time for opening proposals.

Printed 11/18/2020 Pags 2of 6 BLR 12200 (01/68/14}
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RETURN WITH BID

County DuPage
PROPOSAL Local PuPIic Agency DPowners Grove
Section Number 21-00000-01-GM
Route Various

1. Proposal of R.W. Dunteman Co.

for the improvement of the above section by the construction of _ Pavement removal and replacement,

level binder, hot-mix asphalt surface course, curb and gutter removal and replacement,

and all related worls.

a total distance of _ 46717.00 feet, of which a distance of __ 46717.00 feet, { 8.850 miles) are to be improved.

2. The plans for the proposed work are those prepared by  Village of Downers Grove
and appraved by the Department of Transportation on

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as
“Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special
Provisions” thereta, adopted and in effect on the date of invitation for bids.

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check
Sheet for Recurring Special Provisions” contained in this proposal.

B. The undersigned agrees to complete the work within working days or by  10/08/2021
unless additional time is granted in accordance with the specifications,

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and
Conditions for Contract Proposais, will be required. Bid Bonds be allowed as a proposal guaranty.
Accompanying this proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check,
complying with the specifications, made payable to:

Treasurer of Village of Downers Grove
The amount of the check is  Bid Bond 5% : { ).

7. Inthe event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to
the sum of the proposal guaranties, which would be required for each individual proposal. If the proposal guaranty check
is placed in another proposal, it will be found in the proposal for: Section Number 21-00000-01-GM .

8. The successful bidder at the time of execution of the contract be required to deposit a contract bond for the
full amount of the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If
this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby
agreed that the Bid Bond or check shall be forfeited to the Awarding Authority.

9. Each pay item should have a unit price and a total price. If no tolal price is shown or if there is a discrepancy between the
product of the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will
be divided by the quantity in order to establish a unit price,

10. A bid will be declared unacceptable if neither a unit price nor a total price is shown.

11, The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this
conftract.

12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on
BLR 12200a, the work shall be in accardance with the requirements of each individual proposal for the multiple bid
specified in the Schedule far Multiple Bids below.

Printed 11/18/2020 Page 3 of 6 BLR 12200 (01/08/14)
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lllinois Department
of Transportation SCHEDULE OF PRICES

County DuPage
Local Public Agency Village of Downers Grove
Section 21-00000-01-GM
Route Various

Schedule for Multiple Bids
Combination Letter Sections Included in Combinations Total

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making Entire [mprovements| $4,464,000.00|
’f\fg’ ltems Unit Quantity Unit Price Total
Hot-Mix Asphalt Surface Course,
T |mix D, N50 Ton 13,010 $72.50 $943,225.00
Leveling Binder (Machine
2 |Method), N50 Ton 6,954 $72.50 $504,165.00
3  [Bituminous Materials (Tack Coat) LB 104,471 $0.50 $52.235.50
4 Longitudinal Joint Sealant L.F. 49,672 $2.50 $124.930.00
5 HMA Removal & Replacement, 4" 3Y. 6,142 $22 50 $138.195.00
6 HMA Removal & Replacement, 6" S.Y. 4,649 $34.00 $158.066.00
7 |HMA Removal & Replacement, 8" S.Y. 2,434 $53.00 $129.002.00
Porous Granular Embankment,
8 Special cy. 70 $53.25 $3,727.50
Removal and Disposal of
9 Unsuitable Material CY. 225 $35.00 $7,875.00
Geotechnicatl Fabric for Ground
10 |stabilization S.Y. 2,700 $1.40 $3,780.00
11 |Earth Excavation cy. 302 $59.00 $17.818.00
12 |Agg. Base Course, Type B, 4 cy. 50 $90.00 $4.500.00
13 |Agg. For Temp Access TON 18 $56.00 $1.008.00
Combination Concrete Curb and
14 Gutter Removal L.F. 24,458 $5.50 $134,519.00

Printed 1/28/2021 Page 51 BLR 12200a (01/08/14)
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RETURN WITH BID

Bidder's Proposal for making Entire Improvements $4,464,000.00|
ItNe: ltems Unit Quantity Unit Price Total

15 gz:?:ri,n'?ggg ¢M(—)§.c;r§te b and LF. 12905 $20.00 $258,100.00
18 gzg]ebri,n'?ggg at_)g-t;r:te curb ane LF. 6,783 $19.75 $133,964.25
17 gﬂ?ff!” ?3:2 g%rfrzete cupend | L 4295 $20.00 $85,900.00
to_|gonenaton Coree Ot | e | aoa
19 {Concrete Curb, Type B L.F. 241 $25.25 $6.085.25
20 {Manhole fo be Adjusted EA. 10 $625.00 $6,250.00
21 |Manhole to be Adjusted, Special EA. 120 $750.00 $90.,000.00
22 |Frame and Lid, Type 1, Open Lid EA. 13 $450.00 $5,850.00
23 Eir(?me and Lid, Type 1, Closed EA 8 £450.00 $3.600.00
24 |Frame and Grate, Type 3 EA. 6 $525.00 $3.150.00
25 [|Manhole to be Reconstructed EA. 4 $1.650.00 $6.600.00
26 |Inlet to be Adjusted EA. 109 $400.00 $43600.00
27 |Inlet to be Reconstructed EA. 7 $1.250.00 $8,750.00
28 {Valve Boxes to be Adjusted EA. 27 $400.00 $10,800.00
29 [|Inlet Filiers EA. 279 $150.00 $41,850.00
30 [iInlet Filters Cleaning EA. 279 $25.00 $6,975.00
31 ggtr:\gigf\szl?g?n ourace SY. 150,374 $2.76 $415,032.24
32 gﬁgl\;(i;ni\sphalt Surtece Removel SY. 1701 $12.00 $20,412.00
33 E:i:rtmgreewgzgora(:ks' ot ane Ton 20 $595.00 $11,900.00
34 :i(zirg\?vg?k%z?l%r:aclzomrete SF. 28403 $1.70 $44,885.10
35 |Hot Mix Asphalt Sidewalk SF. 311 $5.00 $1.555.00
36 :i(zirgvavg?k?;mem sonerete S-F. 23773 $5.25 $124,808.25
37 g?drz\?vgcljk,c;'mem conerete SF. 1100 35.60 $6,160.00
%8 g;rgvig?k?;‘m et Gonerete SF. 1696 $6.50 $11,024.00
39 |Detectable Warnings SF. 1670 $25.00 $41,750.00

Printed 1/28/2021 Page 5-2 BLR 12200a (01/08/14)
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RETURN WITH BID

" Page 12 of 189

Bidder's Proposal for making Entire Improvements

$4,464,000.00

ItNec:T' ltems Unit Quantity Unit Price Total
40 Decorative Paver Driveway sy 51
Removal and Replacement $160.00 $9,690.00
41 |Aggregate Shoulders, Type B Ton 819.0 $37.00 $30,303.00
42 |Parkway Restoration 8Y. 15,997 $10.00 $159.970.00
43 Slr:r\]nét:t-lnhlbltlng Erosion Control sy 15997 6200 $31.094.00
44  |Supplemental Watering Unit 15 $100.00 $1.500.00
45 |Tree Root Pruning EA. 9 $120.00 $1,080.00
46 :2;“33;;5‘5!3“3" privenay SY. 2879 $9.50 $27,350.50
47 Egtgﬂnl;ﬁ?%f:alt e S.Y. 1626 $20.50 $33,333.00
48 Egzrgﬂr:;?tsgha” ey S 1403.00 $46.25 $64,888.75
49 Eﬁi?ﬁ:ﬁ?gg; nerele SY. 3453.00 $11.50 $62,709.50
50 E?i:iea\::yclae:;zrr::l?,ng:ete SY. 4373 $31.50 $137,749.50
> ;;:Lavcgycggir;;ingete SY. 1080 $40.00 $43,200.00
52 oetectortoops LF. 1900 $17.80 $3,382.00
53 |Short Term Pavement Marking, 4" L.F. 7,159 $1.00 $7.159.00
54 gg$01a8|rm Pavement Marking. S.F. 2388 $1.25 $2,.985.00
55 'Lrgeér,n;?ptastic Pavement Marking LF. 45868 $0.55 625777 40
56 I;zr’rral?plashc Pavement Marking LE 19244 61 20 $23.092.60
57 I;Zirqzelasnc Pavement Marking LF 5938 6225 $6.610.50
58 'Il_'it:]eer,rgzelashc Pavement Marking LE. 831 5.5 5436275
o s | oF. | o
60 |Erosion Barrier, Special L.F. 180 $16.25 $2,925.00
61 ireet Sweepind HOUR 20 $164.00 $3,280.00
82 Erosion, Sedimentation and Dust LS 1
Control $4,495.00 $4,495.00
63 jConstruction Layout L.S. 1 $19.995.00 $19,995.00
64 |StandardTraffic Control And Proteq L.S. 1 $77.492.71 $77.492.71
Printed 1/29/2021 Page 5-3 BLR 12200a (01/08/14)
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RETURN WITH BID

"Page 13 of 189

Bidder's Proposal for making Entire Improvements $4.464 000.00
“Ne;“ ltems Unit Quantity Unit Price Total
85 Standard LS 1
Traffic Control And Protection e $6,500.00 $6,500.00
66 Standard LS 1
Traffic Control And Protection o $7,875.00 $7,875.00
Printed 1/29/2021 Page 5-4 BLR 12200a (01/08/14)
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RETURN WITH BID

County DuPage

CONTRACTOR CERTIFICATIONS Local F’u‘biic Agency _Downers Grove
Section Number _21-00000-01-GM

Route Various

The certifications hereinafter made by the bidder are each a material representation of fact upan which reliance is placed should
the Department enter into the contract with the bidder,

1. Debt Delinquency. The bidder or contractor ar subcontractor, raspectively, certifies that it is not delinquent in the payment
of any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with
the procedures established by the appropriate revenue Act, its liahility for the tax or the amount of tax. Making a false
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the
cantract in a civil action.

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from
cantracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3
felony sentencing, provides that any person convicted of this offense or any similar offense of any state ar the United States
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting
with any unit of State or local government. No corparation shall be barred from contracting with any unit of State or local
government as a resuit of a conviction under this Section of any employee ar agent of such corporation if the employee so
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or {2) if it demonstrates
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the
corporation.

A vialation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a
conviction under this Section of any employee or agent of such corporatiort if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guifty or {2} if it demonstrates to the governmental
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized,
requested, commanded, nor periormed by a director, officer or a high managerial agent in behalf of the corporation.

3. Bribery. The bidder ar contractor ar subcontractor, respectively, certifies that it has not been convicted of bribery or
attempting to bribe an officer or employee of the State of lllinois or any unit of local government, nor has the firm made an
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed
bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a respansible official of the
firm.

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, cerifies that it is not currently
under a suspension as defined in Subpart | of Title 44 Subtitle A Chapter |Il Part 6 of the lllinois Administrative Code.
Furthermare, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work
may be cancelled.

Printed 11/18/2020 Page 5aof 6 BLR 12200 (01/08/14)
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RETURN WITH BID

County DuPage
Local Public Agency Downers Grove
Section Number  21-00000-01-GM
Route Various

SIGNATURES

(If an individual)

Signature of Bidder

Business Address

{If a partnership}
Firm Name

Signed By

Business Address

Inset Names and Addressed of All Partners

{If a corporation)
Corporate Name R.W. Dunteman Co.

Signea By, /. /~/////

President

Businass Address 600 S. Lombard Road
Addison, IL 60101

President  Roland W. Dunteman

Insert Names of Officers Secretary _ Jay Landgraf

Treasurer Matthew Dunteman

Attest;

N [t
\E,
15

Printed 11/18/2029 Page 6 of 6 BLR 12200 (01/08/14)
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} linois Department Apprenticeship or Training
/ of Transportation Program Certification
Route Various
Return with Bid County DuPzade
Local Agency Downets Grave
Section

Alf contractors are required to complete the foliowing certification:
[T For this contract proposal or for all groups in this deliver and install proposal.

(] For the following deliver and install groups in this material proposal:

lllinois Department of Transportation policy, adopted in accordance with the provisions of the lllinois Highway Code,
requires this contract to be awarded to the lowest responsive and responsible bidder. The award decision is subject fo
approval by the Department. In addition to all other responsibility factors, this contract or deliver and instali proposal
requires ali bidders and all bidders’ subcontractors to disclose participation in apprenticeship or training programs that are
{1) approved by and registered with the United States Department of Labor's Bureau of Apprenticaship and Training, and
(2} applicable to the work of the above indicated proposals or groups. Therefore, all bidders are required to compilete the
following certification:

I Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an
individual or as part of a group program, in an approved apprenticeship or training program applicable to each
type of work or craft that the bidder will perform with its own employees.

Il. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors
submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship
or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish
participation in an approved apprenticeship or training program applicable to the work of the subcontract.

Il The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program
speonsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a
participant and that will be perfarmed with the bidder's employees. Types of work or craft that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category for which there is no applicable apprenticeship or training program available.

Operating Engineers Local 150
Chicagotand Laborers' Training & Apprenticeship Program
DuPage County Cement Masons' Local 803 Joint Apprenticeship

Printed 11/23/2020 Page 1 of 2 BLR 12325 (Rev. 4/07)




Iv. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the
contract or deliver and install proposal solely by individual owners, pariners or members and not by employees to
whom the payment of prevailing rates of wages would be required, check the following box, and identify the
owner/operator workforce and positions of ownership. [

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. The bidder is responsible for making a complete report
and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and
listed. The Department at any time before or after award may require the production of a copy of each applicable
Certificate of Registration issued by the United States Department of [.abor evidencing such participaticn by the contractor
and any or all of its subcontractors. In order to fulfil the participation requirement, it shall not be necessary that any
applicable program sponsor be currently taking or that it will take applications for apprenticeship, fraining or employment
during the performance of the work of this contract or deliver and install proposal.

I /A

" (Signature)

Bidder: R.W. Dunteman Co. By:

Address: 600 S. Lombard Road, Addison, IL 60101 Title: President

Printed 11/23/2020 Page 2 of 2 BLR 12325 {Rev. 4/07)
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RETURN WITH BID

) llinois Department
/ of ﬁ-anspoﬁahon Affidavit of lilinois Business Office

County DuPage
Local Public Agency Downers Grove
Section Number  21-00000-01-GM
Route _Various

State of iL )
) ss.
County of NPage )
[, Roland W. Dunteman of Addison , IL ,
(Name of Affiant) (City of Affiant) (State of Affiant

being first duly sworn upon oath, states as follows:

1. Thatlamthe President of __RW. Dunteman Co.

officer or position bidder

2. That| have personal knowledge of the facts herein stated.

3. That, if selected under this proposal, R.W. Dunteman Co., , will maintain a
{bidder)

business office in the State of lllinois which will be located in CuPage County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the
construction contemplated by this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Sec’uon 30-22 8)
Procurement Code. .

(Signature)

Roland W. Dunteman
(Print Name of Affiant)

This instrument was acknowledged before me on  17th day of February . 2021

(SEAL)

/ J/ ! (Signature of Notary Public)
[

F.
e

C J MONTALBANO

OFFICIAL SEAL
nipiary Public, State of Hlinois BLR 12326 (01/08/14)
;f, My Commission Expires
Aprit 05, 2022

Printed 11/23/2020




MOT 2021-8857

n

lllinois Department
of Transportation

Bureau of Caonstruction

2300 South Dirksen Parkway/Room 322

Springfield, lllinois 62764

Part I, Work Under Contrast

For the Letting of

Affidavit of Availability

3/5/2021
(Letting date}

Instructiens: Compiete this form by sither typing or using black ink. "Autharization to Bld" wili not be
issued unless both sides of this form are completed in detail. Use addilonal forins as needed to list all

work.

List below all wark you have under contract as either a prime contractor or a subcontractor. 1t is required to indude all pending low bids nof yet awarded or rejected. In a joint venture, Iist only that portion of the work
which is the respensibility of your company. The uncompleted dollar value Is to be based upon the mast recent engineer's or owners estimate, and must include work subcontracted to ethers. if no work is contracted,

show NONE.

1805 1831 1837 1905
Contract Number 51047 50Y33 81E06
Contract With Flelo) Kenny Const. IDOT CREATE
Estimated Completion Date 3{22 9120 110 WD 11/20
Total Contract Price 20,364,790.90 6,630,409.00 8,525,281,00 4,511,112.00 Ascumurated Totals
Uncompleted Dollar Value if Firm is the Prime
Contractor 7.955,000.00 1,409,132.00 455,000.00 9,819,132.00
Uncompleted Dolkar Value if Firm is the
Subcontractor 1,820,000.00 1,820,000,00

Partil. Awards Pending and Uncompfeted Work to be done with your own forces.

Total Value of All Work

11,639,132.00

List below the uncompleted dollar value of work for each coptract and awards pending to be completed with your own forces. All work
this form. In a joint venture, fist only that portion of the work to be done by your gempany, 1If o work is contracted, show NONE.

suboontracted ta others will be listed on the reversp of

Accurnulated

Tatals

Earthwark 800,000.00 20,000.00 25,000.00 845,000.00
Portland Cement Concrete Paving 1,200,000.00 1,200,000.00
HMA Ptant Mix 0.00
HMA Paving 1,360,000.00 1,800,000.00 200,000.00 3,350,000.00
Clean & Seal Cracks/Joints 0.00
Aggregate Bases & Surfaces 7560,000.00 .00 0.00 25,000.00 775,000.00
Highway,R.R. and Waterway Structures 0.00
Drainage 50,000.00 50,000.00
Electrical 0.00
Cover and Seal Coats 0.00
Concrete Construction 400,000.00 50,000,006 450,000.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Miffing, Planning & Rotomilling 0.00 .00 Q.00
Demolition 0.00
Paverment Markings {Paint) 0.00
Other Construction (List) 0.00

0.00
Mobilization 160,000.00 20,000.00 2,500,090 20,000.00 192,600.00
Totals 4,700,600.00 1,820,000.00 272,500.00 70,000.00 0.0¢ 6,862,500.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lifinois Precurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid,"
This form has besn approved by the State Forms Managerment Cenier.

Printed 2/15/2021

Page 1 of 10
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MOT 2021-8857

Part lll. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others.

1805 1808 1837 1837 1905
Subcontractor
Type of Work Tree Removal Fence Tree Rem. Traffic Tree Removal
Subeontract Price 46,613.00 75,318.00 19,965.00 335,656.00 26,000.00
Amount Uncompleted 0.00 50,000,00 0.00 100,000.00 0.00
Subcontractor
Type of Work Traffic Controt Electrical Concrete LJS Landscape
Subcoentract Price 663,255.00 1,012,709.00 150,870.00 72,527.00 §2,450.00
Amount Uncompleted 225,000.00 950,000.00 0.00 0,00 25,000.00
Subcontractor
Type of Work Survey Bridge Bridge Pavt. Marking Sewer
Subcontract Price 104,000,090 1,001,507.00 501,088.00 52,887.00 97,842.00
Amount Uncompleted 25,000.00 §00,000.00 0.00 10,000.00 35,000.00
Subcontractor
Type of Work Pavt. Marking Ground Improve Sewer Survey Fence
Subcontract Price 116,601.00 1,259,000.00 1,856,363.00 65,000.00 83,494.00
Amount Uncompleted 7§,000,00 300,000,00 0.00 5,000.00 75,000.00
Subcontractor
Type of Work Sewer Rebar Electrical Non-Spl Waste Noise Wall
Subcontract Price 3,403,976.00 67,234.00 976,942.00 5,980.00 1,597,127.00
Amount Uncompleted 750,000.00 25,000.00 800,000.00 0.00 250,000.00
Subcontractor
Type of Work Non-Spl Waste Landscape Sewer Clean
Subcontract Price 17,800.00 195,189.00 4,200,00
Amount Uncompleted 5,000.00 150,000.00 4,200.00
Subcontracter
Type of Work Landscape Guardrail
Subcontract Price 300,105.00 67,432.00
Amount Uncompleted 250,000.00 67,432.00
Tatal Uncompleted 3,255,000.00 1,136,632.00 385,000,00

i, being duly sworn, do hereby declare this affidavit is a trus and comect statement relating to ALL uncompleted contracts of the undersigned for Federal, Stats,

City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

March 5, 2021

e b A 2

fota}fy Pubiic

CJ Montalbane

My commission expires: 4/5/2022

(Notary Seal)

lype or Print Name
=
F

Signed

Company

Address

CJMONTALBANO

OFFICIAL SEAL

Notary Public, State of lllinois
iy Commigsion Expires

April 0B, 2022
i

Printed 2/15/2021

Jay Wndgraf

Assistant Secretary

Yricer or Direl:ﬁ}i’

<.

Title

.
_‘! ; F

R.W. Dunteman Company

600 S. Lombard Road

Addison, 1L 60101

Page 2 of 10

Page 21 of 189
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' Minois Department
¢ of Transportation

Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, lllincis 62764

Part . Work Under Contract

Affidavit of Availability

For the Letting of

3/5/2021
(Letting date)

instructions: Compiete this form by either typing or using black ink. "Authorization to Bid" wilt not ba
issued unless both sides of this form are completed in detail. Use additional forms as needed to list all

WOTK,

List below all work you have under contract as either a prime contractor or a subcontractor. 1 is required to include ali pending low bids not yet awarded or refected. In a joint
venture, st only that portion of the work which is the responsibility of your company. The uncompleted dollar value is 1o be basad upen the most recent engineer's or owners
estimate. and must include wark subcontracted to athers. If no work is contracted, show NONE.

1938 1941
Contract Number 52G42
Contract With Cook County oY
Estimated Completion Date 9/22 70WD
Total Contract Price 57,491,018.00 1,019,386.00 Accumulated Totals
Uncompieted Dollar Value if Firm is the Prime
Contractor 34,809,841.00 1,388,740.00 46,017,713.00

Uncompleted Dollar Value if Firm is the
Bubcontractor

1,820,000,00

Part Il. Awards Pending and Uncompleted Work to be dene with your own forces.

47,837,713.00

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
Subcontracted to others will be fisted on the reverse of this form. In a joint venture, fist oniy that portion of the work lo be done by your company. If no work is contracted, show NCONE.

Accumulated

Totals

Earthwork £,500,000,00 100,000.00 6,445,000.00
Portland Cement Goncrete Paving 4,200,000.00 5,500,000.00
HMA Plant Mix 0.00
HMA Paving 1,000,000.90 404,381.00 4,754,381.00
Clean & Seal CracksiJoints 0.00
Aggregate Bases & Surfaces 1,200,000.00 1,875,000.00
Highway,R.R. and Waterway Structures 0.00
Drainage 50,000.00
Elecirical 0.00
Cover and Seal Coats 0.00
Concrete Construction 3,700,000.00 150,000.06 4,300,000.00
Landscaping 0.00
Fancing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 12,587.00 136,252.00 148,839.00
Demolition 0.00
Pavement Markings (Paint} 0.00
Other Construction {List) 25,000.00 25,000.00

0.00
Mobilization 2,000,000.00 £0,000.00 2,2582,500,00
Totals 17,712,587.00 875,633.00 0.00 0.00 .00 25,450,720.00

Disclasure of this information is REQUARED to accomplish the statutory purpose as outlined in the "lllincis Procurement Code”. Fallure to comply will rasult in non-issuance of
an "Authorization Ta Bid." This form has been approved by the State Forms Management Center,

Frinted 2/15/2021

Page 3 of 10
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MOT 2021-8857

Part lIE. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others.

1938 1838 1941 1941
Subcontractor
Type of Work Bridge Pvt. Marking Bridge Sewer Cleaning
Subcontract Price 8,047,544.00 187,262.00 130,277.00 25,025.00
Amount Uncompieted 8,3060,000.00 187,262.00 130,277.00 25,025.00
Subcontractor
Type of Work Electrical Survey Electrical Sewer
Subcontract Price 6,947,141.00 338,000.00 10,552.00 461,149.00
Amount Uncompteted 5,800,000.00 160,000.00 30,000.00 220,000.00
Subcontractor
Type of Work Fence Traffic Contrel Fence Pavt Marking
Subcontract Price 1,506,242 00 2,681,277.00 45,134.00 11,206.00
Amount Uncompleted 1,400,000.00 1,500,000.00 45,134.00 11,206.00
Subcontractor
Type of Work Landscape Tree Removal Landscape Survey
Subcontract Price 1,473,000.00 115,840.00 4,064.00 2,000,00
Amount Uncompleted 1,400,000.00 0,00 4,064.00 1,000.00
Subcontractor
Type of Work Long. Jt. Seal Video LJS Traffic Control
Subcontract Price 109,992.00 4,200.00 20,051.00 23,864.00
Amount Uncompleted 109,992.00 0.00 20,051.00 10,000.00
Subcontractor
Type of Waork Mon Spl Waste Non-Spl Waste Tree Remaoval
Subcontract Price 77,6506.00 23,350.00 1,450.00
Amount Uncompleted 40,000.00 13,350.00 0.00
Subcontractor
Type of Work Sewer Sawcutting
Subcoentract Price 8,377,195.00 5,333.00
Amount Uncompleted 1,200,000.00 3,000,00
Tatal Uncompleted 17,097,254.00 513,107.00

I, being duty swarn, do hereby declare this affidavit is a true and comrect statement relating to ALL uncompleted contracts of the undersigned for Federal, State,
County, City and private work, including ALL subcontract work, ALL penging fow bids not yst awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

March 5, 2021

I;ég'%ig fﬁmwpfféj Type or Print Name

liMr:l;;v»targ,- Public

CJ Montalbano

My commission expires: 4/5/2022

(Notary Seal)

Signed

Company

Address

CJ MONTALBAND

e% OFFICIAL SEAL
M4 rotery Public, State of iindis
/ wiy Commission Expires
April 05, 2022

Printad 2/15/2021

Jay Landgraf

Assistant Secretary

Orli er or Dire:ﬁgx.w \I
71

R.W. Dunteman Company

¥
[

600 8. Lombard Road

Addison, IL 60101

Page 4 of 10
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MOT 2021-8857

lilinois Department

@ ' of Transportation

Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, Mingis 62764
Part [. Work Under Contract

Page 24 of 189

Affidavit of Availability
For the Letting of 3/6/2021

{Letting date}

mstructions: Comptlete this form by either typing or using black ink, "Authorization to Bid™ wilt not
be |ssued unless boih sides of this form are compieted in detail. Use additionat forms as needed

talist all work.

List below all work you have under contract as either & prime contractor or a subcaniractor. |t is required to include all pending low bids not yet awarded or rejected. In 2 jaint venture, list only that portion of the
leted dollar value is to be based upon the most recent enginesr's or owners estimate, and must include work subcontracted to others. If no wark is

work which is the responsibility of your company. The uncompl
contracted, show NONE.

2001 2002 2006
Contract Number 62A26 61F36 61518 :
Contract With IDOT IDOT IDOT :
Estimated Completion Date 6/21 11520 145 WD
Total Contract Price 5,247,344.00 40,557,782.00 4,921,083.00 Accumulated Totats ' :
Uncompleted Bollar Value if Finm is the Prime |
Contractor 4,647,603.00 2,116,597.00 1,703,260.00 54,485,073.00 |
Uncompleted Dollar Vatue if Finm is the
Subcontractor 1,820,000.00
Total Value of All Work 56,305,073.00
Part If. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dofiar value of work for each contrast and awards pending to be completed with your own forces. All work Accumutated
Subcontracted to others will be listed on the reverse of this form. |n a jeint venture, list only that partion of the work to be dane by your company. If no work is contracted, show NONE.
Totals

Earthwork 109,834.00 0.00 §0,000.00 6,634,934.00
Porttand Cement Concrete Paving £,500,000,00
HMA Plant Mix 0.00
HMA Paving 1,342,807.00 50,000.00 200,000.00 6,347,288.00
Clean & Beal Cracks/Joints 0.00 :
Aggregate Bases & Surfaces 104,590.00 30,000.00 30,000.00 2,139,990.00
Highway,R.R. and Waterway Structures 0.00
Drainage 50.000.00
Electrical 0.00
Caover and Seal Coats 0.00 }
Concrete Construction 100,000.00 300,600.00 0.00 4,700,000.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilting 250,368.00 0.00 0.00 399,207.00
Demolition 0.00
Pavement Markings (Paint} 0.00
Other Construction {List) 0.00 25,000.00

30,000.00 100,000.00 100,000.00 230,000.00
Maobilization 340,000.00 200,000.00 50,000,00 2,842,500.00
Totals 2,278,192.00 680,000.00 460,000.00 0.00 0.00 28,868,919.00

Disclosure of this information is REQUIRED to accomplish the statutory purpese as ewlined in the "lllinois Procurement Code”. Failure to comply will result in non-issuance of an "Autherization To Bid
This form has been approved by the State Forms Management Center.

Printed 2/15/2021

Page 5of 10
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Part ill. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others.

2001 2001 2002 2002 2006 2006
Subcontractor
Type of Work Tree Removal Landscape Tree Removal Masonary Electrical Traffic Control
Subcontract Price 3,078.00 96,989.00 7,069.00 303,132.00 1,001,096_00 173,208.00
Amount Uncompleted 3,078.00 96,989.00 0.00 50,000.00 920,000.00 $0,000.00
Subcontractor
Type of Work Traffic Control Fence Signs Long. Jt. Seal Landscaping Guardrail
Subcentract Price 347,618.00 69,560.00 40,911.00 23,566.00 103,805.00 63,050.00
Amount Uncompleted 280,000.00 69,860,00 0.00 .00 103,805.00 £3,050.00
Subcontractor
Type of Work Survey Electrical Traffic Control Landscaping LJS Tree Removal
Subcontract Price 19,390.00 766,301.00 177,629.00 89,146.00 36,730.00 5,234.00
Amount Uncompleted 15,000.00 650,000.00 20,000.00 20,000.00 0.00 0.00
$ubcontractor
Type of Work Pvt Marking Concrete Survey Irrigation Non-Spl Waste
Subcontract Price 33,179.00 569,784.00 45,970.00 329,800.00 14,820.00
Amount Uncompleted 33,179.00 569,784.00 4,500.00 150,000.00 7,000,00
Subcontractor
Type of Work Sewer Pvt. Marking Electrical Sewer
Subcontract Price 852,009.00 22,087.00 2,159,042.00 338,939,00
Amount Uncompleted 600,000.00 22,097.00 750,000.00 50,000,00
Subgontractor
Type of Work Non Spl Sewer Brick Pavers Pavt, Markings
Subcontract Price 15,750.00 939,070,00 1,231,036.00 39,405.00
Amount Uncompleted 15,750.00 20,000,00 400,000.00 39,405.00
Subcontractor
Type of Werk Long. Jt. Seal Non Spl Survey
Subcontract Price 35,964.00 29,900.00 31,975.00
Amount ncompleted 35,964.00 0.00 10,000.00
Total Uncompleted 2,369,304.00 1,436,597.00 1,243,260.00

1, being duly sworn, do hereby dedlare this affidavit is a true and correct statement relating ta ALL uncompleted contracts of the undersigned for Federal, State,
County, City and private work, including AlL subcontract werk, ALL pending low kids ret yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

March,5, 2021

% w”"”"'“w," ,"f"” =
4{5 gg{:/«égfﬁf ﬁfquﬁx 1\ r or Direct ff;,,\ Title
Wry Public CJ Montalbano Signed ff'/s —ifj /,..A!

My commission expires: 4/5/2022

Type or Print Name Jay Land ogxa Assistant Secretary

Company R.W. Dunteman Company

) i i ' o TONTALBANG Address 600 5. Lombard Road
é e OFFICIAL SEAL ] Addison, IL 60101
: ' ﬁ}- MNotary Public, State of Hinois
4/ My Commission Expires
é. i Apri! 05, 2022

Printed 2/15/2021 Page & of 10 BG 67 (Rev. G8M7THG
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linois Department
' of Transportation

Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, lllincis 62764

Part 1. Work Under Contract

For the Letting of

Affidavit of Availability

31512021
{Letting date}

Instructions: Complats this form by either typing or using black ink. "Authorization to Bid" will not be
Issued unlass both sides of this fonm are completed in detail. Use additional forms as needed to list

all work.

List below the uncompleted dollar value of work for each contract and awards pending fo be completed with your own forces, All work
Subcontracted to others will be listed on the reverse of this form. In a jolat venture, list only that portion of the work to be done by your company. If no wark is contracted, show NONE.

Part ll. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending te be completed with your own foroes. All werk Subcontractect to others will be listed on the
reverse of this form. In a joint venture, list only that portion of the woerk to be done by your company. If no wovk is contracted, show NONE.

2014 2017 2019 2024

Contract Number 61G20 61564 BOVDS B1G77

Contract With IDoT IDCT IDOT 1DOT

Estimated Completion Date 190 WD 50 WD 70 WD 25 WD

Total Gontract Price 9,776,015.00 773,338.00 1,738,699,00 356,564.00 Accumulated Totals

Uncompleted Dollar Value if Firm is the Prime

Contractor 9,676,554.00 542,491,00 1,738,699.00 356,564.00 66,768,481.00

Uncompleted Dollar Value if Firm is the

Subcontractor 1,820,000.00
Teotal Value of All Work 68,568,481.00

Accumulated

Totals

Earthwork 438,300.00 60,000.00 15,176.00 7,148,410.00
Portland Cement Concrete Paving 5,500,000.00
HMA Plant Mix 0.00
HMA Paving 1,425,387.00 150,000.00 24,923.00 7,947,598.00
Clean & Seal Cracks/Joints 0.00
Aggregate Bases & Surfaces 358,612.00 80,000.00 966.00 2,579,568.00
Highway,R.R. and Waterway Structures 0.00
Drainage 50,000.00
Electrical 0,00
Cover and Seal Coats .00
Concrete Construction 919,870.00 44,962.00 266,023.00 5§1,271.00 5,982,126.00
Landscaping 0.00
Fencing 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomitling 528,709.00 §,119.00 931,035.00
Demaiition 0.00
Pavement Markings {Paint}) 0.00
Other Construction (List) 734,327,00 54,641.00 814,568.00

661,281.00 17,049.00 908,330.00
Mobilization 750,000.00 40,000,060 167,039.00 60,371.00 3,859,910.00
Totals 5,080,159.00 374,962.00 1,167,989,00 229,516.00 0.00 35,721,545.00

Disclosure of this Information is REQUIRED to accomnpl

Printed 2/15/2021

sh the statutory purpose as outlined in the "lllinois Procurement Code™ Failure to comply will resultin non-issuance of an "Adthonization To 5id.
This form has been appraved by the State Forms Management Center.

Page 7 of 10

BC 57 (Rev. 08/1710




MOT 2021-8857

Partill. Work Subcontracted to Others
For each contract describad in Part |, list alf the work you have subcontracted o others.

2014 2014 2017 2019 2024-Pending
Subcaontractor
Type of Work Efectrical Survey Electrical Electrical Electrical
Subcontract Price 1,653,208.00 40,000.00 28,749.60 71,5386.00 36,453.00
Amceunt Uncompleted 1,800,000.00 40,000.00 28,749.60 71,536.00 36,453.00
Subcontractor
Type of Work Fence Traffic Landscape Grinding Skyns
Subcontract Price 22,007.00 380,545.00 82,212.00 107,696.00 20,150.00
Amount Uncompleted 22,007.00 380,545.00 75,000.00 107,696.00 20,150.00
Subcontractor
Type of Wark Landscaping Tree Remaval Sewer Landscaping Landscaping
Subcontract Price 142,227.00 17,455.00 33,949.00 10,2412.00 5,000.00
Amount Uncompleted 142,227.00 17,455.00 20,000.00 10,212.00 5,000.00
Subcontractor
Type of Wark LJS Pavt. Marking Non-Spl Waste Non-Spl Waste
Subcontract Price 82,049.00 3,780.00 00.00 11,610.00
Ameunt Uncompleted §2,045.00 3,780.00 800.00 11,610.00
Subcontractor
Type of Work Non-Spl Waste Traffic Control Sewer Sewer
Subcontract Price 70,130.00 15,971.00 97,200.00 40,920,00
Amount Uncompleted 70,130.00 10,000.00 97,200.00 40,920.00
Subcontractor
Type of Work Sewer Tree Removal Pavt. Marking Pavt, Marking
Subcontract Price 2,171,049.00 2,594.00 159,110.00 7,133.00
Amount Uncompleted 2,171,049.00 0.00 159,110.00 7,133.00
Subcontrastor
Type of Work Pavt. Marking Precon Video Traffic Contral Traffic Centrol
Subconteact Price 70,033.00 3,175.00 124,056.00 5,782.00
Amount Uncompleted 70,033.00 0.00 124,056.00 5,782.00
Total Uncompleted 4,595,495.00 137,529.00 §70,710.00 127,048.60

1, being duly swom, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, Coul

private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated compiation dates

Subscribed and sworn to before me

Ty

?é{t}ry Public

TJ Mantalbano

My commission expires: 4/8/2022

{Notary Seal)

Signed

Company

CJ MONTALBANO
OFFICIAL SEAL

April 08, 2022

Notary Public, State of lllinois
My Commission Expires

Address

Printed 2/15/2021

Type or Print Name Jay Landgraf

Assistant Secretary

{'?fﬂ er or Direct%,\i::}
"\. 2K L, /f/ L
H &

i

[
R.W. Dunteman Company

Title
J

600 S. Lombard Road

Addison, IL 60101

Page 8 of 10

'Page 27 of 189
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lllinois Department
’ of Transportation

'ction

2ouu Duui wiksen Parkway/Room 322

Partl. Work Under Contract Springfield, lllincis 627564

Affidavit of Availability
For the Letting of

31512021
{Letting date}

Instructions; Complete this form by either typing or using black ink. "Autharization to Bid" will 1
issued unless both sides of this form are completed in detall. Use additional forms as needed

all work.

List below all wark you have under coniract as either a prime contractor or a subcontractor. Itis required to include all pending lew bids nol yet awarded or rejected. In a joint venture, list oniy that postion of
the work which is the responsibility of your company. The uncompieted dollar vaiue is to be based upan the most recent engineer's or owners estimate, and must include work subcontracted to others. If no

wark is contractad, show NONE.

Pending
" |Contract Number 62128
Contract With IDOT
Estimated Completion Date 60 WD
Total Contract Price 1,944,316.00 Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime
Contractor 1,944,316.00 £8,712,797.00
Uncompletad Dollar Value if Firm is the
Subcentractor 1,820,000.00
Total Value of AHl Work 70,532,797.00

Part1l. Awards Pending and Uncompleted Work to be done with your own forces,

List below the uncampleted dollar vatue of work for each contract and awards pending to be completed with your own forces, &)1 work Subcontracted to others will be listed

on the reverse of this form. In a joint venture, {ist only that portien of the work to be done by your company. If no work is contracted, show NONE.

Accumulated

Totals

Earthwork 22,000.00 0.00 7,170,410.00
Portland Cement Concrete Paving 5,500,000.00
HMA Plant Mix 0.00
HMA Paving 1,041,084.00 0.00 8,988,682.00
Clean & Seal Cracks/Joints .00
Aggregate Bases & Surfaces 2,579,568.00
Highway,R.R. and Waterway Structures 0.00
Drainage 50,000.00
Electrical 0.00
Cover and Seal Coats 0.00
Concrete Construction 5,882,126.00
Landscaping .00
Fencing ¢.00
Guardrail 0.0
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 195,058,60 1,126,023.00
Demolition 0.00
Pavement Markings (Paint) 0.09
Office [ Trainees 43,%00,00 858,468.00

908,330.00
Mobilization 144,870.00 4,004,780.00
Totals 4,446.912.00 .00 0.00 0.00 0.00 37.,168,457.00

Bisclosura of this Information is REQUIRED to accomplish the statutory purpase as outlined in the "llincis Procurament Coda”. Failure to comply will result in non-issuance of an

“Autherization To Bid" This form has been approved by the State Forms Management Center,

Printed 2/15/2G21

Page 8 of 10

Page 28 of 189.
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Part lll. Work Subcontracted to Others

For each contract described in Part {, list all the work you have subcontracted to athers,

Subcontractor
2‘;‘5?5 Type of Work Concrete Sewer

Subcontract Price 133,696.00 75,100.00
Amount Uncompleted 133,696.00 75,100.00
Subcontractor

Type of Work Electrical Pave, Marking
Subcontract Price 52,854.00 44,516.00
Amount Uncompleted 52,854.00 44.518.00
Subcontractor

Type of Work Fence Traffic Control
Subcontract Price 5,325.00 27,923.00
Amount Uncompleted B,325.00 27,923.00

1, being duly sworn, do hereby declare this affidavit is a irue and comrect statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County,

Subcontractor

Type of Work

Landscaping

Tree Remaoval

Subcontract Price 20,118.00 19,616.00
Amount Uncompieted 20,118.00 19,616.00
Subcontractor

Type of Work Long. Joint Seal Survey
Subcontract Price 77,256.00 5,000.00
Amount Uncompleted 77,2566.00; 5,000.00
Subcontractor

Type of Work Non Spl. Waste

Subcoentract Price 14,050.00

Amound Uncompleted 14,050.00

Suhcentractor

‘fype of Work Sewer Clean

Subcontract Price 21,950.00

Amount Uncompleted 21,850.00

Total Uncompleted 494,404.00

City and privaie work, including ALL subcontract work, ALL pending low bids not yet awarded or refected and AtL estimated completion dates

Subscribed and sworn to before me

Type or Print Name Jay Landgraf

Assistant Secretary

Tite

M , 2021 o
%’" i

Gifiegr or Director,

My commission expires: 4/5/2022

}J, Y
71 AN

Company R b/xlnteman Company

Address 800 S. Lombhard Road

cJ MONTALBRANG Addison, IL 60101

% OFFICIAL SEAL

% Motary Public, State ot lllinois

sAy Commission Expires
April 05, 2022

Printed 2/15/2021 Page 10 of 10

BC 57 (Rev. 08M7/10
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Roland W. Dunteman [lIPresident? {Signature and Title)

Local Agency
Hllinois Department Proposal Bid Bond
of '!?ansportahcn '

Route Various
County DuPage

Local Agengy Village of Downers Grove
Section 21-00000-01-GM

| RETURN WITH BID |

PAPER BID BOND
800 South Lombard Road, Addison, 160181 as PRINCIPAL,

WE R. W, Dunteman Company

and Gontinental Casualty Company 151 N. Franklin Street , Chicago, IL 60806 as SURETY.
are held jointly, severally and firmly bound unto the above Local Agency (hereafler referred {o as “LA"} in the penal sum of 8% of the total bid price, or for
the amount specified in the proposat documents in effect on the date of invitation for bids whichever is the lesser sum. We bind ourselves, our helrs,
executors, adminisirators, successors, and assigns, joinlly pay fo the LA this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH tha, the said PRINCIPAL is submitting a written proposai to the LA acling
through ifs awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepled and a conlract awarded to the PRINCIPAL by the LA for the above designaled section and the PRINCIPAL
shal} within fifleen (15) days after award enter into a formal contract, furmnish surety guaranfeeing the faithful performance of the work, and fumnish evidence

of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Genstruction™ and applicable Supplemental
Specifications, then this obligafion shall become vold; otherwisa if shall remain In full force and effect.

IN THE EVENT the LA determines the PRINCIPAL has falled to enter into a formal confract in compEance with any requtrements set forth in the
preceding paragraph, then the LA acting through its awarding authotity shall immediately be entitled fo recover the full penal sum set out above, together
with ajl cowrt costs, all attomney fees, and any other expense of recovery. _

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by ibeir
respective officers this 17th _ dayof February, 2021

Principal
R. W. Dunteman Campapy

- / /Zj/);f// N e

] {Signature and Title) 3.5 Aﬁhﬁsj .
(1f PRINCIPLE is a Joint venture of two or more confractors, the company names, and authorized signatures of each contral '8‘43’
. Surety -
Continental Casualty Company _ By: iy
. {Name of Surety) - William Reidlnger
STATE OF lllincis )
COUNTY OF DuPage

. Hina Azam

, 8 Notaty Public in and for said county,
do hereby certify that Roland W. Dunteman il

?
4
4
4

and William Reidinger
{ Insert names of individuals signing on behalf of PRINGIPAL & SURETY)
who are each personally known 1o me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and

SURETY, appeared before me this day in person and acknowledged respeciively, that they signed and delivered sald instruments as thair free and
voluntary act for the uses and purposes therein set forih.

' %
Given under my hand and notaral seal this 17th day of : February, 2021

My commission expires  April 23, 2024

Hina Azam (Notary Public)

ELEGCTRONIC BID

{1 Electronic bid bond is allowed (box must be ehiecked by LA if electronic bid bond is altowed) K
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing i
an efectronic bid bond 1D cade and signing below, the Principal is ensuring the idenfified electronic bid bond has been executed and
the Principal and Surety are firmly bound unte the LA under the conditions of the bid bond as shown above. (if PRINCIPAL is a joint

venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each
contractor in the venture.)

Zaziez Uy S84TXT UDISSIIIOD AN
oM S0 ALYLS 'O178Nd AdYLGN
wezy BUlH

1933 IDI44C

+
g

N I O I S

Elecironic Bid Bond D Code (Company/Bidder Name)

{Signature and Titlz) - Dale

Page 1 of 1 BLR 12230 (Rev. 7/05)




MOT 2021-8857

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an [llinois insurance company, National Fire Insurance Cormpany of
Hartford, an llinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies™), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Tllinois,
and that they do by virtue of the signatures and seals herein affixed herchy make, constitute and appoint

William Reidinger, Donna M Tyler, Matthew V Buol, Hina Azam, Donna Wright, Karen E Bogard, Joseph Halleran,
Rebecca R Alves, Thomas Green, Jeffrey S Ciecko, Individually

ot Schaumburg, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their
behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Attorney, pursuant to the authority hereby given is hereby ratificd and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolations, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this 9th day of March, 2016.

Continental Casualty Company

National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

7

Paul T, Bruflat

Vice President

State of South Dakota, County of Minnchaha, ss:

On this 9th day of March, 2016, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company,
Nationai Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a
Pennsylvania insurance company described in and which execuied the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance

companies.
J.MOHR
My Commission Expires June 23, 2021 I Mohr & Notary Public

CERTIFICATE

[, D. Bult, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an
Iilinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance
companies printed on the reverge hereof is still in forge. In testimony whereof I havz?cgeu to subscribed my name and affixed the seal of the said
insurance companies this | .. day of ﬁ%vua 4 T

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

@@W

D. Bult Assistant Secretary

Form F6853-4/2012



MOT 2021-8857 ‘ , ' ‘ Page 32 of 189

Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the tollowing resolution duly adopted by the Board of Directors of the
Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming eflective,”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of Continental Casualty Company.

This Power ol Attorney is signed and seafed by facsimile under and by the authority of the tollowing Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has anthorized various officers (the “Authorized Otficers™) to
execute vartous policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Autherized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

APOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice Presideni may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attomey is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of National fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other ebligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being previded in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written censent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreemenis and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous writien consent dated the 25™ day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, trom time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
Tacsimile or otherwise in an electronic format {collectively, “Electronic Signatures™); Now therefore be it resoived: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”
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. . (=13
ﬂ:‘n'?rlgnggg?tratl?&nt Special Provisions it
Local Public Agency County Section Number
Village of Downers Grove DuPage 21-00000-01-GM
The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted
April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control Devices for

Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

Printed 11/18/20 Page 1 of 1 BLR 11310 (Rev. 10/04/17)
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Maintenance of Roadways
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment,
such items, including the accompanying traffic control and protection required by the Engineer,
will be paid for in accordance with Article 109.04 of the Standard Specifications.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

beginning-work: The Contractor shall contact Downer:
advance of beginning work.

STANDARDS:
701301-04
701501-06
701502-08
701801-06
701901-07

DETAILS: TC-10, TC-13

SPECIAL PROVISIONS:

Basis of Payment: This work shall be paid for at the contract Lump Sum price for TRAFFIC
CONTROL AND PROTECTION STANDARD 701501 or TRAFFIC CONTROL AND
PROTECTION STANDARD 701502 or TRAFFIC CONTROL AND PROTECTION STANDARD
701801

Page 35 of 189
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STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.

Page 36 of 189

Pre-Stage
STAGE | RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME
None Anticipated
Stage 1
STAGE | RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME

None Anticipated
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Page 37 of 189

Stage 2
STAGE | RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME
None Anticipated

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)

Pre-Stage:
Stage 1:
Stage 2:

Days Total Installation

Days Total Installation
Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company
Responsible
Resolve Conflict

to

Name of contact

Address

Phone

e-mail address
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UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owner’s part can be secured.

Pre-Stage

STAGE /

LOCATION TYPE DESCRIPTION OWNER

N/A

Stage 1

STAGE /

LOCATION TYPE DESCRIPTION OWNER

N/A

Stage 2

STAGE /

LOCATION TYPE DESCRIPTION OWNER

N/A

No facilities requiring extra consideration (or listed as noted above)
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The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Page 39 of 189

Agency/Company Name of Address Phone E-mail address
Responsible to contact
Resolve Conflict

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to any and all excavation work.
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ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”
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PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday

prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)
Effective: June 26, 2006
Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a
GTR 70-28 or a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28
asphalt binders shall meet the requirements of Article 1032.05(a). Compatible polymers
may be added during production. The GTR modified asphalt binder shall meet the
requirements of the following table.

Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28

Flash Point (C.O.C.),

AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point, 135 (57) 130 (54)

AASHTO T 53, °F (°C), min.

Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by
the ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension
and shall contain no free metal particles or other materials. A mineral powder (such as
talc) meeting the requirements of AASHTO M 17 may be added, up to a maximum of
four percent by weight of GTR to reduce sticking and caking of the GTR particles.
When tested in accordance with lllinois modified AASHTO T 27, a 50 g sample of the
GTR shall conform to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder
shall be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
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uniform mixture. The tank shall be heated and capable of maintaining the temperature
of the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder
metering systems of dryer drum plants shall be calibrated with the actual GTR modified
asphalt binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOte 5) ..., 1031~

Add the following note to 1030.02 of the Standard Specifications:

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt
shingles, the maximum asphalt binder replacement percentage shall be according
to the most recent special provision for recycled materials.
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Friction Aggregate (D-1)
Effective: January 1, 2011
Revised: November 1, 2019

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the

following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination®’:
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
HMA Stabilized Allowed Alone or in Combination®’:
Low ESAL Subbase or
Shoulders Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination®®':
High ESAL IL-19.0
Low ESAL or IL-19.0L Crushed Gravel
Carbonate Crushed Stone?
SMA Binder Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
HMA C Surface and Allowed Alone or in Combination®’:
High ESAL Binder IL-9.5 or
Low ESAL IL-9.5L Crushed Gravel
Carbonate Crushed Stone (other
SMA than Limestone)?
Ndesign 50 Crystalline Crushed Stone
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Surface Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete?
Other Combinations Allowed
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or
Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination® ¢’
High ESAL IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any Mixture E
aggregate
75% Dolomite? Crushed
Sandstone,
Crushed Slag
(ACBF),
Crushed Steel
Slag, or
Crystalline
Crushed Stone
75% Dolomite? or | Crushed
Crushed Sandstone,
Concrete? Crystalline
Crushed Stone,
Crushed Slag
(ACBF), or
Crushed Steel
Slag
HMA F Surface Allowed Alone or in Combination® ¢':
High ESAL IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)

Page 45 of 189



MOT 2021-8857

Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed Crushed

Gravel?, Crushed | Sandstone,

Concrete?, or Crushed Slag

Dolomite? (ACBF),
Crushed Steel
Slag, or
Crystalline
Crushed Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA
surface.

3/ Crushed concrete will not be permitted in SMA mixes.
4/ Crushed steel slag shall not be used as leveling binder.

5/ When combinations of aggregates are used, the blend percent measurements shall
be by volume.”

6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS

RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction
(Adopted 4-1-16) (Revised 1-1-21)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
106  Control of MaterialS ..........ooovuueiiiiiiiieee e 1
107 Legal Regulations and Responsibility to Public ...........ccccccvevniiiiinneen. 2
109 Measurement and Payment ..............oovviiiiiiiiiiiiiiiiiiiieieeeieeeeeeeenenenenennne 3
205 EmMbanKment ........ooommiiiiiiiie e 4
403 Bituminous Surface Treatment (Class A-1, A-2, A-3) ....ooeveeiiiiiniienenen. 5
404 Micro-Surfacing and Slurry Sealing ..........ccccevieriniie e 6
405 CAPE SCAI ...t s 17
406 Hot-Mix Asphalt Binder and Surface COUrse .........ccccccceeveeeveiiiiiennennn. 27
420 Portland Cement Concrete Pavement .............ccccccoeieiiiiiiiiiin, 28
424 Portland Cement Concrete Sidewalk .............cccccooeiiiii 30
442 Pavement Patching ......cccoovviiviiii 31
502 Excavation for Structures ..........coooeeeeeiiie e 32
LY T @7 o] o Tt Y (SIS (U o1 (1] =Y, 35
504 Precast Concrete Structures .........coooeveeeieieee e 38
505 Steel StrUCIUIES ....coooeeeeeeeeeeeeeee e 40
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511 SIOPE Wal ..ot e 42
522 Retaining WallS .....coocuiiiiiiiii e 44
542  Pipe CUIVEIS ..o 45
586 Sand Backfill for Vaulted Abutments .........coooeeeieiiieieiieeiieeeeeeeeeeee, 46
602 Catch Basin, Manhole, Inlet, Drainage Structure, and Valve Vault

Construction, Adjustment, and Reconstruction .............ccccocoeiiiinrnnee 48

603 Adjusting Frames and Grates of Drainage and Utility Structures ......... 49
630 Steel Plate Beam Guardrail ..............ccccoooiiiiii 50
631 Traffic Barrier Terminals ..........ccooooiiiiiiiieiiieeeeeee e 53
670 Engineer’s Field Office and Laboratory .........cccccccovieeiniiiiiniiee e, 54
701  Work Zone Traffic Control and Protection ...........ccoeeeeeiiiiiiiiiiieieeeeeennn. 55
704 Temporary Concrete Barrier .........ooccoveviiiieiiee e 58
780 Pavement Striping .....c...oooiiiiiiiiiiiiie e 60
781 Raised Reflective Pavement Markers ...........cooovevveeeeeeeieieeieeeeeeeeeeennn. 61
783 Pavement Marking and Marker Removal ...........ccccoociiiiiiiiiiiieneeeee 62
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1003 Fine AQregates ........ceceiiiiiiiiiiiee ettt 66
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Of{0)
llinois Department Check Sheet for Recurring Special Provisions [l
of Transportation
Local Public Agency County Section Number
Village of Downers Grove DuPage 21-00000-01-GM

[] Check this box for lettings prior to 01/01/2021.

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet #

1 ] Additional State Requirements for Federal-Aid Construction Contracts
2 ] Subletting of Contracts (Federal-Aid Contracts)

3 ] EEO

4 ] Specific EEO Responsibilities Non Federal-Aid Contracts

5 ] Required Provisions - State Contracts

6 ] Asbestos Bearing Pad Removal

7 ] Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal
8 ] Temporary Stream Crossings and In-Stream Work Pads

9 ] Construction Layout Stakes Except for Bridges

10 X Construction Layout Stakes

11 ] Use of Geotextile Fabric for Railroad Crossing

12 ] Subsealing of Concrete Pavements

13 ] Hot-Mix Asphalt Surface Correction

14 ] Pavement and Shoulder Resurfacing

15 ] Patching with Hot-Mix Asphalt Overlay Removal

16 []  Polymer Concrete

17 []  PVC Pipeliner

18 [] Bicycle Racks

19 ] Temporary Portable Bridge Traffic Signals

20 Reserved

21 ] Nighttime Inspection of Roadway Lighting

22 ] English Substitution of Metric Bolts

23 ] Calcium Chloride Accelerator for Portland Cement Concrete

24 ] Quality Control of Concrete Mixtures at the Plant

25 X Quality Control/Quality Assurance of Concrete Mixtures

26 ] Digital Terrain Modeling for Earthwork Calculations

27 Reserved

28 ] Preventive Maintenance - Bituminous Surface Treatment (A-1)
29 Reserved

30 Reserved

31 Reserved

32 ] Temporary Raised Pavement Markers

33 ] Restoring Bridge Approach Pavements Using High-Density Foam
34 ] Portland Cement Concrete Inlay or Overlay

35 ] Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
36 ] Longitudinal Joint and Crack Patching

37 ] Concrete Mix Design - Department Provided

Printed 11/18/20 Page 1 of 2
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100
101
111
116
122
123
124
125
128
131
133
137
139
140
142
144
145
147
149
150
151
152
153
161
177
179
180
186
187
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190
193
197
200
202
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Local Public Agency

County

Page 50 of 189

Section Number

Village of Downers Grove

DuPage

21-00000-01-GM

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are

Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet #

LRS 1 Reserved

LRS2 [  Furnished Excavation

LRS3 [X Work Zone Traffic Control Surveillance

LRS 4 Flaggers in Work Zones

LRS5 [X Contract Claims

LRS6 [X Bidding Requirements and Conditions for Contract Proposals
LRS7 [] Bidding Requirements and Conditions for Material Proposals
LRS 8 Reserved

LRS9 [] Bituminous Surface Treatments

LRS 10 Reserved

LRS 11 Employment Practices

LRS 12 Wages of Employees on Public Works

LRS 13 Selection of Labor

LRS 14 [] Paving Brick and Concrete Paver Pavements and Sidewalks
LRS 15 Partial Payments

LRS 16 [ ] Protests on Local Lettings

LRS 17 Substance Abuse Prevention Program

LRS 18 [] Multigrade Cold Mix Asphalt

Printed 11/18/20

Page No.
204

205
206
207
208
209
215
221
222
223
224
226
228
229
232
233
234
235
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IV. SPECIAL PROVISIONS

The following Special Provisions shall modify, supercede, or supplement the Standard Specifications.

Where any section, subsection, paragraph, or subparagraph of the Standard Specifications is supplemented
by any of the following paragraphs, the provisions of such section, subsection, paragraph, or subparagraph
shall remain in effect. The Special Provisions shall govern in addition to the particular Standard
Specification so supplemented, and not in lieu thereof.

Where any section, subsection, paragraph, or subparagraph of the Standard Specifications is amended,
voided, or superceded by any of the following paragraphs, any provision of such section, subsection,
paragraph, or subparagraph standing unaffected, shall remain in effect. The Special Provisions shall govern
in lieu of any particular provision of the Standard Specification so amended, voided, or superceded, and not
in addition to the portion changed.

1 GENERAL CONSTRUCTION REQUIREMENTS

The following general requirements are intended to govern the overall priority for the performance of the
work described in this contract. As general requirements, they are not intended to dictate to the Contractor
the precise method by which these tasks shall be performed.

(A) The contractor shall also make special note that any contract work on the following streets prior to
June 8, 2021 must be within the hours of 9:00AM-2:00PM Monday through Friday, until after the
school year ends. Majority of contract work in this area should then be complete prior to start of the
new school year on August 13, 2021, including striping and restoration. Any work after August 13,
2021 must be within the hours of 9:00AM-2:00PM.

Seeley Ave (Ogden Ave to Grant St)

b. Oakwood Ave (Ogden Ave to Grant St)
c. Middaugh Ave (Ogden Ave to South end)
d. Norfolk (West end to Dunham Rd)

®

Special consideration to hours and location of work near schools shall be made to allow for full and
safe access during normal student arrival and departure schedules.

The Contractor shall maintain traffic flow on All Streets during the day in accordance with the applicable
special provision. Adequate signing and flagging is of particular importance for safe travel of all residents.

The Contractor shall conduct his operations to interfere as little as possible with Village employees or the
public on or near the Work. All construction work specified under this contract shall be so engaged as to
not impede normal traffic and pedestrian ways. Any barricading to detour traffic must receive prior written
approval from the Engineer.

Unless otherwise allowed by the Village, non-poured and/or non-finished concrete shall not be allowed to

extend over a Saturday and Sunday period. All construction work shall be done such that continuous access
to schools or businesses is maintained, although it may be restricted to one lane with proper barricading .

2021 Resurfacing (B) Page 1 of 17
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All voids and open excavation remaining adjacent to newly constructed curb and gutter, sidewalks,
driveways, etc., must be addressed in a timely manner. For that period prior to full parkway restoration or
turf placement, the Contractor shall backfill and grade all disturbed areas in the parkway so as to insure the
safety of the general public. Parkways shall be left in a safe, clean and usable condition conducive to foot
traffic and to the satisfaction of the Village. The Contractor shall also work to keep disturbed areas in the
parkway weed free.

All street openings made prior to November 15" shall be fully restored according to the applicable special
provisions, and the street reopened to regular traffic upon the availability of hot-mix bituminous concrete.
The Contractor shall assume the risk of restoration over those reaches of pipe installed but not yet pressure-
tested for pipe integrity.

If the project requires the phasing of construction, the contractor is to follow the phasing shown in the plan
set. Any variations in the phasing plan shown on the plan set must be approved in writing by the Engineer
before construction begins. The contractor will not be allowed to proceed to another phase without the
approval of the Engineer. The contractor will receive no additional compensation for constructing the
project in phases.

No more than three hundred linear feet (300 LF) of pavement may be open-cut and closed to use by the

motoring public, and access to all individual drives within the current work zone must be restored at the
end of each workday, unless a Village-approved phasing plan shows otherwise.

2 PREQUALIFICATION

All bidders must supply Certificate of Eligibility from IDOT, Prequalified 003 HMA Plant Mix.

3 COMPLETION TIME

In addition to the completion date of October 8, 2021 listed on Proposal, BLR 12200 Pg. 3 of 6, the
Contractor shall note the following. This project incorporates multiple phases of construction with various
types of street rehabilitation treatments. Besides the overall time limit of the project, there are also interim
deadlines on specific parts of the work in order to reduce the time residents are inconvenienced as a result
of the project. Work shall be completed by October 8, 2021 or liquidated damages shall apply, with the
exception of Seeley Ave, Oakwood Ave, Middaugh Ave, and Norfolk St, which shall be completed by
August 13, 2021 or liquidated damages shall apply. Should the Contractor fail to complete the work within
the stipulated time frames and/or prior to the completion date, the Contractor shall be liable for liquidated
damages.

Phases and time frames are as follows:

e Final surface course placement of all streets throughout project shall be completed prior to
August 13, 2021.

e Streets are organized into geographic groups and order of work will be agreed upon at
preconstruction meeting. Controlling item of each group must be completed prior to starting
work on next group.

e Curb and PCC driveway replacement and permanent driveway restoration shall be completed
within 10 calendar days of curb removal. This includes any adjacent sidewalk work and / or
replacement of HMA or PCC driveway as designated.
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e All open excavations remaining adjacent to newly constructed curb and gutter, sidewalks,
driveways, etc., shall be properly backfilled, compacted and graded per the specifications
within 5 calendar days of their completion.

e The Contractor shall complete final surface course placement within 10 calendar days of
pavement milling / surface removal.

e Unless otherwise dictated by the specifications, final parkway restoration / sod placement shall
be completed within 7 calendar days of a street completing concrete work.

4 LIQUIDATED DAMAGES

The Contractor must complete the work in accordance with the completion time requirements. If he fails to
do so within the times stipulated, the Contractor shall be liable for liquidated damages for each additional
calendar day in strict adherence to article 108.09 of the SSRBC, except that liquidated damages shall be
fixed at $1,275.00 per day. The Contractor shall notify the Village in writing when all contract work is
completed. Contractor will be allowed 10 working days after all contract work is completed to address
punch list items and/or items as deemed by the Village. The contractor is allowed 5-7 calendar days after
issuance of punch list to re-mobilize to perform punch list items before the Village begins to charge working
days.

Monetary damages will be assessed against the Contractor if he fails to complete each phase of construction
as described in this contract, and the overall completion of this project within the stipulated time frames,
not as a penalty but liquidated damages for delay in completion of work.

The Contractor must read carefully the special provisions pertaining to each portion of work. Certain parts
or phases of the proposed work will have intermittent time frames stipulated to lessen the disruption to
affected and adjacent residents and businesses.

Phases and time frames are as follows:

e Final surface course placement of all streets throughout project shall be completed prior to
August 13, 2021.

e Streets are organized into geographic groups and order of work will be agreed upon at
preconstruction meeting. Controlling item of each group must be completed prior to starting
work on next group.

e Curb and PCC driveway replacement and permanent driveway restoration shall be completed
within 10 calendar days of curb removal. This includes any adjacent sidewalk work and / or
replacement of HMA or PCC driveway as designated.

e All open excavations remaining adjacent to newly constructed curb and gutter, sidewalks,
driveways, etc., shall be properly backfilled, compacted and graded per the specifications
within 5 calendar days of their completion.

e The Contractor shall complete final surface course placement within 10 calendar days of
pavement milling / surface removal.

e Unless otherwise dictated by the specifications, final parkway restoration / sod placement shall
be completed within 7 calendar days of a street completing concrete work.
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S ACCESS AND WATER SHUT OFF NOTIFICATION

If access to a driveway will be blocked, or water will be turned off, the Contractor shall give that resident
or business proper written notification at least 24 hours in advance. The Contractor must provide them the
opportunity to remove their cars from the drive or make other arrangements, and prepare for any shutdown
of the water system. Samples of written notices shall be submitted to the Engineer for approval.

In addition, the Contractor shall be responsible for notifying the resident or business verbally on the morning
of any driveway closure, to ensure awareness of the lack of access.

Basis of Payment: This work shall be considered INCIDENTAL to the project.

6 EXISTING UTILITIES

Existing Public Utilities, such as watermains, sewers, gas lines, streetlights, telephone lines, electric power
lines, etc., shall be protected against damage during the construction of this project. The Contractor shall
contact the Owners of all public utilities and obtain locations of all utilities within the limits of the proposed
construction and make arrangements, if necessary, to adjust or move any existing utility at the utility
company's expense. Any expense incurred by the contractor in connection with making arrangements shall
be borne by the Contractor and considered incidental to the contract. It shall be this Contractor's
responsibility to determine the actual location of all such facilities in the field.

The adjustment of all facilities of Nicor, AT&T, the Commonwealth Edison Co., etc. shall be done by the
respective utility company, and if known, are indicated on the plans as to be done "By Others". All other
utility adjustments to sewer, water, and local facilities shall be performed under this contract, under the
supervision of the Owner of the utility, and will be paid for under the respective items in the contract unless
otherwise indicated on the plans or directed by the Engineer.

Any existing facilities, residential or commercial sprinkler systems, etc. disturbed are the
responsibility of the property/utility owner. The contractor shall treat as regular utility if marked.
If not marked, contractor shall treat as a utility in an unanticipated location per Sec. 107 of the
Standard Specifications. The contractor shall notify the Village when a utility has been damaged. The
cost of repairs of any damaged utility shall be repaired at no cost to the Village.

Whenever the locations of existing utilities are known, the approximate location of said utility is indicated
on the plans. This information is given only for the convenience of the Bidder and the Village assumes no
responsibility as to accuracy of the information provided. The Contractor shall consider in his bid the
location of all permanent and temporary utility appurtenances to their present or relocated positions,
whether shown on the plans or not, and no additional compensation will be allowed for delays,
inconvenience, or special construction methods required due to the existence of said appurtenances.

Whenever obstructions are encountered during the progress of the work and interfere to such an extent that
an alteration in the plan is required, the Engineer shall order a deviation in the plan as required, the Engineer
shall order a deviation in the line and/or grade to resolve the conflict, or relocation of the obstruction. The
Contractor will be compensated for any additional pipe material, fittings, granular backfill, or structures
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required at the respective contract prices, and measured as specified in the Contract. No additional
compensation will be allowed for delays or inconveniences, additional excavation, or any special
construction methods required in prosecuting the work due to the existence of said obstruction.

7 COMBINATION CONCRETE CURB AND GUTTER REMOVAL

Description: This work shall consist of the removal of existing P.C.C. Curb and Gutter of the type and size
at the locations noted in Schedule of Quantities. This work shall be performed in accordance with Section
440 of the Standard Specifications, except as amended herein.

Unless otherwise allowed by the engineer, curb and gutter removal and replacement shall be done on
one side of a street at a time to allow for on street parking. No curb shall be removed from the opposite
side of the street until completion of curb replacement and full access to driveways is restored on the
first side.

This work shall include a full depth, perpendicular, straight joint sawn at the ends and all edges, including
along the edge of pavement, of portions to be removed, unless otherwise directed by the engineer.

At those locations where curb removal operations fall within the Critical Root Zone (CRZ) the Contractor
will be required to trench with a "chain" driven trencher immediately back of curb prior to curb removal.
This procedure will proceed uninterrupted through the CRZ and insure general tree root pruning. The width
of the CRZ shall be determined as noted in the general provision for TREE PROTECTION elsewhere in
these documents. If it is determined that proposed removal methods do not cause undo harm to adjacent
roots, the Village Forester may waive the need to perform trenching.

During removal operations Contractor shall take special care not to damage or extend sawed joint into
adjacent appurtenances such as driveways and sidewalks which are to remain in place. During machine
sawing operations Contractor shall also take special care to remove, clean, or otherwise account for any
residue / slurry produced by the sawing so material will not be tracked by either vehicular or foot traffic
onto adjacent appurtenances which are to remain in place.

Basis of Payment: This work shall be paid for at the contract unit price per Linear Foot for
COMBINATION CONCRETE CURB AND GUTTER REMOVAL which price shall be payment in full
for all work specified herein.

8 COMBINATION CONCRETE CURB AND GUTTER OF TYPE SPECIFIED

Description: This work shall consist of the replacement of existing PCC Curb and Gutter in accordance
with the applicable parts of Sec. 606 of the Standard Specifications, except as amended herein.

Replacement of curb and gutter shall include the placement of three-quarter inch (3/4") premolded
expansion joint filler along the back of curb, for the full depth of the curb and gutter, where abutting existing

concrete.

Transverse expansion joints with 3/4" joint filler shall be constructed at five feet (5') either side of utility
structures, and at no more than ninety foot (90') intervals. All expansion joints shall include the placement
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of two (2) three-quarter inch (3/4") dowel bars with pinched stop caps as specified on detail sheet. Two (2)
three quarter inch (3/4") dowel bars shall also be placed at all construction joints as specified on detail sheet
and shall be drilled into existing curb and gutter a minimum of six inches (6").

New curb and gutter shall be backfilled with existing excavated earth.

Transverse contraction joints shall be constructed at no more than fifteen foot (15') intervals.

When new curb and gutter is placed adjacent to concrete pavement or base, it shall be tied along the
longitudinal construction joint with No. 6 (3/4”) bars at 24” centers in accordance with the applicable
portions of Article 420.05 of the Standard Specifications.

Placement of curb or curb and gutter as noted on Schedule of Quantities to be reinforced shall also include
the placement of two (2) No. 4 (!2") epoxy coated deformed reinforcement bars meeting the applicable
portions of Section 508 of the Standard Specifications. Bars shall be placed at one-half depth of the body
of the gutter running the entire length of newly placed sections. Curb or curb and gutter placed as described
in this paragraph shall be paid for as CONCRETE CURB (TYPE SPECIFIED), REINFORCED or
COMBINATION CONCRETE CURB AND GUTTER (TYPE SPECIFIED), REINFORCED.

All voids existing between newly placed curb and gutter and the adjacent roadway pavement shall be filled
with Class SI concrete, prior to bituminous surface placement, to a point 1-1/2 inches below finish grade.
This work shall be considered incidental.

All curb and gutter that is in front of sidewalk crossings shall have a cross-slope of a minimum of one
percent (1.0%) and a maximum of two percent (2.0%) to facilitate drainage and shall have a defined
flow line of not greater than one half inch (}2”) from back of curb.

Placement of curb and gutter shall include the application of membrane curing compound, Type III, in
accordance with Articles 1020.13 and 1022.01 of the Standard Specifications unless otherwise directed by
the Engineer.

If placement of curb and gutter takes place prior to April 15, or after November 1, the curb and gutter shall
be properly cured and that followed by the application of protective coat in accordance with Article 420.18
of the Standard Specifications.

Basis of Payment: This work shall be paid for at the contract unit price per Linear Foot for COMBINATION
CONCRETE CURB AND GUTTER (TYPE SPECIFIED) or COMBINATION CONCRETE CURB AND
GUTTER (TYPE SPECIFIED), REINFORCED which price shall be payment in full for the work as
specified herein.

9 POROUS GRANULAR EMBANKMENT, SPECIAL

Description: This work shall consist of removing and disposing of unsuitable sub-grade, furnishing, placing
and compacting porous granular material to the lines and grades shown on the plans or as directed by the
Engineer in accordance with the applicable portions of Sections 202 and 207 of the Standard Specifications.
The material shall be used as a bridging layer over soft, pumpy, loose soil areas and for placement under
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water. The material shall conform with Article 1003.04 and 1004.05 of the Standard Specifications except
the gradation shall be as follows:

1. Crushed Stone, Crushed Blast Furnace Slag and Crushed Concrete
Sieve Size Percent Passing
*6” 97+3
*47 90+10
2” 45425
#200 545

2. Gravel, Crushed Gravel and Pit Run Gravel

Sieve Size Percent Passing
*6” 97+3
*47 90+10
2” 55425
#4 30+20
#200 545

*For undercuts less than 18” the percent passing the 6” sieve may be 90+10 and the 4” sieve requirement
eliminated.

The porous granular material shall be placed in one lift when the total thickness to be placed is two (2) feet
thick or less or as directed by the Engineer. Rolling each lift of the porous granular material with a vibratory
roller meeting the requirements of Article 1101.01 of the Standard Specifications should be sufficient to
obtain the desired keying or interlock and necessary compaction. The Engineer shall verify that adequate
keying has been obtained.

A three- (3) inch nominal thickness top lift of capping aggregate having a gradation of CA-6 will be
required. The use of on-site bituminous grindings resulting from bituminous surface removal, substantially
meeting the gradation of CA-6, shall also be permitted. The granular cap shall be compacted to the
satisfaction of the Engineer. It shall be the Contractor’s responsibility that all proposed bituminous
replacement regarding patching and paving operations in these areas will meet the specified performance
criteria of their respective pay items.

Construction equipment not necessary for the completion of the replacement material will not be allowed
on the undercut areas until completion of the recommended thickness of the porous granular embankment,
special.

This work will be measured for payment in accordance with Article 207.04 of the Standard Specifications.
When specified on the contract, the theoretical elevation of the bottom of the aggregate subgrade shall be
used to determine the upper limit of Porous Granular Embankment, Special. The volume will be computed
by the method of average end areas.
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Basis of Payment: This work shall be paid for at the contract unit price per Cubic Yard for: POROUS
GRANULAR EMBANKMENT, SPECIAL, which price shall include the capping aggregate, as required.

The Porous Granular Embankment, Special shall be used as field conditions warrant at the time of
construction. No adjustment in unit price will be allowed for an increase or decrease in quantities from the
estimated quantities shown on the plans.

10 EARTH EXCAVATION, SPECIAL

Description: This work shall consist of the excavation, removal, and disposal of existing materials located
on site required for installation of sidewalk ramp in locations where existing material is in excess of removal
and replacement/installation (greater than 9” removal for New Sidewalk Installation, greater than 3”

removal for HMA Driveway Replacement, etc). This work shall be as specified and in accordance with
Sections 202, 204, 205 and 440 of the SSRBC and as specified herein.

Method of Measurement: This work will be measured for payment in their original positions, and volumes
in cubic yards will be computed by the method of average end areas.

Basis of Payment: This work shall be measured and paid for at the contract unit price per CUBIC YARD
for: EARTH EXCAVATION, SPECIAL, which shall include all labor, materials and equipment
necessary to do the work.

11 MANHOLES OR INLETS, TO BE ADJUSTED OR RECONSTRUCTED

Description: This item shall be done in accordance with Sec. 602 of the Standard Specifications for Road
and Bridge Construction and the following provisions.

All excavation for structure adjustment shall be replaced with Class SI concrete and in accordance with the
attached details. For excavation required for reconstructed items, backfill materials shall be mechanically
compacted SELECTED GRANULAR BACKFILL placed per the special provision elsewhere in these
documents.

Castings shall be set in full mortar or bituminous mastic beds. The adjustment of the casting to the required
final grade shall be made with precast concrete adjusting rings. Brick, concrete block, or wooden shims will
not be permitted.

When adjustments include new frame and grate or new frame and lid, all replacement frames, grates and
lids shall be heavy duty. Depending on the type of frame, care shall be taken to properly align the new frame
with the curb and gutter, and maintain the proper size opening into the structure.

Although the cost of adjusting structures per this specification will be paid for under this contract, the
Contractor shall be aware that many of the structures are not the property of the Village of Downers Grove,
and that such work may require inspections and/or permits from other governmental agencies.

For those structures noted on the Schedule of Quantities or as designated by the Engineer as MANHOLE
TO BE ADJUSTED, SPECIAL, for that period after Hot-Mix Asphalt Surface Removal operations and
prior to adjustment to finished pavement elevation, frames and lids or grates shall be removed from the
structure and stored in a safe manner until reused. The resulting void over the structure shall be covered
with a steel plate and temporary pavement, or other approved method, capable of carrying the anticipated
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daily traffic in a safe manner. The Contractor shall also make note of structure location so it may be
reestablished after initial bituminous paving operations have been completed.

For those structures designated as INLET TO BE ADJUSTED WITH NEW TYPE 3 FRAME AND
GRATE, SPECIAL, the new frame and grate shall be a standard Type 3, or approved equal, except the
barred curb box shall be replaced with an open face curb box.

Basis of Payment: This item shall be paid for at the contract unit price Each for MANHOLE TO BE
ADJUSTED or MANHOLE TO BE ADJUSTED, SPECIAL or MANHOLE TO BE ADJUSTED WITH
NEW FRAME AND LID (TYPE SPECIFIED) or MANHOLE TO BE RECONSTRUCTED.

This item shall also be paid for at the contract unit price Each for INLET TO BE ADJUSTED or INLET
TO BE ADJUSTED WITH NEW TYPE 3 FRAME AND GRATE, SPECIAL or INLET TO BE
RECONSTRUCTED which price shall be payment in full for all labor and materials specified herein
including backfill with Selected Granular Backfill.

12 TREE ROOT PRUNING

Description: All trees, public or private, affected by new sidewalk installation within its root protection
zone, shall be root pruned prior to any excavation taking place. Root pruning shall be performed in
accordance with the applicable portions of Section 201 of the Standard Specifications as well as the Tree
Protection Zone detail of the Plans. Root pruning shall be done only to the depth of the excavation necessary
for installing the new walk. Root pruning shall start and proceed uninterrupted for the length of travel
through the root protection zone. Root pruning shall be made no more than 10 inches from the tree-side
edge of the proposed walk.

Approval by the Village Forester of the equipment to be used for root pruning, as well as the proposed path
of the root pruning work, is required prior to the work being performed. The Engineer or his representative
shall permit no excavation until written approval is obtained by the Contractor from the Village Forester.
Additionally, no materials or equipment may be stored or kept in the Tree Protection Zone. Tree damage,
as determined by the Village Forester, shall be assessed to the Contractor using the most recent edition of
the Guide for Plant Appraisal, published by the International Society of Arboriculture.

Basis of Payment: This work shall be paid for at the contract unit price per Each for TREE ROOT
PRUNING.

13 PORTLAND CEMENT CONCRETE SIDEWALK

Description: This work shall consist of the removal and replacement of P.C.C. Sidewalk in accordance with
the SSRBC, except as amended herein.

Sidewalk removal and replacement shall be done on one side of a street at a time to allow for

pedestrian mobility. No sidewalk shall be removed from the opposite side of the street until sidewalks
on the first side are safely open to pedestrian traffic.
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Removal of sidewalk shall include the saw cutting of existing concrete as directed by the Engineer. Except
for those locations specifically marked for Tree Root Pruning, removal of sidewalks shall also include any
necessary additional pruning and removal of tree roots, bituminous paved sidewalks and/or bituminous
overlayment of existing sidewalks, or excavation necessary to place the proposed sidewalk, curb ramp or
side curb.

Replacement of sidewalk shall be of the width and thickness as noted on the Schedule of Quantities and as
directed by the Engineer. Thickness of the proposed sidewalk shall generally be (5") five inch for standard
or courtesy walks, (6) six inch for full width across residential drives, and (8”) eight inch for full width
across commercial drives.

Placement of P.C.C. sidewalk shall include the excavation for and placement of four inches (4") of Type B,
CA-6, compacted aggregate base, the (3/4") three-quarter inch scoring of contraction joints (5') five feet on
center, the placing of (1/2") one-half inch premolded expansion joints where new concrete abuts existing
concrete and/or at (50") fifty feet on center and/or at the end of a pour. This work shall also include the
adjustment to proper grade of all water valve or utility boxes encountered.

Replacement of sidewalk shall include the application of membrane curing compound, Type IIL, in
accordance with Articles 1020.13 and 1022.01 of the Standard Specifications unless otherwise directed by
the Engineer.

At those locations where existing street configuration does not contain curb and gutter, it is necessary to
end construction of new sidewalk with a minimum of two (2) feet separation from the existing or proposed
edge of pavement. At these locations, a HMA transition sidewalk shall be constructed between the concrete
sidewalk and the edge of pavement.

Construction of the transition sidewalk shall include excavation as necessary for the full width of the
concrete sidewalk, placement and compaction of the four inches (4") of Type B, CA-6 aggregate base, and
the placement and compaction of 5 inches (5") of Hot-Mix Asphalt Surface, Mixture D, N50 (IL 9.5) per
the applicable portions of Sec. 442 of the Standard Specifications. Asphalt to be placed in compacted layers
not to exceed four inches (4").

Hot-Mix Asphalt Binder Course, IL-19.0, N50 may be utilized for the bottom courses, but in all cases the
top course shall be a minimum 1 %2 inch lift of the HMA Surface noted above.

For those locations as noted on the Schedule of Quantities or as designated by the Engineer for Detectable
Warnings, work shall be completed in accordance with Section 424 of the SSRBC and the Standards
included in the details regarding curb ramps with detectable warnings and as amended herein.

Detectable Warnings will NOT include any placement of full depth red dyed concrete or other on-site
fabrication such as stamping or molding the fresh concrete with coloring added to the surface of the

concrete.

Detectable Warnings shall be limited to inserts meeting the requirements of the ADAAG and subject to
approval by the Village.

Color of detectable warnings shall be brick red. The area of red detectable warning shall be protected from
overspray during the application of Type IIIl membrane curing compound.
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If replacement of sidewalk takes place prior to April 15, or after November 1, all sidewalk shall be properly
cured and that followed by the application of protective coat in accordance with Article 420.18 of the
Standard Specifications.

Basis of Payment: This work shall be paid for at the contract unit price per Square Foot for PORTLAND
CEMENT CONCRETE SIDEWALK REMOVAL and for PORTLAND CEMENT CONCRETE
SIDEWALK, 5" or PORTLAND CEMENT CONCRETE SIDEWALK, 6" or PORTLAND CEMENT
CONCRETE SIDEWALK, 8" which price shall be payment in full for the work as specified herein except
for Detectable Warnings which shall be paid for separately.

Detectable warnings shall be paid for at the contract unit price per Square Foot for DETECTABLE
WARNINGS which price shall be in addition to the cost for placement of the 5 sidewalk at the curb ramp.

14 PARKWAY RESTORATION

Description: This item shall be done in accordance with the applicable portions of Sec. 252 of the Standard
Specifications and the following provisions.

As contract work progresses through the Village, parkway restoration work shall commence in a timely
manner in areas where permanent placement of new curb and gutter, driveways, sidewalks, etc., has been
completed. Parkway restoration including sod placement or topsoil and growth-inhibiting erosion
control blanket shall be completed on a street within 7 calendar days of completion of concrete work.
Under no circumstances shall the Contractor prolong final grading, shaping and sod placement so that the
entire project can be permanently restored at the same time.

This work shall consist of the excavation, topsoiling and sodding from a minimum of one and one-half (1-
1/2) feet to a maximum of three (3) feet behind or adjacent to all curbs, sidewalks and driveways removed
and replaced during the course of construction or as directed by the Engineer. Restoration will also be
performed on areas disturbed by storm sewer or culvert construction.

A number of locations may require extensive excavation or regrading of the parkway due to
alignment change necessary to bring corner sidewalk ramps within ADA compliance.

All topsoil to be used for parkway restoration shall be obtained from outside the limits of this improvement,
transported to the site and placed at required locations to a minimum depth of 4". All materials shall meet
the requirements of Art. 1081.05 of the Standard Specifications. All placement of topsoil shall meet the
requirements of Sec. 211 of the Standard Specifications.

All sod shall be an approved grass that is native to the locality of work meeting the requirements of Art.
1081.03 of the Standard Specifications. All placement of sod shall meet the requirements of Sec. 252 of the
Standard Specifications.

If timing of restoration work falls outside of specifications for sod placement, topsoil and growth-inhibiting
erosion control blanket shall be installed within the required restoration timeframe and sod shall be installed
when specifications allow. The material specifications shall be submitted to the Village for approval prior
to use. The blanket shall consist of a material which inhibits the growth of weeds, such that the area does
not require additional tilling of topsoil prior to sod placement. The installation of the blanket shall follow
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manufacturer’s specifications such that no soil or debris shall run off from the disturbed areas. Following
the use of any blanket, the Contractor shall remove the product from the site.

For that period prior to full parkway restoration, the Contractor shall backfill and grade all disturbed areas
so as to insure the safety of the general public. All open excavations remaining adjacent to newly
constructed curb and gutter, sidewalks, driveways, etc., shall be properly backfilled, compacted and
graded within 5 calendar days of their completion.

Backfill shall be compacted by mechanical and/or hand methods so future consolidation / settlement does
not occur. Parkways shall be left in a safe, clean and usable condition conducive to foot traffic and to the
satisfaction of the Village. The Contractor shall protect these unfinished areas against erosion and work to
keep them weed free. Erosion control work such as placement of temporary seed or erosion control blanket,
including their removal and redressing of the disturbed areas, shall not be paid for separately but shall be
considered incidental to the cost of PARKWAY RESTORATION.

Basis of Payment: This work shall be paid for at the contract unit price per Square Yard for PARKWAY
RESTORATION which price shall be payment in full for any excavation and grading necessary, the
furnishing, transporting and placement of all topsoil and sod, and the full watering of sod. Unless otherwise
directed by the Engineer, restoration of disturbed parkways more than three (3) feet behind the back of curb
or more than three (3) feet adjacent to newly constructed driveway or sidewalk or more than six (6) feet
either side of the newly placed storm sewer or pipe culvert will not be paid for separately but shall be
considered incidental to the contract. The installation of temporary growth-inhibiting erosion control
blanket shall be paid for at the contract unit price per Square Yard for GROWTH-INHIBITING EROSION
CONTROL BLANKET.

15 HOT-MIX ASPHALT DRIVEWAY

Description: This work shall consist of the removal and replacement of asphalt driveways at locations
indicated on the plans and/or as required by the Engineer.

The replacement of the driveways shall consist of preparing a subgrade at all required locations, shaping of
slopes adjacent to the driveways, the placement and compacting of six inches of CA-6 Aggregate Base, and
the placement and compacting of three inches (3") of Hot-Mix Asphalt Surface, Mixture D, N50 (IL 9.5).

At locations noted on Schedule of Quantities, asphalt driveways shall be replaced with the six inches of
CA-6 aggregate base along with eight inches (8") of Hot-Mix Asphalt comprised of six inches (6°) of Hot-
Mix Asphalt Binder, IL-19.0, N50 and finished with a minimum of two inches (2") of Hot-Mix Asphalt
Surface, Mixture D, N50 (IL 9.5). Asphalt to be placed in compacted layers not to exceed four inches (4").

This work shall also include the adjustment to proper grade of all water valve or utility boxes encountered.
Where the edges of the new driveway pavement are exposed adjacent to the parkway, the edges shall have
a neat forty-five (45) degree angle bevel shaped, compacted and tamped tight by mechanical and/or hand
methods.

The locations at which this work will be measured for payment will consist of only those areas bounded by

combination concrete curb and gutter. Those areas where the surface course of the pavement flares into
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existing driveways beyond the limits of the fully improved areas will not be included for payment.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for HOT-MIX
ASPHALT DRIVEWAY REMOVAL and for HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 3" or
HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 8"which price shall be payment in full for all work as
specified herein.

16 PORTLAND CEMENT CONCRETE DRIVEWAY

Description: This work shall consist of the removal and replacement of concrete driveways in accordance
with the applicable parts of Sec. 423 of the SSRBC except as amended herein.

This work shall include the placement of three-quarter inch (3/4”) premolded expansion joint filler, for the
full depth of the driveway pavement, where new concrete abuts existing concrete or as directed by the
Engineer.

This work shall also include the adjustment to proper grade of all water valve or private utility boxes
encountered.

Replacement of the driveways shall include the application of membrane curing compound, Type IIL, in
accordance with Articles 1020.13 and 1022.01 of the SSRBC, unless otherwise directed by the Engineer.
If replacement of the driveways takes place prior to April 15, or after November 1, the driveway shall be
properly cured and that followed by the application of protective coat in accordance with Article 420.18 of
the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for PORTLAND
CEMENT CONCRETE DRIVEWAY REMOVAL and for PORTLAND CEMENT CONCRETE
DRIVEWAY PAVEMENT, 6" which price will be payment in full for all work as specified herein.

17 DECORATIVE PAVER DRIVEWAY OR SIDEWALK REMOVAL & REPLACEMENT

Description: This work shall consist of removal and replacement of existing decorative concrete or brick
paver driveways or sidewalks per the applicable portions of Check Sheet LRS 14 of the SSRBC except as
amended herein.

At those locations noted on the plans or as directed by the Engineer, the Contractor shall remove existing
decorative pavers in such a manner so that no damage occurs to the pavers and with full intent to reuse said
paver blocks. Any decorative paver block damaged to an extent that it may not be reused as part of the final
pavement, sidewalk or driveway shall be replaced in kind by the Contractor at no additional cost to the
Village.

Extent of existing paver removal shall be at the direction of the Engineer. This removal will only be that
amount necessary to construct the new curb and gutter or other appurtenance, and replace the decorative
pavers to an acceptable grade and appearance.

At those locations where it is determined that an existing bituminous base warrants removal and
replacement or repair, this portion of the work would be performed and measured for payment per the
special provision for CLASS D PATCHING, of the necessary thickness.
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Basis of Payment: This work shall be paid for at the contract unit price per Square Yard for DECORATIVE
PAVER DRIVEWAY REMOVAL AND REPLACEMENT or DECORATIVE PAVER SIDEWALK
REMOVAL AND REPLACEMENT, which price shall be payment in full for all materials and work as
specified herein.

18 MANHOLE AND INLET CONSTRUCTION

Description: This work shall consist of the construction of precast concrete drainage structures of the size
and type shown on the plans or specified by the Engineer. Included in the contract unit price shall be all
excavation, bedding, backfilling and reconnection of all existing inlet and outlet pipe. For all new structures
backfill materials shall be mechanically compacted SELECTED GRANULAR BACKFILL placed per the
special provision elsewhere in these documents.

All structures in excess of four feet in depth shall be equipped with cast iron steps meeting the standards of
ASTM AA48. Precast sections shall conform to ASTM C 478 and shall be substantially free from fractures,
large or deep cracks and surface roughness. Joints between precast sections shall be designed for rubber
gaskets or bituminous mastic material.

Adequate foundation for all structures shall be obtained by removal and replacement of unsuitable materials
with well graded granular material; or by tightening with coarse ballast rock, or by such other means as
provided for foundation preparation of the connected sewers.

Precast base sections, risers and bottoms, shall be one piece and shall be placed on a well graded granular
bedding of not less than two (2) inches in thickness. The bedding course shall be firmly tamped and made
smooth and level to assure uniform contact and support of the precast element.

All lift holes shall be completely filled with mortar to ensure water tightness.

Castings shall be set in full mortar or bituminous mastic beds. The adjustment of the casting to the required
final grade shall be made with precast concrete adjusting rings set in full mortar or bituminous mastic beds.
Maximum adjustment with rings shall be twelve (12) inches. Brick, concrete block, or wooden shims will
not be permitted.

In pavements, frames and grates or lids shall be heavy duty.

Basis of Payment: This work shall be paid for at the contract unit price Each for INLET, TYPE A, 24”
WITH NEW FRAME AND GRATE (TYPE SPECIFIED) or INLET, TYPE B, 36” WITH SALVAGED
FRAME AND GRATE which price shall be payment in full for all labor and materials specified herein
including SELECTED GRANULAR BACKFILL.

19 SELECTED GRANULAR BACKFILL

Description: All trenches and excavations beneath pavements and driveways, as shown on the plans or as
directed by the Engineer in the field, will require SELECTED GRANULAR BACKFILL.

2021 Resurfacing (B) Page 14 of 17



MOT 2021-8857 Page 65 of 189
Village of Downers Grove — 2021 Resurfacing (B)

Such material shall meet the applicable requirements of Section 1004 of the SSRBC, except as amended
herein. Except for the capping aggregate, the material will meet the gradation for CA-7, CA-11 or the
gradation commonly known as %" chip.

Backfill shall be placed in maximum 12 lifts and compacted by vibrating plate or other mechanical
compacting device in a manner consistent with the Standard Specifications, to ensure that no future
settlement occurs.

All backfilling shall be done in accordance with Section 20-2.21 of the Standard Specifications for Water
and Sewer Main Construction in Illinois. Specifically, all trenches and excavations other than those shown
on the plans or designated by the Engineer to receive SELECTED GRANULAR BACKFILL shall be
backfilled by any acceptable method which will not dislodge or damage the pipe, or cause bridging action
in the trench. After SELECTED GRANULAR BACKFILL is placed as haunching to one-half pipe outside
diameter, spoil material may be used as backfill in turf areas.

All backfilling, including granular bedding and backfill of approved excavated material, and
placement and compaction of SELECTED GRANULAR BACKFILL around new or reconstructed
storm sewer or structures shall be considered incidental to the contract.

When Select Backfill is placed to the existing surface elevation and used as a temporary driving or walking
surface, this item shall also include the maintenance of trench surface in a safe and usable condition,
satisfactory to the engineer, until the permanent proposed pavement or walkway is completed.

This item also includes the disposal of the surplus excavated material that is replaced by selected granular
backfill. Any material meeting the aforementioned gradation that has been excavated from the trenches
may be used for backfilling the trenches. However, no compensation will be allowed as selected granular
backfill for the portion of the trench backfilled with excavated material.

Basis of Payment: All work to backfill around new and reconstructed storm sewer or structures with
SELECTED GRANULAR BACKFILL shall be considered Incidental to each respective pay item and will
not be paid for separately.

20 EROSION, SEDIMENTATION AND DUST CONTROL

Description: Throughout each and every phase of the project, all downstream ditches and storm sewers
shall be protected from the run-off of roadway surfaces, excavations, and other construction activities
generating the movement of dirt, mud, dust and debris. This work shall consist of constructing temporary
erosion and sedimentation control systems as shown on the plans or as directed by the Engineer. The work
shall be placed by methods and with materials in accordance with Sections 280, 1080 and 1081 of the
SSRBC, except as amended herein.

All roadway surfaces shall be kept free of dirt, mud, dust and debris of any kind at all times through all
phases of the project. All downstream ditches shall be protected from erosion and sedimentation by the
installation of silt fence ditch checks; straw bales shall not be used. Piles of excavated material and/or trench
backfill material, allowed to be in place in excess of three days, shall be protected against erosion and
sedimentation runoff by use of silt fence or sediment filter logs. Storm sewer inlet structures or manholes
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shall be protected by temporary placement of geotextile fabric, filter baskets, or solid lids, as authorized in
the field by the Engineer.

Dirt, mud, dust and debris of any kind shall be removed from the roadway surface to the satisfaction of the
Engineer by any one or combination of the following: approved mechanical sweeping equipment, manual
labor, or other approved techniques.

Erosion and sedimentation control measures as indicated in the Erosion Control Plan, or as directed by the
Engineer shall be installed on the project site prior to beginning any construction activities which will
potentially create conditions subject to erosion. Erosion control devices shall be in place and approved by
the Engineer as to proper placement and installation prior to beginning other work. Erosion control
protection for Contractor equipment storage sites, plant sites, and other sites shall be installed by the
Contractor and approved by the Engineer prior to beginning construction activities at each site.

On those streets designated for Aggregate Base Repair and Preparation of Aggregate Base, dust control
shall include the application of water to the existing aggregate base, as conditions warrant, by water truck
or other approved method. Unless otherwise directed by the Engineer, during dry periods between rains, a
minimum of two applications per day will be necessary.

Temporary or permanent storage in the flood plain of the following are prohibited unless elevated or flood
proofed to one foot above the base flood elevation:

e Items susceptible to flood damage; or

e Unsecured buoyant materials or materials that may cause off-site damage including bulky materials,
flammable liquids, chemicals, explosives, pollutants, or other hazardous materials; or

e Landscape waste.

Silt Fence Placement, maintenance, and removal of silt fence at areas designated by the Engineer. The work
shall be placed by methods and materials in accordance with Sections 280 and 1080 of the SSRBC, except
as amended herein.

Erosion Barrier, Special Placement, maintenance, and removal of EROSION BARRIER, SPECIAL shall
be by methods and materials in accordance with applicable portions of Sections 280, 1080 and 1081 of the
SSRBC, except as amended herein.

Barrier shall be placed approximately two (2 ft) +/- off edge of existing pavement or sidewalks being
repaired at those locations noted on the schedule of quantities or as designated by the Engineer.

Barrier shall consist of a combination of two (2) excelsior logs or sediment filter logs staked immediately
adjacent and parallel to each other. Barrier is intended to protect more sensitive wetland vegetation and turf
areas from runoff and any and all workers and equipment during the duration of the improvements. All
contract work near these designated sections shall take place outside the EROSION BARRIER, SPECIAL.

21 HOT-MIX ASPHALT BINDER AND SURFACE COURSE

This item shall be done in accordance with all applicable parts of Sections 406 and 1030 of the SSRBC, the
included D-1 and BDE Specifications, and included mix table.

2021 Resurfacing (B) Page 16 of 17



MOT 2021-8857 Page 67 of 189
Village of Downers Grove — 2021 Resurfacing (B)

All preparation of the existing base shall be considered incidental to its respective pay item. This shall
include but not be limited to cleaning cracks with an air compressor or other approved method prior to
placement of mixture for cracks, joints and flangeways.

The target value for the air voids of the Hot-Mix Asphalt Surface Course, Mix D, N50 shall be 3.5% at the
design number of gyrations.

Basis of Payment: The HMA surfacing shall be paid for at the contract unit price per Ton for LEVELING
BINDER (MACHINE METHOD), N50, and HOT-MIX ASPHALT SURFACE COURSE, MIX D, N50.

22  BITUMINOUS MATERIALS, TACK COAT

Description: This work shall consist of the application of tack coat in accordance with the applicable parts
of Sec. 406 of the Standard Specifications except as amended herein.

It is the responsibility of the contractor to notify the Village twenty four (24) hours in advance of any tack
coat applications so it can be verified that signs and traffic control plans are in place. The contractor shall
only apply tack coat in areas that can be paved with new asphalt in the same working day.

If lane cannot be closed to traffic until the material has been allowed to break, sand must be applied to
prevent tracking. The cleaning of any tracking or stains on driveways will be the responsibility of the
contractor, to the satisfaction of the Village.

Basis of Payment: This work shall be paid for at the contract unit price per Pound of Residual Asphalt for
BITUMINOUS MATERIALS (TACK COAT), which price will be payment in full for all work as specified
herein. Any sand used shall be considered INCIDENTAL to the project.
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LR 109
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
EQUIPMENT RENTAL RATES

Effective: January 1, 2012

All references to Sections or Articles in this specification shall be construed to mean a specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of
Transportation.

Replace Article 109.04(b)(4) with the following:

"(4) Equipment. For any machinery or special equipment (other than small tools) the use of which
has been authorized by the Engineer, the Contractor will be paid according to the latest revision
of “SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE” and latest
index factor as issued by the lllinois Department of Transportation. The equipment should be of
a type and size reasonably required to complete the extra work.”
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BDE SPECIAL PROVISIONS
For the January 15 and March 5, 2021 Lettings

Page 69 of 189

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project
Coordination and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name # Special Provision Title Effective Revised
80099 1 [] Accessible Pedestrian Signals (APS) April 1, 2003 April 1, 2020
80274 2 [ 1 Aggregate Subgrade Improvement April 1, 2012 April 1, 2016
80192 3 [] Automated Flagger Assistance Device Jan. 1, 2008
80173 4 [ 1 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017
80426 5 [ 1 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020
80241 6 [ 1 Bridge Demolition Debris July 1, 2009
50261 7 [] Building Removal-Case | (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010
50481 8 [] Building Removal-Case Il (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010
50491 9 [] Building Removal-Case Il (Friable Asbestos) Sept. 1, 1990 April 1, 2010
50531 10 [] Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010

* 80425 11 [ Cape Seal Jan. 1, 2020 Jan. 1, 2021
80384 12 (M Compensable Delay Costs June 2, 2017 April 1, 2019
80198 13 [] Completion Date (via calendar days) April 1, 2008
80199 14 [] Completion Date (via calendar days) Plus Working Days April 1, 2008
80293 15 [] Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016

Design Fills < 5 Feet
80311 16 [] Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016
80261 17 [H] Construction Air Quality — Diesel Retrofit June 1, 2010 Nov. 1, 2014
80387 18 [] Contrast Preformed Plastic Pavement Marking Nov. 1, 2017

* 80434 19 [] Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021
80029 20 [] Disadvantaged Business Enterprise Participation Sept. 1, 2000 March 2, 2019
80402 21 M Disposal Fees Nov. 1, 2018
80378 22 [] Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018
80421 23 [] Electric Service Installation Jan. 1, 2020
80415 24 (Ml Emulsified Asphalts Aug. 1, 2019
80423 25 [ Engineer’s Field Office and Laboratory Jan. 1, 2020
80229 26 [] Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017
80417 27 [M Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019
80420 28 [ ] Geotextile Retaining Walls Nov. 1, 2019

* 80433 29 [] Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021
80304 30 [] Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2020
80422 31 [] High Tension Cable Median Barrier Jan. 1, 2020 Nov. 1, 2020
80416 32 (M Hot-Mix Asphalt — Binder and Surface Course July 2, 2019 Nov. 1, 2019
80398 33 [M| Hot-Mix Asphalt — Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019

* 80406 34 [] Hot-Mix Asphalt — Mixture Design Verification and Production Jan. 1, 2019 Jan. 1, 2021

(Modified for I-FIT)
80347 35 [] Hot-Mix Asphalt — Pay for Performance Using Percent Nov. 1, 2014 July 2, 2019
Within Limits — Jobsite Sampling
80383 36 [ ] Hot-Mix Asphalt — Quality Control for Performance April 1, 2017 July 2, 2019
80411 37 [ Luminaires, LED April 1, 2019
80393 38 [HM Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 1, 2019
80045 39 [] Material Transfer Device June 15,1999  Aug. 1, 2014
80418 40 [] Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020

* 80424 41 [ Micro-Surfacing and Slurry Sealing Jan. 1, 2020 Jan. 1, 2021
80428 42 (M Mobilization April 1, 2020
80412 43 [] Obstruction Warning Luminaires, LED Aug. 1, 2019
80430 44 [] Portland Cement Concrete — Haul Time July 1, 2020
80359 45 [] Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019
80431 46 [ Portland Cement Concrete Pavement Patching July 1, 2020
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80432 47 (W] Portland Cement Concrete Pavement Placement July 1, 2020
80300 48 [] Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016
34261 49 [] Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006
80157 50 [] Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006
* 80306 51 [M] Reclaimed Asphalt Pavement (RAP) and Reclaimed Nov. 1, 2012 Jan. 1, 2021
Asphalt Shingles (RAS)
80407 52 [M Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020
80419 53 (M Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019 April 1, 2020
80395 54 [] Sloped Metal End Section for Pipe Culverts Jan. 1, 2018
80340 55 [] Speed Display Trailer April 2, 2014 Jan. 1, 2017
80127 56 [] Steel Cost Adjustment April 2, 2004 Aug. 1, 2017
80408 57 [ Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019
80413 58 [] Structural Timber Aug. 1, 2019
80397 59 [] Subcontractor and DBE Payment Reporting April 2, 2018
80391 60 [M] Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019
* 80435 61 [] Surface Testing of Pavements — IRI Jan. 1, 2021
80298 62 [ ] Temporary Pavement Marking April 1, 2012 April 1, 2017
80409 63 [H| Traffic Control Devices - Cones Jan. 1, 2019
80410 64 [] Traffic Spotters Jan. 1, 2019
20338 65 [] Training Special Provisions Oct. 15, 1975
80318 66 [ ] Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018
80429 67 [] Ultra-Thin Bonded Wearing Course April 1, 2020
80288 68 [W Warm Mix Asphalt Jan. 1, 2012 April 1, 2016
80302 69 [ ] Weekly DBE Trucking Reports June 2, 2012 April 2, 2015
80414 70 [] Wood Fence Sight Screen Aug. 1, 2019 April 1, 2020
80427 71 (M Work Zone Traffic Control Devices Mar. 2, 2020
80071 72 [] Working Days Jan. 1, 2002

The following special provisions are in the 2021 Supplemental Specifications and Recurring Special Provisions.

File Name Special Provision Title New Location(s) Effective Revised
80277  Concrete Mix Design — Department Provided Check Sheet #37 Jan. 1,2012 April 1, 2016
80405 Elastomeric Bearings Article 1083.01 Jan. 1, 2019
80388 Equipment Parking and Storage Article 701.11 Nov. 1, 2017
80165  Moisture Cured Urethane Paint System Article 1008.06 Nov. 1, 2006 Jan. 1, 2010
80349  Pavement Marking Blackout Tape Articles 701.04, 701.19(f), Nov. 1, 2014 April 1, 2016

701.20(j) and 1095.06
80371 Pavement Marking Removal Articles 783.02-783.04, 783.06 July 1, 2016
and 1101.13
80389  Portland Cement Concrete Article 1020.04 Table 1 and Note 4 Nov. 1, 2017
80403  Traffic Barrier Terminal, Type 1 Special Articles 631.04 and 631.12 Nov. 1, 2018

The following special provisions have been deleted from use.

File Name Special Provision Title Effective Revised
80317  Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019

The following special provisions require additional information from the designer. The additional information needs to be
submitted as a separate document. The Project Coordination and Implementation section will then include the information in the
applicable special provision.

Material Transfer Device

Railroad Protective Liability Insurance
Training Special Provisions

Working Days

Bridge Demolition Debris
Building Removal - Case |
Building Removal — Case Il
Building Removal - Case Il

Building Removal-Case IV
Completion Date

Completion Date Plus Working Days
DBE Participation
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)

Effective: June 1, 2010
Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be

accomplished by installing retrofit emission control devices.

The term “equipment” refers to

diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,2011 7 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 7 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in hon-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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WARM MIX ASPHALT (BDE)

Effective: January 1, 2012
Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of

+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.
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AGGREGATE SUBGRADE IMPROVEMENT (BDE)

Effective: April 1, 2012
Revised: April 1, 2016

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) Coarse AQOregate ........ocociiiiiiiiie e 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2, and 3) .....cccoeeieiiiiiiiiiiiiiieeeceeeeeeeen, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradations CS 01, CS 02, and RR 01 but shall not exceed
40 percent of the total product. The top size of the RAP shall be less than 4 in.
(100 mm) and well graded.

Note 2. RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradations CS 01, CS 02, or RR 01 are used in lower lifts.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations
CA 02, CA 06, or CA 10 shall be 12in. (300 mm). The maximum nominal lift thickness of
aggregate gradations CS 01, CS 02, and RR 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When the contract specifies
that a granular subbase is to be placed on the aggregate subgrade improvement, the 3in.
(75 mm) of capping aggregate shall be the same gradation and may be placed with the
underlying aggregate subgrade improvement material.
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303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement
shall be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of subgrade material is
required, gravel may be used below the first 12 in (300 mm) of subgrade.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free
of deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thickness less than or equal to
12 in. (300 mm) shall be CA 2, CA 6, CA 10, or CS 01.

The coarse aggregate gradation for total subgrade thickness more than 12in.
(300 mm) shall be CS 01 or CS 02 as shown below or RR 01 according to
Article 1005.01(c).
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COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad NO' 87! 6” 4” 27! #4
CS 01 100 97 +3 90+ 10 45+ 25 20 + 20
CS 02 100 80+ 10 25+ 15

COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
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80274

Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97+3 90+ 10 45 + 25 20 + 20
CS 02 100 80+ 10 25+ 15

(2) The 3in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)

Effective: November 1, 2012
Revised: January 1, 2021

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be

according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). RAS is the material produced from the processing
and grinding of preconsumer or post-consumer shingles. RAS shall be a clean and
uniform material with a maximum of 0.5 percent unacceptable material by weight of RAS,
as defined in the Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. RAS shall come from a facility source on the Department’s “Qualified
Producer List of Certified Sources for Reclaimed Asphalt Shingles” where it shall be
ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 93 percent
passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall be uniform in
gradation and asphalt binder content and shall meet the testing requirements specified
herein. In addition, RAS shall meet the following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP shall be added to the pile after the pile
has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.
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(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality, but shall be at least
C quality. FRAP shall be fractionated prior to testing by screening into a minimum of
two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix into which the FRAP will
be incorporated.

, . , Sieve Size that 100 %
Mixture FRAP will be used in: of FRAP Shall Pass
IL-19.0 11/2in. (37.5 mm)
SMA 12.5 1in. (25.0 mm)
IL-9.5, IL-9.5FG, SMA 9.5 3/4 in. (19.0 mm)
IL-4.75 1/2 in. (12.5 mm)

(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but
shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing. Conglomerate RAP shall be processed prior to
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.

(4) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphailt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be permitted

Page 80 of 189



MOT 2021-8857

to improve workability. The sand shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The sand shall be accounted for in the mix
design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(a) RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested

either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

(b) RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested

during stockpiling according to the Bureau of Materials Policy Memorandum, “Reclaimed
Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton), five-
sample/test stockpile has been established it shall be sealed. Additional incoming RAS
or RAS blended with manufactured sand shall be stockpiled in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile when the
test results of the working pile are complete and are found to meet the tolerances specified
herein for the original sealed RAS stockpile.
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Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in accordance
with the QC Plan, the Contractor shall obtain and make available all of the test results
from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and

averaged for asphalt binder content and gradation, and when applicable Gmm. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

P FRAP/Homogeneous/

arameter Condl i
glomerate

1in. (25 mm)

1/2 in. (12.5 mm) +8 %

No. 4 (4.75 mm) +6 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm)

No. 30 (600 um) +5%

No. 200 (75 um) +2.0%

Asphalt Binder +04%"

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 percent.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP
representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the test

results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when compared
to the averages, will be accepted if within the tolerances listed below.
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Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) 5%

No. 30 (600 ym) +4 %
No. 200 (75 um) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent by
weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall not
be used in Department projects. All test data and acceptance ranges shall be sent to the
District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous and conglomerate stockpiles

shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are
designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Class | binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)
IL-19.0L binder mixtures are designated as containing Class C quality coarse
aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the

Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50 Ib (25 kg). The sample shall be extracted according to lllinois Modified AASHTO T 164
by a consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor. The District
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval
Testing, according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be the Contractor’s option when constructing HMA in all contracts.
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(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. FRAP from Conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations. Known
frictional contributions from plus #4 (4.75 mm) homogeneous FRAP stockpiles will be
accounted for in meeting frictional requirements in the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight
of the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement (ABR) shall not exceed the amounts
listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?

. . Polymer Modified

Ndesign Binder Surface Binder or Surface
30 30 30 10
50 25 15 10
70 15 10 10
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90 | 10 | 10 | 10 |

1/

2/

For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28). If warm mix
asphalt (WMA) technology is utilized and production temperatures do not exceed
275 °F (135 °C), the high and low virgin asphalt binder grades shall each be
reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 26 percent
RAP/RAS ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

. . Polymer Modified

Ndesign Binder Surface Binder or Surface
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA -- -- 25
IL-4.75 -- -- 35

1/

2/

For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28). If warm mix asphalt (WMA) technology is utilized and production
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt binder
grades shall each be reduced by one grade when FRAP/RAS ABR exceeds
25 percent (i.e. 26 percent ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.
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(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for

verification. If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS
stockpiles may be used in the original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP, and RAS stone bulk specific gravities (Gsp) shall be according to the
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsp) of Reclaimed Asphalt Pavement
(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test
Procedures for Materials.

1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(a) RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than

the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system
to remove or reduce oversized material.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

(b) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight

depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
1 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.
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c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate and RAP/FRAP/RAS moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and
RAP/FRAP/RAS are recorded in a wet condition.)

(2) Batch Plants.

a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

d. Mineral filler weight to the nearest pound (kilogram).

e. RAP/FRAP/RAS weight to the nearest pound (kilogram).

f. Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP in aggregate surface course (temporary access entrances only) and aggregate
wedge shoulders, Type B shall be as follows.
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(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the Bureau of Materials Policy Memorandum,
“Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

80306
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or

damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be

made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%
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HOT-MIX ASPHALT - LONGITUDINAL JOINT SEALANT (BDE)

Effective: August 1, 2018
Revised: November 1, 2019

Add the following to Article 406.02 of the Standard Specifications.
“(d) Longitudinal Joint Sealant (LJS) ......coooeiiiiiieee 1032”
Add the following to Article 406.03 of the Standard Specifications.

“(k) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2)
() Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3)

Note 2. When a pressure distributor is used to apply the LJS, the distributor shall be
equipped with a heating and recirculating system along with a functioning auger agitating
system or vertical shaft mixer in the hauling tank to prevent localized overheating. The
distributor shall be equipped with a guide or laser system to aid in proper placement of the
LJS application.

Note 3. When a melter kettle is used to transport and apply the LJS, the melter kettle shall
be an oil jacketed double-boiler with agitating and recirculating systems. Material from the
kettle may be dispensed through a pressure feed wand with an applicator shoe or through
a pressure feed wand into a hand-operated thermal push cart.”

Revise Article 406.06(g)(2) of the Standard Specifications to read:

“(2) Longitudinal Joints. Unless prohibited by stage construction, any HMA lift shall be
complete before construction of the subsequent lift. The longitudinal joint in all lifts
shall be at the centerline of the pavement if the roadway comprises two lanes in width,
or at lane width if the roadway is more than two lanes in width.

When stage construction prohibits the total completion of a particular lift, the
longitudinal joint in one lift shall be offset from the longitudinal joint in the preceding lift
by not less than 3 in. (75 mm). The longitudinal joint in the surface course shall be at
the centerline of the pavement if the roadway comprises two lanes in width, or at lane
width if the roadway is more than two lanes in width.

A notched wedge longitudinal joint shall be used between successive passes of HMA
binder course that has a difference in elevation of greater than 2 in. (50 mm) between
lanes on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 1 to 1 1/2in. (25 to 38 mm)
vertical notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper sloped
toward and extending into the open lane, and a second 1 to 1 1/2 in. (25 to 38 mm)
vertical notch at the outside edge.
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The notched wedge longitudinal joint shall be formed by the strike off device on the
paver. The wedge shall then be compacted by the joint roller.

Tack coat shall be applied to the entire surface of the notched wedge joint immediately
prior to placing the adjacent lift of binder. The material shall be uniformly applied at a
rate of 0.05 to 0.1 gal/sq yd (0.2 to 0.5 L/sq m).

When the use of longitudinal joint sealant (LJS) is specified, the surface to which the
LJS is applied shall be thoroughly cleaned and dry. The LJS may be placed before or
after the tack coat. When placed after the tack coat, the tack shall be fully cured prior
to placement of the LJS.

The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or
hand applied from a roll. At the time of installation, the pavement surface temperature
and the ambient temperature shall be a minimum of 40 °F (4 °C) and rising.

The LJS shall be applied at a width of 18 in. (450 mm) £ 1 1/2in. (38 mm) and
centered £ 2 in. (£ 50 mm) under the joint of the next HMA lift to be constructed. If the
LJS flows more than 2 in. (50 mm) from the initial placement width, LJS placement
shall stop and remedial action shall be taken.

When starting another run of LJS placement, suitable release paper shall be placed
over the previous application of LJS to prevent doubling up of thickness of LJS.

The application rate of LJS shall be according to the following.

LJS Application Table

Coarse Graded
Overlay Thickness Application Rate V Fi.ne _Graded _
in. (mm) (IL-19.0, IL-19.0L, IL-9.5, | Application Rate V' | SMA Mixtures V%
' IL-9.5L, IL-4.75) Ib/ft (kg/m)
Ib/ft (kg/m)
3/4 (19) 0.88 (1.31)
1(25) 1.15 (1.71)
11/4 (32) 1.31 (1.95) 0.88 (1.31)
11/2 (38) 1.47 (2.19) 0.95 (1.42) 1.26 (1.88)
1.3/4 (44) 1.63 (2.43) 1.03 (1.54) 1.38 (2.06)
2 (50) 1.80 (2.68) 1.11 (1.65) 1.51 (2.25)
=2 1/4 (60) 1.96 (2.92)

1/ The application rate has a surface demand for liquid included within it. The
thickness of the LJS may taper from the center of the application to a lesser
thickness on the edge of the application, provided the correct width and application
rate are maintained.

Page 95 of 189



MOT 2021-8857

2/ If the joint is between SMA and either Coarse Graded or Fine Graded, the SMA
rate shall be used.

The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying
material to the project. The application rate of LJS shall be verified within the first
1000 ft (300 m) of the day’s placement and every 12,000 ft (3600 m) thereafter. A
suitable paper or pan shall be placed at a random location in the path of the LJS. After
application of the LJS, the paper or pan shall be picked up, weighed, and the
application rate calculated. The tolerance between the application rate shown in the
LJS Application Table and the calculated rate shall be + 10 percent. The LJS shall be
replaced in the area where the sample was taken.

A 1 qt (1 L) sample shall be taken from the pressure distributor or melting kettle at the
jobsite once for each contract and sent to the Central Bureau of Materials.

The LJS shall be suitable for construction traffic to drive on without pickup or tracking
of the LJS within 30 minutes of placement. If pickup or tracking occurs, LJS placement
shall stop and damaged areas shall be repaired.

Prior to paving, the Contractor shall ensure the paver end plate and grade control
device is adequately raised above the finished height of the LJS.

The LJS shall not flush to the final surface of the HMA pavement.”

Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard
Specifications.

“Application of longitudinal joint sealant (LJS) will be measured for payment in place in feet
(meters).”

Add the following paragraph after the first paragraph of Article 406.14 of the Standard
Specifications.

“Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for
LONGITUDINAL JOINT SEALANT.”

Add the following to Section 1032 of the Standard Specifications.

“1032.12 Longitudinal Joint Sealant (LJS). Longitudinal joint sealant (LJS) will be
accepted according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Performance Graded Asphalt Binder Acceptance Procedure” with the following
exceptions: Article 3.1.9 and 3.4.1.4 of the policy memorandum will be excluded. The bituminous
material used for the LJS shall be according to the following table. Elastomers shall be added to
a base asphalt and shall be either a styrene-butadiene diblock or triblock copolymer without oil
extension, or a styrene-butadiene rubber. Air blown asphalt, acid modification, or other modifiers
will not be allowed. LJS in the form of pre-formed rollout banding may also be used.
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Test Test Requirement Test Method
Dynamic shear @ 88°C (unaged), 1.00 min. AASHTO T 315
G*/sin 0, kPa
Creep stiffness @ -18°C (unaged), 300 max.
Stiffness (S), MPa AASHTO T 313
m-value 0.300 min.
Ash, % 1.0-4.0 AASHTO T 111
Elastic Recovery,
100 mm elongation, cut immediately, 70 min. '(A\Psr-(l)-cl\;/clac?u?gSA‘;
25°C, %
Separation of Polymer, ITP Separation of
Difference in °C of the softening point 3 max. Polymer from

(ring and ball)

Asphalt Binder”

80398
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a

clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the

use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until

the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an

approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not

80402

later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”

Page 99 of 189



MOT 2021-8857

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2019
Revised: January 1, 2020

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.
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| Qualification for each individual performing regulated substances monitoring shall require
a minimum of one-year of experience in similar activities as those required for the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.

CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring, the
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732
“Regulated Substances Monitoring Daily Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening. Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances. The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change. Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste. PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.
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669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results

indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 lll. Admin. Code 742 Appendix A. Table G, the excavated soll
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 351ll. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
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through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical

results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.

(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach

to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 lll. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above

Appendix B, Table E of 35 lll. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable. Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits. A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground. If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste. The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer. The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
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soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s). For management of special or hazardous waste,
the Contractor shall provide the Engineer with documentation that the Contractor is operating with
a valid lllinois special waste transporter permit at least two weeks before transporting the first load
of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all manifests
for the disposal of the contaminated material and confirm the Contractor's transported volume.
Any waste generated as a non-special waste may be managed off-site without a manifest, a
special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by their permit and whether the disposal facility is
presently, has previously been, or has never been, on the United States Environmental Protection
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act
(RCRA) List of Violating Facilities. The use of a Contractor selected landfill shall in no manner
delay the construction schedule or alter the Contractor's responsibilities as set forth.
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669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:
(1) a potentially infectious medical waste;
(2) a hazardous waste as defined in 35 lll. Admin. Code 721;
(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of

35 lll. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 lll. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
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(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. Soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’'s means
and methods shall be described in the approved or amended RSPCP. Staging areas shall not be
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m)
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or
designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall not
use a storage container if visual inspection of the container reveals the presence of free liquids
or other substances that could cause the waste to be reclassified as a hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following additional
requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner. Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
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Act (TSCA), and other applicable State or local regulations and requirements, including
35 lll. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete
surface. Containers shall be in good condition and free of leaks, large dents, or severe
rusting, which may compromise containment integrity. Containers must be constructed
of, or lined with, materials that will not react or be otherwise incompatible with the
hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and permanent
marker in accordance with applicable regulations, clearly showing the date of waste
generation, location and/or area of waste generation, and type of waste. The Contractor
shall place these identifying markings on an exterior side surface of the container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.
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The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 1ll. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 lll. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
District Environmental Studies Unit (DESU). Upon confirmation of a release of contaminants and
notifications to the Engineer and DESU, the Contractor shall report the release to the lllinois
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them
with whatever information is available (“owner” or “operator” shall be stated as the past registered
‘owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).
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The tank excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. All uncontaminated concrete and
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the
Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
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NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(B), or (b)(2) will be paid for according to Article 109.04. The Department will not
be responsible for any additional costs incurred, if mismanagement of the staging area, storage
containers, or their contents by the Contractor results in excess cost expenditure for disposal or
other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter
test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final

Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”

80407
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TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019
Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top
stripe being fluorescent orange. If non-reflective spaces are left between the stripes, the
spaces shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for
450 mm), 7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a
minimum of 60 percent of the total weight in the base. Cones taller than 36 in. shall be
weighted per the manufacturer’s specifications such that they are not moved by wind or
passing traffic.”

80409
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EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019
Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing. They
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be
according to the following requirements.

(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300
Viscosity, Saybolt Furol, at 122 °F (50 °C),
(AASHTO T 59), SFS " 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 um), retained on
sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,
(AASHTO T 59), % 1 max. 1 max. 1 max.

Coating Test (All Grades),

(AASHTO T 59), 3 minutes stone coated thoroughly

Distillation Test, (AASHTO T 59):
Residue from distillation test to

500 °F (260 °C), % 65 min. 65 min. 65 min.

Qil distillate by volume, % 7 max. 7 max. 7 max.
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Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,

5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpabile.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 um) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
Qil distillate by volume, % 4 max.

The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.

(e) Delete this subparagraph.

(f) Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 £ 9 °F (190 £ 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(9) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-
1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),
(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.

Residue by Distillation, 500 £ 10 °F (260 = 5 °C), or

Residue by Evaporation, 325 + 5 °F (163 + 3 °C),
(AASHTO T 59), % 50 min.

Sieve Test, No. 20 (850 um), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation
Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % " 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent

The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)

PEP Prime Coat
RS-2, HFE-90, HFE-150, HFE-300, Bituminous Surface Treatment
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2
CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing
Slurry Sealing
Cape Seal”
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HOT-MIX ASPHALT - BINDER AND SURFACE COURSE (BDE)

Effective: July 2, 2019
Revised: November 1, 2019

Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface
course on a prepared base. Work shall be according to Sections 406 and 1030 of the Standard
Specifications, except as modified herein.
Materials. Add the following after the second paragraph of Article 1003.03(c):
“For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting
FA 20 gradation.”
Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA 14
IL-19.0 CA11Y
SMA 12.5? CA13,CA 14,0or CA 16
HMA High ESAL SMA 9.5% CA130orCA16 %
IL-9.5 CA 16
IL-9.5FG CA 16
IL-19.0L CA11 "
HMA Low ESAL IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.”

HMA Nomenclature. Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,

“High ESAL Binder Courses SMA 12.5, SMA 9.5
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Mixture Design.

Surface Courses

IL-9

SMA 12.5, SMA 9.5”

.5, IL-9.5FG,

compositions as follows:

Page 116 of 189

Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture

“HIGH ESAL, MIXTURE COMPOSITION (% PASSING) "

Sieve Size

SMA 12,5 %

SMA 9.5 %

IL-9.5FG

min. max.

min. max.

min.

max.

1in.
(25 mm)

3/4 in.
(19 mm)

100

100

1/2 in.
(12.5 mm)

90 99

95

100

100

3/8 in.
(9.5 mm)

50 85

70

95

90

100

#4
4.75 mm)

20 40

30

50

60

75

#8
(2.36 mm)

16 24 4

20

30

45

60

#16
(1.18 mm)

21

25

40

#30
(600 um)

18

15

30

#50
(300 um)

15

15

#100
(150 pm)

10

#200
(75 pm)

8.0 11.0%¥

8.0

4.0

6.5

#635
(20 um)

Ratio of
Dust/Asphalt
Binder

1.0

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.
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3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be

mineral filler, unless otherwise approved by the Engineer.

4/ When establishing the adjusted job mix formula (AJMF) the percent passing the #8

(2.36 mm) sieve shall not be adjusted above 24 percent.

5/ When the bulk specific gravity (Gsb) of the component aggregates vary by more than

0.2, the blend gradations shall be based on volumetric percentage.”

Revise the table in Article 1030.04(b)(1) to read:

“VOLUMETRIC REQUIREMENTS, High ESAL

Voids in the Mineral Aggregate Voids Filled with
Ndesign (VMA),”‘i/ognz_)lmmum Asphalt Binder
- - - 1 VFA),%
IL-19.0 | | gerg | 'L475 (VFA),%
50 18.5 65-78%
70 13.5 15.0 3
% 65-75

1/ Maximum draindown for IL-4.75 shall be 0.3 percent.

2/ VFA for IL-4.75 shall be 76-83 percent.

3/ VFA for IL-9.5FG shall be 65-78 percent.”

Revise the table in Article 1030.04(b)(3) to read:

“VOLUMETRIC REQUIREMENTS, SMA 12.5 " and SMA 9.5 V/
Desian Voids in the Voids

ESALs . Jesig Mineral Filled with

L Ndesign | Air Voids

(million) Taraet. % Aggregate Asphalt

9L % | (VMA), % min. | (VFA), %
<10 50 4.0 16.0 75-80
> 10 80 4.0 17.0 75-80

1/ Maximum draindown shall be 0.3 percent.”

Quality Control/Quality Assurance (QC/QA). Revise the third paragraph of Article 1030.05(d)(3)
to read:

“If the Contractor and Engineer agree the nuclear density test method is not appropriate
for the mixture, cores shall be taken at random locations determined according to the
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QC/QA document "Determination of Random Density Test Site Locations".

Core

densities shall be determined using the lllinois Modified AASHTO T 166 or T 275

procedure.”

Add the following paragraphs to the end of Article 1030.05(d)(3):

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement).
performed using either a correlated nuclear gauge or cores.

Longitudinal joint density testing shall be

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the

Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the second table in Article 1030.05(d)(4) and its notes to read:

“DENSITY CONTROL LIMITS
Mixture Individual Test Unconfined Edge
o Parameter (includes confined Joint Density,
Composition ;o
edges) minimum
IL-4.75 Ndesign = 50 93.0-974%" 91.0%
IL-9.5FG Ndesign = 50 - 90 93.0-974 % 91.0%
IL-9.5 Ndesign = 90 92.0-96.0 % 90.0%
IL-9.5, IL-9.5L, Ndesign < 90 92.5-974 % 90.0%
IL-19.0 Ndesign = 90 93.0 -96.0 % 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0%-97.4% 90.0%
SMA Ndesign = 50 or 80 93.5-974 % 91.0%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear

gauge.
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2/ 92.0 % when placed as first lift on an unimproved subgrade.”
Equipment. Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”

CONSTRUCTION REQUIREMENTS

Add the following to Article 406.03 of the Standard Specifications:
“() OSCIlIAtOry ROIEE .......ieiiiiiiiii e 1101.01”
Revise the third paragraph of Article 406.05(a) to read:

“All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be
filled with binder. At locations where heavy disintegration and deep spalling exists, the
area shall be cleaned of all loose and unsound material, tacked, and filled with binder
(hand method).”

Revise Article 406.05(c) to read.

“(c) Binder (Hand Method). Binder placed other than with a finishing machine will be
designated as binder (hand method) and shall be compacted with a roller to the
satisfaction of the Engineer. Hand tamping will be permitted when approved by the
Engineer.”

Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2)e. to read:

“e. The mixture shall be overlaid within 5 days of being placed.”
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Revise Article 406.06(d) to read:

“(d) Lift Thickness. The minimum compacted lift thickness for HMA binder and surface
courses shall be as follows.

MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
L-4.75 3/4 (19) - over HMA surfaces "
1 (25) - over PCC surfaces "
IL-9.5FG 11/4 (32)
IL-9.5, IL-9.5L 11/2 (38)
SMA 9.5 11/2 (38)
SMA 12.5 2 (51)
IL-19.0, IL-19.0L 2 1/4 (57)

1/ The maximum compacted lift thickness for mixture 1L-4.75 shall
be 1 1/4 in. (32 mm).”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:
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“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown Roller

Intermediate

Final Roller

Density

(one of the Roller (one or more of Requirement
following) the following)
Binder and Surface " | Vp, P ¥ Tg, 3W, | P¥ Or, Og Vs, Ts, Tr, Or As specified in
O, O Articles:
1030.05(d)(3),
(d)(4), and
(d)(@).
IL-4.75 and SMA 4% Ts, 3W, Ot -- Tr, 3W, Or
Bridge Decks ? Te .- T As specified in

Articles 582.05
and 582.06.

3/ A vibratory roller (Vpb) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:
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“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Os - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”

Basis of Payment. Replace the second through the fifth paragraphs of Article 406.14 with the
following:

“HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton)
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE,
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified;
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE,
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture
composition, friction aggregate, and Ndesign specified.”

80416
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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PORTLAND CEMENT CONCRETE (BDE)

Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design

Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND

MIX DESIGN CRITERIA

Class
of
Conc.

Use

Air
Content
%

PP

Pavement Patching
Bridge Deck Patching (10)

PP-1

PP-2

PP-3

PP-4

PP-5

4.0-8.0"

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be

80389

increased to 8 1/2in.
polycarboxylate type.”

(215 mm) if the high range water-reducing admixture is the
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HOT-MIX ASPHALT MIXTURE REQUIREMENTS

MIXTURE TYPE

AIR VOIDS

PAVEMENT RESURFACING

Leveling Binder (Machine Method), N50 (IL-9.5 mm)

4% @ 50 Gyr.

Hot-Mix Asphalt Surface Course, Mix "D", N50 (IL-9.5 mm)

3.5% @ 50 Gyr.

PATCHING

Class D Patches (HMA Binder IL-19 mm)

4% @ 70 Gyr.

Pavement Removal & HMA Replacement (HMA Binder IL-19 mm)

4% @ 70 Gyr.

DRIVEWAYS

Hot-Mix Asphalt Surface Course, Mix "D", N50 (IL-9.5 mm), 3”

3.5% @ 50 Gyr.

Hot-Mix Asphalt Base Course (HMA Binder IL-19 mm), 6”

4% @ 50 Gyr.

The unit weight used to calculate all Hot-Mix Asphalt Surface Mixture Quantities is 112 Lbs/SqYd/In.

The "AC Type" for polymerized HMA mixes shall be SBS/SBR PG 76-22 and for non-polymerized
HMA the "AC Type" shall be "PG 64-22" unless modified by district one special provisions.

For use of recycled materials see special provisions.
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DuPage County Prevailing Wage Rates posted on 12/1/2020

Overtime
Trade Title Rg Type C Base Foreman M-F Sa  Su Hol  H/W Pension Vac Trng IOther
ns

ASBESTOS ABT-GEN All ALL 44.40 45.40 15 15 2.0 20 16.10 1421 0.00 0.90
ASBESTOS ABT-MEC All BLD 38.44 41.51 15 15 2.0 2.0 14.07 1251 0.00 0.77
BOILERMAKER All BLD 51.56 56.20 2.0 20 20 20 6.97 2158 0.00 1.20

BRICK MASON All BLD 47.56 52.32 15 15 2.0 20 11.20 20.51 0.00 0.97
CARPENTER All ALL 49.76 51.76 15 15 20 20 1179 23.34 0.00 0.73
CEMENT MASON All ALL 47.00 4900 20 15 20 20 1575 19.73 0.00 1.00
CERAMIC TILE FINISHER All BLD 41.80 4180 15 15 20 20 1125 1341 0.00 0.88
COMMUNICATION TECHNICIAN Al BLD 34.25 3705 15 15 20 20 1260 23.04 275 0.68 0.10
ELECTRIC PWR EQMT OP All ALL 44.61 60.87 15 15 2.0 2.0 6.50 1249 0.00 1.01 1.34
ELECTRIC PWR GRNDMAN All ALL 34.27 6087 15 15 20 20 6.50 9.60 0.00 0.77 1.03
ELECTRIC PWR LINEMAN All ALL 53.63 6087 15 15 20 20 6.50 15.02 0.00 1.21 1.61
ELECTRIC PWR TRK DRV All ALL 35.52 6087 15 15 20 20 6.50 9.95 0.00 0.80 1.07
ELECTRICIAN All BLD 41.49 4549 15 15 20 20 1260 2590 6.00 085 0.0
ELEVATOR CONSTRUCTOR All BLD 58.47 65.78 2.0 2.0 2.0 20 1573 18.41 4.68 0.63

FENCE ERECTOR NE ALL 44.42 46.42 15 15 2.0 2.0 13.68 15.40 0.00 0.65

FENCE ERECTOR w  ALL 47.99 51.83 20 20 20 20 13.06 2415 0.00 1.03
GLAZIER All BLD 46.35 47.85 15 2.0 2.0 20 1479 22.67 0.00 1.26
HEAT/FROST INSULATOR All BLD 51.25 5433 15 15 20 20 14.07 1426 0.00 0.77

IRON WORKER E ALL 52.51 54.51 2.0 2.0 2.0 20 1515 2434 0.00 0.44

IRON WORKER w ALL 47.99 51.83 20 20 20 20 13.06 2415 0.00 1.03
LABORER All ALL 44.40 45.15 15 15 2.0 20 16.10 1421 0.00 0.90

LATHER All ALL 4976 5176 15 15 20 20 1179  23.34 0.00 0.73
MACHINIST All BLD 49.68 52.18 15 15 2.0 2.0 7.93 8.95 1.85 147

MARBLE FINISHER All ALL 35.73 49.05 15 15 2.0 20 11.20 18.71 0.00 0.87

MARBLE MASON All BLD 46.71 51.38 15 15 20 20 11.20 19.98 0.00 0.95
MATERIAL TESTER | All ALL 34.40 15 15 2.0 20 16.10 1421 0.00 0.90
MATERIALS TESTER II All ALL 39.40 15 15 20 20 16.10 1421 0.00 0.90
MILLWRIGHT All ALL 49.76 51.76 15 15 2.0 20 11.79 23.34 0.00 0.73
OPERATING ENGINEER All BLD 1 5210 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15
OPERATING ENGINEER All BLD 2 50.80 56.10 2.0 20 20 20 20.90 17.85 200 215

OPERATING ENGINEER All  BLD 3 4825 56.10 2.0 2.0 2.0 20 20.90 17.85 2.00 2.15
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OPERATING ENGINEER All  BLD 4 46.50 56.10 2.0 2.0 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER All BLD 5 55.85 56.10 2.0 20 20 20 20.90 17.85 2.00 2.15
OPERATING ENGINEER All BLD 6 53.10 56.10 2.0 20 20 20 20.90 17.85 2.00 2.15
OPERATING ENGINEER All  BLD 7 55.10 56.10 2.0 2.0 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER All  FLT 40.00 40.00 15 15 2.0 20 20.50 16.85 2.00 1.65
OPERATING ENGINEER Al HWY 1 50.30 54.30 15 15 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER Al HWY 2 4975 54.30 15 15 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER Al HWY 3 47.70 54.30 15 15 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER Al HWY 4 46.30 54.30 15 15 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER Al HWY 5 4510 54.30 15 15 2.0 20 20.90 17.85 2.00 215
OPERATING ENGINEER Al HWY 6 53.30 54.30 15 15 2.0 20 20.90 1785 2.00 215
OPERATING ENGINEER Al HWY 7 51.30 54.30 15 15 2.0 20 20.90 1785 2.00 215
ORNAMENTAL IRON WORKER E ALL 51.63 54.13 2.0 2.0 2.0 20 14.23 2225 0.00 1.25
ORNAMENTAL IRON WORKER w ALL 47.99 51.83 2.0 2.0 2.0 20 13.06 24.15 0.00 1.03
PAINTER All ALL 48.30 5030 15 15 15 20 18.23 3.65 0.00 1.45
PAINTER - SIGNS All  BLD 39.84 44.74 15 15 2.0 2.0 2.73 3.39 0.00 0.00
PILEDRIVER All ALL 49.76 51.76 15 15 2.0 20 11.79 23.34 0.00 0.73
PIPEFITTER All BLD 50.75 5375 15 15 20 20 10.85 20.85 0.00 2.92
PLASTERER All  BLD 47.57 50.42 15 15 2.0 20 11.20 20.17 0.00 0.96
PLUMBER All BLD 52.00 5510 15 15 20 20 16.22 15.60 0.00 1.40
ROOFER Al BLD 4575 4975 15 15 20 20 1123  13.61 0.00 0091
SHEETMETAL WORKER All  BLD 49.07 51.52 1.5 1.5 2.0 2.0 10.85 1751 0.00 1.14 2.32
SPRINKLER FITTER All BLD 50.95 5345 15 15 20 20 1350 16.80 0.00 0.75
STEEL ERECTOR E ALL 52.51 54.51 2.0 2.0 2.0 20 15.15 2434 0.00 0.44
STEEL ERECTOR w ALL 47.99 51.83 2.0 2.0 2.0 20 13.06 24.15 0.00 1.03
STONE MASON All  BLD 47.56 52.32 15 15 2.0 20 11.20 20.51 0.00 0.97
TERRAZZO FINISHER All  BLD 43.54 43.54 15 15 2.0 20 11.25 15.61 0.00 0.90
TERRAZZO MASON All  BLD 47.38 50.88 15 15 2.0 20 11.25 17.07 0.00 0.94
TILE MASON All  BLD 48.75 52.75 15 15 2.0 20 11.25 16.90 0.00 0.95
TRAFFIC SAFETY WORKER All  HWY 36.75 3835 15 15 20 20 7.95 8.20 0.00 0.75
TRUCK DRIVER All ALL 1 39.27 39.82 15 15 2.0 2.0 9.88 12.80 0.00 0.15
TRUCK DRIVER All ALL 2 3942 39.82 15 15 2.0 2.0 9.88 12.80 0.00 0.15
TRUCK DRIVER All ALL 3 39.62 3982 15 15 20 20 9.88 12.80 0.00 0.15
TRUCK DRIVER All ALL 4 39.82 39.82 15 15 2.0 2.0 9.88 12.80 0.00 0.15

TUCKPOINTER All BLD 47.25 4825 15 15 20 20 8.59 19.48 0.00 0.94
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Legend

Rg Region

Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers

C Class

Base Base Wage Rate

OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number
listed is the multiple of the base wage.

OT Sa Overtime pay required for every hour worked on Saturdays

OT Su Overtime pay required for every hour worked on Sundays

OT Hol Overtime pay required for every hour worked on Holidays

H/W Health/Welfare benefit

Vac Vacation

Trng Training

Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations DUPAGE COUNTY
IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day,
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain
days of celebration. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including
mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the
mechanical systems are to remain.

TRAFFIC SAFETY

Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: Work associated with
barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-
temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when
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used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or
maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile
work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings,
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment,
and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials.
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) including
telephone and data inside wire, interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, micro
waves, V-SAT, bypass, CATV, WAN (wide area networks), LAN (local area networks), and ISDN (integrated system digital network),
pulling of wire in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine;
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted);
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and similar Type); Creter Crane; Spider Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators,
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician;
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching
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Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators;
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover;
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter;
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve;
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S
Series to and including 27 cu. ft,; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two
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Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger;
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Qilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.
OPERATING ENGINEER - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers
hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives
and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation;
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If
a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state
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which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this
document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such
special determination being then deemed to have existed under this determination. If a project requires these, or any
classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by
landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work
performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND Il

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same
job duties as the classification entitled "Material Tester/Inspector II".
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HIA SURFACE COLRSE
HiA BASE COURSE

CA—~6 AGCREGATE BASE COURSE, TYPE 5

b——CA—& OR CA-T7 AGGREGATE SUB—BASE (UNDERCUT) .

T RESIDENTIAL
(STREETS
PAVEMENT WiDTH| 31
HMA SURFACE COURSE 2*
HMA BASE COURSE PE
AGG. BASE COURSE 6"
ACG. SUB~BASE | 0 T0 24"
(UNDERCUT) | “or Enamir
N.TS. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01,/01,/19 |/ A MR, S MW,
s A , BITUMINOUS
IMFPROVED
ROADWAY

DRAWING NO, PVI=13-07

-\ LIBRARY\ DETAILS \ PAVEMENT\PVT— 13
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FOR STREFTS: WARREN (NORTHCOTT TO MONTGOMERY)

')

EXISTING ROW: 66.0° (TYP.)

1.0’ 330’ 7.0°
¢

L#’/ﬂ;’ﬂr—_‘” \J—Jﬁ__‘j |

¥

HMA SURFACE COURSE
HMA BASE COURSE

PROP. B6.18,
CURB & GUTTER

CA—6 AGGREGATE BASE COURSE, TYPE B

L CA—6 OR CA—1 AGGREGATE .SUB~BASE (UNDERCUT)
WHERE REQUIRED

RESIDENTIAL
STREETS
PAVEMENT WIDTH 33
HMA SURFACE COURSE 2"
HMA BASE COURSE 6"
AGG. BASE COURSE" 6"
AGG. SUB—BASE | 00 g;,;m
(UNDERCUT) | "By eNGINEER

N.T.S. DATE REVISIONS | DRAWN BY | APPVD BY STANDARD DETALL.
- 01,/01/19 ////////////// N.R.H, JMH, | BITUMINOUS

IMPROVED

ROADWAY

DRAWING NO. PVT-13—08
I2\LIBRARY\ DETAILS \ PAVEMENT\ PVT— 13
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FOR STRFETS: WARREN (SARATOGA TO FOREST)

EXISTING ROW: 66.0° (TYP.)

PROP. B6.12,

Tr.a’ g

h:4
K-

H o’j
2.0% .

-

HMA SURFACE COURSE
HMA BASE COURSE

CURE & GUTTER = (46 AGCREGATE BASE COURSE, TYPE B

L C4—6 OR CA—1 AGGREGATE SUB—BASE (UNDERCUT)
WHERE REQUIRED

RESIDENTIAL
STREETS
PAVEMENT WIDTH 46’
HMA SURFACE COURSE 27
HMA BASE COURSE 6"
AGG. BASE COURSE &"
AGG. SUB—BASE ASODE??H'??A;/;\ED
(UNDERCUT) | "By ENGINEER

N.T.S, DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01,/01,/19 L7000 NRH. S MW, B/TUM//\/OUS
IMPROVED
ROADWAY
DRAWING NO. PVT—13—10

1\ LIBRARY\DETAILS \ PAVEMENT\PVT~13
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FOR STREETS: LFE

2.0-

HMA BASE COURSE

HMA SURFACE

21.0'

EXISTING ROW: 66.0° (TYP.)

MAXIMUM 3:1 SIDE SLOPES

"4

2.0%Z ”
T

AGG. SUB—BASE, TYPE B

2.0-

2’ WIDE CA—6 SHOULDER
(MIN 10" DEPTH)

IMPROVED DITCH UNE (TYP)

MIN

18" DEPTH

PCC SIDEWALK, 5~

RESIDENTIAL
STREETS
PAVEMENT WIDTH 21’
HMA SURFACE COURSE 2"
HMA BASE COURSE 5"
AGG. BASE COURSE 5
AGG. SUB—BASE | 0 10 24"
(UNDERCUT) | “a e’
N.TS. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01,/01,/19 V,77,,7,,777,/,,.)) NRH. LMW

BITUMINOUS
UNIMFROVED
ROADWAY

DRAWING NO. PVI—15—-04

[\ LIBRARY\ DETAILS \ PAVEMENT\PVT—15
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FOR STREETS: LINSCOTT

i

MAXIMUM

EXISTING ROW: 66.0° (TYP.)

Y

3:1 SIDE SLOPES

HMA BASE COURSE

AGG. SUB—BASE, TYPE B

(MIN 10" DEPTH)

Hi4 SURFACE

2" WIDE CA—6 SHOULDER

IMPROVED DITCH LINE (TYF)
MIN 18" DEFTH

PCC SIDEWALK, 57

RESIDENTIAL
STREETS
PAVEMENT WIDTH 25
HMA SURFACE COURSE 2"
HMA BASE COURSE 6"
AGG. BASE COURSE 6"
AGG. SUB—BASE | 0 To 24
(UNDERCUT) | "o Encineer
N.T.S. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01/01/19 L NRAH, S MW, B/TUM//\/OUS

i

UNIMPROVED

DRAWING NO. PVT—15-06

ROADWAY

I-\ LIBRARY'\ DETAILS \ PAVEMENT\ PYT— 15
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FOR STREETS:

NORFOLK (W. END TO TERRACE)

WARREN (CORNELL TO [EFE)

CONCORD, CAMBRIDGE, ESSEX, NORTHBRIDGE,
MEADE, MEADE FL, PENNER, PENNER FL,
REVERE, STURBRIDGE, NEWRPORT

EXISTING ROW: 66.0° (TYF.)
27.0°

PROP. M3.12,B6.12
CURE & GUTTER

WHERE REQUIRED

HMA SURFACE COURSE
HMA BASE COURSE

CA—6 AGGREGATE BASE COURSE, TYPE B

J—~C)4—5 OR CA—1 AGGREGATE SUB—BASE (UNDERCUT)

RESIDENTIAL
STREETS
PAVEMENT WIDTH 27
HMA SURFACE COURSE 27
HMA BASE COURSE 6"
AGG. BASE COURSE &”
AGG. SUB—BASE 070 24"
(UNDERCUT) | 5 el |
N.T.S. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01,/01/19 N.R.H. JMW.
222227722 BITUMINOUS
IMPROVED
ROADWAY

DRAWING NO. PVI—13-05

1:\LIBRARY\ DETAILS \ PAVEMENT\ PVT— 13
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ALDRICH FL.

EXISTING ROW: 66.0° (TYP.)

29.0°

FOR STREETS: WARREN (MONTGOMERY TO OAKWOOD)

CURB & GUTTER

PROP. B6.18,B6.12

HMA SURFACE COURSE
HMA BASE COURSE

CA~E AGGREGATE BASE COURSE, TYPE B

~—CA~6 OR CA-1 AGGREGATE SUB—BASE (UNDERCUT)
WHERE REQUIRED

RESIDENTIAL
STREETS
FPAVEMENT WIDTH 29°
HMA SURFACE COURSE 27
HMA BASE COURSE 6”7
AGG. BASE COURSE 6"
AGG. SUB—BASE 0 70 247
(UNDERCUT) | oy inmns.
N.T.5. DATF REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
07/07/79 NRH. JMW.
BITUMINOUS
IMFROVED
ROADWAY
DRAWING NO. PVT—713—-09

INLIBRARY\ DETAILS \PAVEMENT\ PVT~ 13
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FOR STREETS: HITCHCOCK
NORFOLK (TERRACE TO DUNHAM)

30.5°

EXISTING ROW: 66.0° (TYP.)

] 2.0%

FROP. B6.712
CURB & GUTTER

HMA SURFACE COURSE
AMA BASE COURSE

CA—E AGGREGATE BASE COURSE, TYPE B

CA-6 OR CA—1 AGGREGATE SUB—BASE (UNDERCUT)
WHERE REQUIRED

RESIDENTIAL
- STREETS
PAVEMENT WIDTH 30.5"
HMA SURFACE COURSE 2”
HMA BASE COURSE 5"
AGG. BASE COURSE 6"
AGG. SUB—BASE | 0 10 2¢*
(UNDERCUT) | "oy enamne?
NT.S DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01,/01,/19 NRA. JMW.
i EITUMINOUS
IMPROVED
ROADWA Y

DRAWING NO. PVT—13-03

i:\LIBRARY\ DETAILS \ PAVEMENT\ PVT— 13
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FOR STREETS:
DUNHAM (NORFOLK TO BOLSON)

EXISTING ROW: 66.0° (TYP.)

38.0°

FROP. B6.12
CURE & GUITTER

WHERE REQUIRED

HMA SURFACE COURSE
HMA BASE COURSE
CA—6 AGGREGATE BASE COURSE, TYPE B

——CA—6 OR CA—71 AGGREGATE SUB—BASE (UNDERCUT)

RESIDENTIAL
- STREETS
PAVEMENT WIDTH 38.0°
HMA SURFACE COURSE 2"
HMA BASE COURSE 6"
AGG. BASE COURSE 6"
AGG. SUB—BASE 0 10 24"
(UNDERCUT) | & enatinss.
N.T.5. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01,/01/19 {00077 ) NRAH. SMW.
4 EITUMINOUS
IMEROVED
ROADWAY

DRAWING NO. PVI-13-05

I\LIBRARY\ DETAILS \ PAVEMENT\ PVT— 13
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FOR SIREFTS:

DUNHAM (BOLSON TO 67TH PL)

——— EXISTING ROW: 66.0° (TYP.) —
1.0° 44.0° 1.0
¢
— 2.0% 2.0%
9 F/_:,H_//\J
a4 % . N

HMA SURFACE COURSE
HMA BASE COURSE

PROP. B6.12
CURE & GUTTER

CA—6 AGGREGATE BASE COURSE, TYPE B

l—~C;4—6' OR CA—1 AGGREGATE SUB—BASE (UNDERCUT)
WHERE REQUIRED

RESIDENTIAL
 STREETS
PAVEMENT WIDTH 44.0'
HMA SURFACE COURSE 27
HMA BASE COURSE &”
AGG. BASE COURSE &”
AGG. SUB—BASE 0 70 24"
(UNDERCUT) | “o enaene?
N.7.S. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
01/01,/19 Y, N.R.H. JMW,
L2222 BITUMINOUS
IMPROVED
ROADWAY
DRAWING NO. PVI—13-05

[ \LIBRARY\ DETAILS \ PAVEMENT\PVT—13
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FOR STREETS:
WALNUT (HITCHCOCK TO THATCHER)

EXISTING ROW: 66.0° (TYP.)

41.0’

PROP. B6.712

CURE & GUTTER

WHERE REQUIRED

HMA SURFACE COURSE
HMA BASE COURSE
CA—6 AGGREGATE BASE COURSE, TYPE B

LCA-S OR CA—1 AGGREGATE SUB—BASE (UNDERCUT)

RESIDENTIAL
- STREETS
PAVEMENT WIDTH 41.0°
HMA SURFACE COURSE 2"
HMA BASE COURSE 6"
AGG. BASE COURSE &”
AGG. SUB—BASE o 70 24"
(UNDERCUT) | o et
NT.S. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
07/07/79 NRH MW,
4 BITUMINOUS
IMPROVED
ROADWAY

DRAWING NO. PVT—13-05
L\LIBRARY\ DETAILS\ PAVEMENT\ PVT—13
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FOR STREETS:
WALNUT (THATCHER TO MAPLE)

EXISTING ROW: 66.0° (TYP.)

37.0°

PROP. M6.12
CURE & GUTTER

WHERE REQUIRED

HMA SURFACE COURSE
HMA BASE COURSE

CA—6 AGGREGATE BASE COURSE, TYPE B

LCA-E OR CA—7 AGGREGATE SUB—BASE (UNDERCUT)

RESIDENTIAL
- STREETS
PAVEMENT WIDTH 37.0°
HMA SURFACE COURSE 2"
HMA BASE COURSE &”
AGG. BASE COURSE &”
AGG. SUB—BASE 070 24"
(UNDERCUT) | “o enatens”
NT.S. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL
07/07/79 NR.H. JMW.
4 BITUMINOUS
IMPROVED
ROADWAY

DRAWING NO. PVT—13-05

{\LIBRARY\ DETAILS \ PAVEMENT\ PVT— 13
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FOR STREETS: GRANT (LEE 70 CORNELL)

A

FZ.O'

EXISTING ROW: 66.0° (TYP.)

MAXIMUM 3:1 SIDE SLOPES

18.0
2.0% )
el —

M i
yAya

HMA BASE COURSE
HMA SURFACE

AGG. SUB—-BASE, TYPE B

2’ WIDE CA~6 SHOULDER
(MIN 10” DEPTH)

IMPROVED DITCH LINE (TYP)
MIN 18" DEPTH

PCC SIDEWALK, 5"

RESIDENTIAL
STREETS
PAVEMENT WIDTH 18’
HMA SURFACE COURSE 2”
HMA BASE COURSE &°
AGG. BASE COURSE 6"
AGG. SUB—BASE ASaDETDEffA:i;'ED
(UNDERC uT) BY ENGINEER

DATE

REVISIONS

DRAWN BY

APPVD BY

STANDARD DETAIL

01,/01/19 1777727777771 NRH.

JMW

BITUMINOUS

UNIMFPROVED

ROADWAY

DRAWING NO. PVT—15-0171

ENLIBRARY\ DETAILS \ PAVEMENT\PVT— 15
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DETECTABLE WARNINGS —
5 X 2

ISOMETRIC VIEW

HMA PAVEMENT
TRANSITION
1: 50 MAX

RAMP 15’ MAX

1:1

DETECTABLE WARNING

UPPER LANDING
1:50 MAX

2 MAX

HMA PAVEMENT
TRANSITION, 5”
THICKNESS

UPPER LANDING

5 X 5

1:50 MAX SLOPE

%’

5’

RAMPS SHALL MEET REQUIREMENTS OF

ROAD PAVEMENT

PREMOULDED

EXPANSION JOINT

EDGE OF TRANSITION,

THICKNESS

5 X 2
........

........

........

........

vvvvvvvv

......
.......
........ 2' MIN
........ .
.............
........
..............
........
..............
.......
.....
.....
.......
.......
......
......
.......
R.O.W e e e e e e ’
.O.W. ettt M 5 MAX
N B B N I I N
LINE [ —]e7e TR SETBACK
4N
P2 PR A

PLAN

IDOT STD. DETAILS FOR CURE RAMPS.

INSERT ADA DETECTABLE WARNING
SURFACE TILE AS SPECIFIED.

HMA PAVEMENT

DETECTABLE
WARNING

5n

5 X2 DYED CONCRETE NOT ALLOWED.
SECTION A-A THE TYPE OF DETECTABLE WARNING TILE
SHALL BE ARMOR—TILE, ACCESS TILE, OR
TUFTILE TACTILE WARNING SYSTEMS.
N.T.S. DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL

03/25/11 S.AV. AJ.S.

03/26/12 TJ.T. A.J.S. A.D.A RAM PS ON

03/01/15 A.J.S. AJS. NON—CURBED

01/01/17 N.R.H. JMW.

GROVE 01,/01/18 NRH. | JMW. STREETS

DRAWING NO.SWK—-03

1:\LIBRARY \ DETAILS \ SIDEWALK\ SWK—03
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5" PCC SIDEWALK
4" CA—6 COMPACTED BASE

ADA SIDEWALK CORNER CONSTRUCTION REQUIREMENTS

CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE PUBLIC RIGHT—OF—WAY

ACCESSIBILITY GUIDELINES (PROWAG) AND ILLINOIS DEPARTMENT OF
TRANSFPORTATION CONSTRUCTION DETAILS FOR CURE RAMPS.

SIDEWALK AT AND BEYOND DETECTABLE WARNING SHALL HAVE A SLOPE
THAT DOES NOT EXCEED 1:12 (8.33%).

SIDEWALK BETWEEN DETECTABLE WARNING AND CURE SHALL HAVE A SLOFPE
THAT DOES NOT EXCEED 1:50 (2.0%).

VERTICAL RISE OF CURE THROUGH PEDESTRIAN ACCESS ROUIE AT CURB
SHALL NOT EXCEED 0.5 CURB SHALL ALSO ESTABLISH A DEFINED
FLOWLINE.

MUST BE

[s0%"

DATE REVISIONS DRAWN BY | APPVD BY STANDARD DETAIL

11/17/20 W L W% 1 ADA SIDEWALK CORNER
CONSTRUCTION
REQUIREMENTS

DRAWING NO. SWK-09
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EXISTING

DRIVEWAY

SAW-CUT
ggf_mfk o LOCATION VARIES

AT TTI

S/ VAN
/1 \

———— N

30 3/4" EXPANSION JOINT
d ILLER AT PCC DRIVEWAYS

(MIN.)
PLAN

EXISTING EXISTING 3" OR 8" BITUMINOUS
SIDEWALK DRIVEWAY (SEE SCHEDULE OF
QUANTITIES)
SAW=CUT _EXISTING DRIVE — a?r
AS DIRECTED BY ENGR. 6" ACCREGATE BASE

SECTI/ION A - A"
ASPHALT DRIVE

EXISTING
SIDEWALK SNy (SEE SCHEDULE oF
QUANTITIES)

(N

SAW=CUT _EXISTING DRIVE
AS DIRECTED BY ENGR. AGGR. LEVELING BASE

WIRE MESH

SECTI/ION A - A"
CONCRETE DRIVE

DRIVEWAY REMOVAL & REPLACEMENT

N.T.S.

VILLAGE OF DOWNERS GROVE DETAILS

DRAWN BY:RWE

CHECKED BY: SLB APPROVED BY: MDM

PUBLIC WORKS ENGINEERING DIVISION

DATE 05/03

PATH: O\ GADFILES \RESURFACING\ DETALS

5101 WALNUT AVENUE 60515 TEL.(830) 434—5460

proL No. #71-03 PAGE 4 of 4
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PLAN

Top of masonry \

ALTERNATE MATERIALS FOR WALLS T
BRICK MASONRY 8 (200)
CAST-IN-PLACE CONCRETE 6 (150)
CONCRETE MASONRY UNIT 5 (125)
PRECAST REINFORCED CONCRETE SECTION 3 (75)

T 24 (600)

Diameter

16 (400) min
72 (1800) max.

Concrete fill, 4 %

(typ.)

See plans for
pipe size.

1% (40)

cl.

1% (40)
(typ.)

cl.

4
(100)
L
o
L

ELEVATION

@ Illinois Department of Transportation

PASSED W January 1, 2014
ENGINEER OF POLICY AND PROCEDURES
APPROVED January 1, 2014

L6-T-T Q3NsSI

ENGINEER OF DESIGN AND ENVIRONMENT

Pipe to be laid on a
minimum grade of 1%

Reinforced cast-
in-place concrete

T — T\

§Q’
> .
| — F— 2 (50) min.
R
—| O
=) o
hd 1 d hd <|OS <[
= =
o n
M| M~

\

\— Precast reinforced

concrete slab

Sand cushion

ALTERNATE METHODS

\\ Precast reinf. conc. slab, when the
precast reinf.conc. section alternate
is used

Bottom slabs shall be reinforced with a minimum of
0.24 sq. in./ft. (510 sq. mm/m) in both directions
with a maximum spacing of 10 (250).

Bottom slabs may be connected to the riser as
determined by the fabricator; however, only a
single row of reinforcement around the perimeter
may be utilized.

All dimensions are in inches (millimeters)
unless otherwise shown.

DATE REVISIONS

1-1-14 Increased height to

72 (1800) maximum.

INLET - TYPE A

1-1-11 Detailed rein. in slabs.

Added max. limit to height.

STANDARD 602301-04

Added general notes.
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*

X 24 24
Top of masonry \ | (600) ¢ ©00] i /_ Top of masonry
) x |S
N | oo | o
v € T 36 " €
9= (900) s|E
© ©
2lo ==
>l s ©
o T 36 T 5
N (900) N
Concrete
fill
sz 2 | | | | 2 ~|=
SERE | | Concrete fill, 3 S
= 3 % max. | | 4 % ~ 7
—| O i i —| O
f f
|l Reinforced cast- |
in-place concrete
ELEVATION - ECCENTRIC ELEVATION - CONCENTRIC
Precast reinf. conc. slab Precast reilnforced
when the precast reinf. |~ concrete slab
conc. sections alternate . 2l g
is used. o=
- A RN 2
| ©= e | | ]t[ (50)

For precast reinforced concrete sections,
this dimension may vary from the dimension
given to plus 6 (150).

L Sand cushion

E /
m|= Sand cushion

ALTERNATE BOTTOM SLAB

@ Illinois Department of Transportation

January 1, 2011
ENGINEER OF POLICY AND PROCEDURES
Janyary 1, 2011

PASSED

APPROVED

L6-T-T Q3NsSI

ENGINEER OF DESIGN AND ENVIRONMENT

ALTERNATE T
MATERIALS FOR WALLS (min.)

Concrete Masonry Unit >
Y (125)

Brick Masonr 8
y (200)

Precast Reinforced 3
Concrete Section (75)

Cast-in-Place Concrete 6
(150)

GENERAL NOTES
Bottom slabs shall be reinforced with a minimum of
0.20 sq. in./ft. (420 sq. mm/m) in both directions
with @ maximum spacing of 12 (300).

Bottom slabs may be connected to the riser as
determined by the fabricator; however, only a
single row of reinforcement around the perimeter
may be utilized.

See Standard 602601 for optional Precast
Reinforced Concrete Flat Slab Top.

All dimensions are in inches (millimeters)
unless otherwise shown.

INLET - TYPE B

DATE REVISIONS
1-1-11 Detailed rein. in slabs.
Added max. limit to height.
Revised general notes.
1-1-09 Switched units to

English (metric).

STANDARD 602306-03
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Do
Bar ¢ Bar c See Top Slab Joint Bar c
A A Configurations for
D=36 (900) and
» o D=4'-0" (1.22 m) __j ______ PP . .
J :E © Bar ¢ #4 (#13), é -
5'-10" (1.78 m) 1 00
. 5 . length, 19% (495) 41 -
(Riser) radius bottom //4 o0
FLAT SLAB TOP JOINT CONFIGURATIONS RER
FORD =36 (900)ANDD=4'-0" (1.22 m) 1o l P B 2
o ot access o PLAN - FLAT SLAB TOP FOR D = 36 (900)
SECT'ON THRU FLAT SLAB TOP (Showing layout of reinforcement bars and c bars)
FORD =36 (900)ANDD=4'-0" (1.22 m)
L Dﬂ
Do
Bar ¢ Bar ¢ See Top Slab Joint i IS
A 2\ Configurations for =
______ | D=5'-0" (1.52 m) ,
- - N B B
—————— ————— . I (40)
J SS, < Bar ¢ #4 (#13),
AN 5'-10" (1.78 m)
- length, 19% (495)
T D T radius bottom
(Riser)
FLAT SLAB TOP JOINT CONFIGURATIONS st WA Dot th e
D=5'-0"(1.52 m) i B 41
(Shown at access hole) PLAN = FLAT SLAB TOP FOR D = 36 (900)
(Showing layout of welded wire reinforcement and c bars)
SECTION THRU FLAT SLAB TOP o

FORD=5'-0" (1.52 m)

GENERAL NOTES

The flat slab top may be used in lieu of the tapered tops

shown on Standards 602001, 602016, or 602306 at the option
TABLE of the Contractor or when field conditions prohibit the use of
— tapered tops.

D T D.° t Lifting holes shall be located in the sections as per the
(min.) manufacturer's recommendations.
36 ) 6 All dimensions are in inches (millimeters) unless otherwise
(900) | = © _ (150) shown.
Lo
(]42-0m) 53 | § (1?0) DATE REVISIONS
. ©
@ lllinois Department of Transportation 5o v £ T 06 3 1-1-19 |Expanded / refined reinforcement PRECAST REINFORCED
3 -
PASSED Janary 1, 2019 @ (15 m) (200) options. CONCRE[E FLAT SLAB TOP
[
ENGINEER OF POLICY AND PROCEDURES i’ 1-1-18 Revised for compliance with (Sheet 1 of 2)
APPROVED January 1, 2019 =
= 8 LRFD. STANDARD 602601-06

~C S
ENGINEER OF DESIGN AND ENVIRONMENT
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Do

Bar c #5 (#16),
6'-10" (2.08 m)
length, 26 (660)
radius bottom

3 (75)
typ.

PLAN - FLATSLABTOP FORD =4'-0" (1.22 m)

NN/

A

6 (150)
typ.

(Showing layout of reinforcement bars and c bars)

Bar ¢ #5 (#16),
6'-10" (2.08 m)
length, 26 (660)

radius bottom

#5 (#16) bars bottom. Bundle
first bar with closest WWR bar
to the opening and place
second bar *£3 (75) away.

PLAN - FLAT SLABTOP FORD =4'-0" (1.22 m)

(Showing layout of welded wire reinforcement and c bars)

@ Illinois Department of Transportation

PASSED Janyary 1, 2019

ENGINEER OF POLICY AND PROCEDURES

APPROVED January 1, 2019

L6-T-T Q3NsSI

o

~C S
ENGINEER OF DESIGN AND ENVIRONMENT

Do

~

[[] ] ]
[[] ] ]
[[] ] ]

Bar ¢ #5 (#16),
7'-7" (2.31 m)

length, 32 (815)
radius top and bottom

VAN S

| —

WA
AN

Ak
\0(;\\ 9

AW

6 (150)
3 (75) typ.
typ.

PLAN - FLAT SLABTOP FORD =5'-0" (1.52 m)

(Showing layout of bottom reinforcement bars and c bars)

i

Do

Bar c #5 (#16),
7'-7" (2.31 m)

length, 32 (815)
radius top and bottom

#4 (#13) bars bottom. Bundle
first bar with closest WWR bar
to the opening and place
second bar =3 (75) away.

PLAN - FLAT SLABTOP FORD =5"'-0" (1.52 m)

(Showing layout of welded wire reinforcement and c bars)

FLAT SLAB TOP REINFORCEMENT FOR D = 36 (900)

. WWR (each direction) Rebar
Location - - - - -
As (min.) Spacing (max.) As (min.) | Spacing (max.) Bar Size
Bottom *0.60 sqg. in./ft. 6 See plan view for rebar orientation and #4
Mat (1270 sq. mm/m) (150) spacing and this table for bar size (#13)
FLAT SLAB TOP REINFORCEMENTFORD =4'-0" (1.22 m)
) WWR (each direction) Rebar
Location - - - - -
As (min.) Spacing (max.) As (min.) | Spacing (max.) Bar Size
Bottom *0.62 sqg. in./ft. 6 See plan view for rebar orientation and #5
Mat (1312 sq. mm/m) (150) spacing and this table for bar size (#16)
FLAT SLAB TOP REINFORCEMENT FORD =5'-0" (1.52 m)
Location WWR (each direction) Rebar (each direction except as noted)
As (min.) Spacing (max.) As (min.) Spacing (max.) Bar Size
Top 0.11 sq. in./ft. 18 0.11 sq. in./ft. 18 #3 or #4
Mat (233 sgq. mm/m) (450) (233 sq. mm/m) (450) (#10) (#13)
Bottom * 0.40 sq. in./ft. 6 See plan view for rebar orientation and #4
Mat (847 sq. mm/m) (150) spacing and this table for bar size (#13)

* Only one layer of WWR permitted to avoid congestion.

PRECAST REINFORCED
CONCRETE FLAT SLAB TOP

(Sheet 2 of 2)

STANDARD 602601-06
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B

CAST FRAME

\_]_—_

13

SECTION A-A

@ Illinois Department of Transportation

PASSED

January 1, 2015

Jihasd [Bond

ENGINEER OF POLICY AND PROCEDURES

APPROVED

January 1, 2015

L6-T-T Q3NsSI

ENGINEER OF DESIGN AND ENVIRONMENT

G % (16) dia. hole and % x 4% (16 x 120) 7% (251) -
slotted hole for galvanized % (M12) bolt, (197) 2 D 1% o F
nut and washer. \ 6% (51) ’i 4-I T‘ (32) l NS
Curb box adjustable from (165) - ]
5% (13(;> ?ojsasgzse). ’ N, C ) (C ) (C ) o2 f
102 | J C ) C ) C )
COCOC D IR 1
_ C | COCHOC > ¢ [ il
- - Licocoaco |4 T UL T
~ E "= B | C ) (C ) C ) EE
- C DX¢ ) C ) 1
; v~ i —|5 SE 22 |
A B = (559) %
(44)
t | A o |
s z3 1% ©) o 1% (70)
. ’7 ® % ’* T (T’ SECTION D-D
%] %] —
N %\ /% " g
- 2 (51) L S
X :rvj (typ.) 10% —l=
\_—10 T (260)
(254)
SECTION C-C
SECTION B-B (D = 6 (152) typ.
(@ = % (19 typ.
23% 7
(603) (178)
CAST GRATE
E1
________ Wi
m ﬂ ﬂ ’—i (17.5)
AL
3%
(82) E<J
21%6 5%s
(548) (135)
ALTERNATE CURB BOX SECTION E-E
All dimensions are in inches (millimeters)
unless otherwise shown.
DATE REVISIONS
1-1-15 Revised dimenstions of FRAME AND GRATE
frame and alternate curb
o TYPE 3
1-1-09 Switched units to
English (metric). STANDARD 604006-05
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Doweled contraction joint 2-No. 4 (No. 13) bars
(Placed in prolongation with pavement joints) with 2 (50) min. cl.
construction option: 2-No. 4 (No. 13) bars Drainage casting
placed at mid-depth without curb box
1. Form with % (3) thick steel template 2-No. 4 (No. 13) bars (when space permits) Back of curb 18 (450) long dowel
2 (50) deep, and seal. placed at mld—depph @ @ bar (placed at
I" I'l (when space permits) mid-depth).
. . 2. \
“ “ Saw at 4 to 24 hours, and seal. 18 (450) long
dowel bars - - = H=
| Short radius curve Drainage casting
1 / (Such as entrances, Constructi Curb with curb box L
side streets and onstruction ur = —F +—
-1 ) joint box Back of curb Expansion — —,__g— K— —
ramp returns). Contraction ca
@ ot @ @ 3.0 | | 30 | P | Lies
1 f 1 min.
. \ \ 14 / (1.0. m) (1'0. m) /<
Py e i min. min. |
NI & \ 1 ——_—= 1
— % é CIH 4 — 4 — 4 — 4 = -1 |l =yl = = - E(gi)-d o /
* |~ o
g}% — 03 Full depth & width DETAIL @
= o — o — — [ —— — 1= — HTa H — * This dimension shall be 1 (25) - thick (min.)
| |11 | | || || || || | adjusted to align with breformed expansion EXPANSION JOINT
I | NN | L [ [ [ [ A joint on the adjacent joint filler.
CH- = — - ™ pavement
= = — * 30" *3-0" Gutter flag width 7
L = = = Edae of (1.0 m) T (1.0 m) as required for (175)
| 150" 150" 150" pa\?ement min. min. Pavement curb type. =
o [ (45 m) (4.5 m) (4.5 m) _\ Slope 5% max, x|z
Pavement expansion joint . T —
with (or without) dowels PLAN Gutter flag width 7 ARSI ]
as required for (175) o S :
—_— + T /e e e e — — —— 7
ADJACENTTO PCC PAVEMENT OR PCC BASE COURSE Pavement curb type. NE ===
\ Slope 6%_ R SN AR L SRS
T - |__— /
z Toereenater _[ Tie bar
B, ._C <l ¢ il SelES AN
~ - AR DEPRESSED CURB ADJACENT
Pavement : Pavement e AT
N - \ Sope 6o, 7 TO CURB RAMP ACCESSIBLE
= oPeo%  R1 — - Tie bar
———— - s TO THE DISABLED
- DEPRESSED CURB (TYPICAL
== = —_ = S T eSS T === (v ) GENERAL NOTES
AW . 7 o HMA surfacing The bottom slope of combination curb and gutter
R N ——— . _ ‘ Mountable curb shown constructed adjacent to pcc pavement shall be
\ Tie bar / 2 E H\i\‘% /— (other types permitted) the same slope as the subbase or 6% when subbase
Tie bar g Slope 6%_ is omitted.
” \ SIS
BARRIER CURB MOUNTABLE CURB | 9(225) when PCC base t = Pavement thickness.
l w course <8 (200
| 10 (250) wh(en PéﬁC base Longitudinal joint tie bars shall be No. 5 (No. 16) at
TABLE OF DIMENSIONS TABLE OF DIMENSIONS T ML course >8 (200) 24 (600) centers in accordance with details for
BARRIER CURB MOUNTABLE CURB \_ PCC base \_ Tie bar longitudinal construction joint shown on
Standard 420001.
TYPE A | B| C| D|R: TYPE A | B | C| D/|R:1|R:2 course
B-6.06 ¥| 6 1 6 6 1 M-2.06 6 2 4 2 3 2 A minimum clearance of 2 (50) between the end of
(B-15.15) [(150)] (25) [(150)/(150)| (25) (M-5.15) |(150)| (50) |(100)| (50) | (75) | (50) ADJACENTTO PCC BASE COURSE DOWEL BAR TABLE the tie bar and the back of the curb shall be
B-6.12 12 1 6 6 1 M-2.12 | 12 | 2 4 2 3 2 WITH HMA SURFACING maintained.
(B-15.3) [(300)] (25) |(150)[(150)| (25) (M-5.30) [(300)| (50) |(100)] (50) | (75) | (50) PAVEMENT DOWEL BAR
(BB'165'1485) (4]580) (215) (1?0) (120) (215) (I\I>|/|-14(50165) (120)(130) (735) (130) (735) NA THICKNESS DIAMETER The dowel bars shown in contraction joints will
I3_—6.§4 54 ] 6 5 i V-4 10 o i 3 i 3 " 5 C 10 (250) or greater 1% (38) only be required for monolithic construction.
(B-15.60) |(600)| (25) |(150)/(150)| (25) (M-10.30) (300)|(100)| (75) |(100)| (75) A 8 (200) thru 9.99 (249) 1% (32) See Standard 606301 for details of corner
B-9.12 12 2 5 9 1 M-4.18 18 4 3 4 3 NA ;
(B-22.30) [(300)] (50) [(125)[(225)] (25) (M-10.45) |(450)[(100)| (75) [(100)| (75) Pavement Ri [a) Less than 8 (200) 1(25) islands except reference to Standard 606001 does
B9.18 [ 18] 2 | 5 | 9 | 1 M-424 124 4 31413 \ Slope 2% — not apply.
(B-22.45) |(450)| (50) |(125)|(225)| (25) (M-10.60) |(600)|(100)| (75) |(100)| (75) " \C T
B-9.24 24 2 5 9 1 M-6.06 6 6 2 6 2 NA HE S S R All dimensions are in inches (millimeters)
(B-22.60) [(600)] (50) [(125)](225)] (25) (M-15.15) |(150)[(150)| (50) |(150)] (50) ¢ — _?’L_ _ — — a2 N\ R unless otherwise shown.
: M-6.12 12 6 2 6 2 + - T — - - %S 2
¥ For corner islands only. NA _ ~
(M.15.30) [(300)(150) (50)|(150) (50) ZX ot W DATE REVISIONS CONCRETE CURBTYPEB
Illinois Department of Transportation o NA - — 1-1-18 |New standard.
@ (M-15.45) |(450) (150)| (50) (150]. (50) " T bar AND COMBINATION
PASSED January 1, 2018 ﬁ . NA
DL 2 (M-15.60) |(600)/(150)| (50) |(150) (50) CONCRETE CURB AND GUTTER
ENGINEER OF LOCAL ROADS AND STREETS o
- Sheet 1 of 2
sy oo | M-2.06 (M-5.15) and M-2.12 (M-5.30) (Sheet 1 of 2)
lwrerr * @ B.L.R.28
ENGINEER OF DESIGN AND ENVIRONMENT
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PT

HMA surfacing

Short radius curve

Contraction joints

at 25'-0"

(7.6 m)
max. cts. (typ.)

Drainage casting

2-No. 4 (No. 13) bars ith b b
placed at mid-depth with curb box
(when space permlts Back of curb

2 (300)
- HTd =g == el = H£J (typ.) H =
PC
5.0 50"
(1.5 m) (1.5 m)

Undoweled contraction joint (typ.)

construction options:

Form with % (3) thick steel template

2 (50) deep, and seal.

Saw 2 (50

) deep at 4 to 24 hours, and seal.

Insert % (20) thick preformed joint filler

full depth and width.

Mountable curb shown
(other types permitted)

-

- R §
Base course ~® ‘‘‘‘‘‘‘
ON DISTURBED SUBGRADE

@ Illinois Department of Transportation

PASSED

January 1,

2018

D6

ENGINEER OF LOCAL ROADS AND STREETS

81-T-T Q3INnssl

APPROVED January 1, 2018
baesn S B.L.R. 28
ENGINEER OF DESIGN AND ENVIRONMENT

Construction joint

2-No. 4 (No 13) bars
Drainage casting

\\ Edge of

pavement

with 2 ( min. cl.
without curb box
2-No. 4 (No. 13) bars Back of curb
placed at mid-depth
(when space permits)
12 (300)
= He (typ) CHF =
50" ‘ ‘ 5-0"
PLAN (1.5 m) ’ (1.5 m)
HMA surfacing . SRS
\ X’L@ /U"Ui ‘
| n
N| %
- Qe
[e)]
Base course

ON UNDISTURBED SUBGRADE

ADJACENTTO FLEXIBLE PAVEMENT

\\ Edge of

pavement

B | C
7 NE Pavement
Pavement -\ (175)]| — N _\ R, [a)
— \ — 1
s ] 1 b —
L 7, v K N co %
o ss o
Y I SN
11_ s [ S
LT NN
DEPRESSED CURB BARRIER CURB

ADJACENT TO FLEXIBLE PAVEMENT

T
7 NE
Pavement 175 —| < Pavement a
_\ _\ R1
\

N ] N L
¥ N b h
+ q:_ = + = =é\—_" b
\ SN / S v

Sl RGN

Tie bar

DEPRESSED CURB BARRIER CURB

ADJACENTTO PCC PAVEMENT OR PCC BASE COURSE

CONCRETE CURB TYPE B

CONCRETE CURB TYPEB
AND COMBINATION
CONCRETE CURB AND GUTTER

(Sheet 2 of 2)
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Sidewalk width 5' (1.52 m) typical,
4' (1.22 m) min.

Turning space |

SETBACK< 5'

Curb ramp or blended transition | Lower landing

\ WO W W NN
v W\ W/ \/ Detectable VoW o (152 m)
i\ Wy verming 7 max. setback
v R A L
\/
1:50 max. A A .
£
t y ik -
Side g €
curb 2 g
I—; B - Turning space — _:
_Lower ©
landing
T
\% T
| 1:50 max. \ \ \V4 \V4 \V \ \Vi
A\ A\ A\ A\ A\ A\
\% Side Depressed
\Curb ] VoW v curb and
\
/ , NN gutter
\ g
\% \V \V \
\ 0
/ N N
VA R A A
Face of roadway curb
(length not less than
5'-6" between curb
ramps preferred)
Edge of
L’ gutter
B \Crosswalk
marking (typ.)
| /6' (1.83 m) min. |
DepressedJ
;zgfef”d RAMPS IN LANDSCAPED AREA

Depressed curb |

1:50 max.

—

(no maximum length)

Detectable
warning

;4<‘ LA
- - 4

SECTION A-A

® The running slope of a curb ramp shall be
1:20 min. and 1:12 max. The running slope
of a blended transition shall be 1:20 max.

@ Illinois Department of Transportation

PASSED Janyary 1,

ENGINEER OF POLICY AND PROCEDURES

APPROVED January 1,

gl

%
4-‘ (13)
2019 g \l\ Expansion joint
S
2019 E DErAILA

~C o
ENGINEER OF DESIGN AND ENVIRONMENT

and gutter

See DETAIL A
1:50 max. /

LA LA

Sidewalk width 5' (1.52 m) typic
4' (1.22 m) min.

Detectable
warning

flare

Ramp side

al,

S

5' (1.52 m)
max. setback

1:10 max.

1:50 max.

A

= Turning space

1:50 max.

: /
N A
' t

6' (1.83 m) min.

_Lower

landing

2oecoceccsa

Ramp side
flare

1:10 max.

-

Ramp side_~
7 flare

1:50 max.

N

Seceseesseren s g

1:10 max.

Turning space |

\Crosswalk

marking (typ.)

| /& (183 m) min. |

De%ress&ed/ RAMPS |N PAVED AREA
SETBACK<5'

gutter

Curb ramp or blended transition

\ Depressed

curb and
gutter

N_1:10 max.

N

\Face of roadway

curb

Edge of
gutter

Depressed curb |

1:50 max.

Detectable
warning

t;AQ R
A

=T

|
‘ (no maximum length) ‘
oA

4

, 2\ 2650 R
Variable — T /— Ramp DATE REVISIONS
Ramp R ‘<\4 L < / 1-1-19 Removed "15-foot rule", added
thickness '4 4 "Blended transitions" and placement
tolerances for detectable warnings.
1-1-18  |Omitted diagonal slope at
S|DE CURB DETAIL turning spaces and lower
landings.

SECTION B-B

@ The running slope of a curb ramp shall be
1:20 min. and 1:12 max. The running slope
of a blended transition shall be 1:20 max.

Flush with top of
roadway curb and
top of sidewalk

and gutter

See DETAIL A

See Sheet 2 for GENERAL NOTES.

PERPENDICULAR CURB RAMPS

FOR SIDEWALKS

(Sheet 1 of 2)

STANDARD 424001-11
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Sidewalk width

5' (1.52 m)
typical,

4' (1.22 m) min.

Detectable

warning \

/ Setback greater

NN WY \ \ \ \ \ \ \
VoW W W ower < (W W Vi v
WO W \'\?”d'”g& W[EI \;
\/ \/ \/ \/ NIl i \ /
1:50 max. \ '
- E
L = Side _T
2 curb

curb
Edge of

gutter
Turning space (D)

RAMP IN LANDSCAPED AREA
SETBACK>5'

than 5' (1.52 m)

<

£

’é —

M

@

© Sidewalk width
5'(1.52 m) _— |
typical,

— 4' (1.22 m) min.

\Depressed —
curb and Crosswalk

gutter
Face of roadway

marking (typ.)

Ramp side

flare
Detectable
warning \

Lower

1:10 max

landing

\ (610) | \

/ Setback greater
| than 5' (1.52 m)

1:50 max. \ 3
t

1:50 max

\ 1:10 max.— 7/\
N\

ki typ.
\Face of roadway marking (typ.)

curb

Ramp side
Edge of flare

Turning space @ gutter

RAMP IN PAVED AREA
SETBACK>5'

Turning space @ | Curb ramp or blended transition | Lower landing | Depressed curb |
4' (1.22 m) min. (no maximum length) and gutter
Detectable
warning

@ Illinois Department of Transportation

PASSED

Janyary 1,

2019

ENGINEER OF POLICY AND PROCEDURES

APPROVED

January 1,

2019

gl

L6-T-T Q3NsSI

~C o
ENGINEER OF DESIGN AND ENVIRONMENT

See DETAIL A
1:50 max. /

SECTION C-C

@ This turning space not required for blended

transitions.

@ The running slope of a curb ramp shall be
1:20 min. and 1:12 max. The running slope
of a blended transition shall be 1:20 max.

Lo

6' (1.83 m) min.

Depressed
curb and
gutter Crosswalk

GENERAL NOTES

All slope ratios are expressed as units of vertical
displacement to units of horizontal displacement
(V:iH).

Where the turning space is constrained on a side
opposite a ramp, the minimum length of the
turning space in the direction of the ramp-run
shall be 5' (1.52 m).

Where 1:50 maximum slope is shown, 1:64 is
preferred.

Detectable warnings are shown in their ideal
locations but the following placement tolerances
are allowed.

Side Border - Detectable warnings should extend
the full width of the walking surface (excluding
flared sides) but a border along each side up to
2 in. (50 mm) in width is allowed.

Curb Set-Back - Detectable warnings located at
the back of curb should closely align with the curb
but a gap up to 6 in. (150 mm) behind the curb is
allowed.

See Standard 606001 for details of depressed curb
adjacent to curb ramp.

All dimensions are in inches (millimeters)
unless otherwise shown.

PERPENDICULAR CURB RAMPS

FOR SIDEWALKS

(Sheet 2 of 2)

STANDARD 424001-11
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4' (1.22 m) min.

Sidewalk width 5' (1.52 m) typical,

DETAILA

Ramp width
5' (1.52 m)
typical,

4' (1.22 m)

Turning space

5'x5"' (1.52x1.52 m)
typical, 4'x4'

(1.22x1.22 m) min.

/

4
Q!
Q@
Ko
min.
Detectable

warning ~

Ramp side -~

flare

Edge of
gutter

Ramp side
flare

Crosswalk

Depressed
£~~~ curb and
gutter

6' (1.83 m) min.

24 (610) min.

\ Face of roadway

curb

Depressed curb
and gutter

Vv v v g W W W\
NN NN /2 VR VA
\ N \ \ \ Turning space %
\ \ \i \ \ Vs'xs' (1.52x1.52 m)
typical, 4'x4'
\\ \ \\ 7\ (1.22x1.22 m) min. %
VeV W W
N \Y \Y Y \ \ \ Depressed
W W N ((@'F /" curb and
S \ \I A\ A\ gutter
‘ ’ U Voo
) \\/ N Crosswalk
Ramp width — ;
5 (152 m) W marking (typ.)
typical, Side \ Clear space
4' (1.22 m) min. / 4'x4' (1.22x1.22 m) min.
%
T T 7 7 \ Al g
\V \% \V \V \V \V =
WoW W N petectable &
\/ \/ \ \ywarning 3
TR VR R TR “
\V \% \V \V \V \
A/ N\ N N N =
£
\V \% \V s
©
<
\ o~
6' (1.83 m) min. 24 (610) min.
Face of roadway
Edge of curb
gutter
RAMP IN LANDSCAPED AREA
¥
“ (13) | Turning space | Curb ramp or blended transition
(no maximum length)
Expansion Detectable
joint warning

@ Illinois Department of Transportation

PASSED

Janyary 1,

2021
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APPROVED
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2021
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SECTION A-A

@ The running slope of a curb ramp shall be
1:20 min. and 1:12 max. The running slope
of a blended transition shall be 1:20 max.

See DETAIL A

6 (1.83 m) min.

24 (610) min.

RAMP IN PAVED AREA

(150) Flush with top of

roadway curb and
top of sidewalk

Variable —

-2\ 2.50) R
. /—Ramp

Ramp

thickness

N

T/

af o oa
-4

SIDE CURB DETAIL

/ marking (typ.)

Clear space

/4'x4‘ (1.22x1.22 m) min.

GENERAL NOTES

This Standard shall only be used for curb radii
of 20 ft. (6.1 m) or greater.

Where the turning space is constrained on a side
opposite a ramp, the minimum length of the turning
space in the direction of the ramp-run shall be

5' (1.52 m).

Where 1:50 maximum slope is shown, 1:64 is
preferred.

Detectable warnings are shown in their ideal
locations but the following placement tolerances
are allowed.

Side Border - Detectable warnings should extend
the full width of the walking surface (excluding
flared sides) but a border along each side up to
2 in. (50 mm) in width is allowed.

Curb Set-Back - Detectable warnings located at
the back of curb should closely align with the curb
but a gap up to 6 in. (150 mm) behind the curb is
allowed.

All slope ratios are expressed as units of vertical
displacement to units of horizontal displacement
(V:H).

See Standard 606001 for details of depressed curb
adjacent to curb ramp.

All dimensions are in inches (millimeters)
unless otherwise shown.

DATE REVISIONS

1-1-21 Clarified minimum crosswalk width
and locations.

1-1-19 Removed "15-foot rule", added

DIAGONAL CURB RAMPS
FOR SIDEWALKS

"blended transitions" and placement

tolerances for detectable warnings.

STANDARD 424006-05
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Side curb where

required \

Turning space

1:50 max.
5'%5' (1.52x1.52 m)
typical, 4'x4'
(1.22x1.22 m) min.

Detectable <
warning \

\

Sidewalk

\Face of roadway

curb

Curb ramp or blended transition |

\Edge of

gutter

Sidewalk width = 7' (2.13 m)
typical, pedestrian access
route width 4' (1.22 m) min.

Side curb where

required
Detectable
warning \
Turning space | Depressed curb |
‘ and gutter
See DETAIL A
— b
- S T - — .. 4 _
A

Crosswalk
marking (typ.)

Depressed curb
~and gutter

Clear space
“4'x4' (1.22x1.22 m)
min.

DETAIL A

CORNER PARALLEL CURB RAMP

Turning space

| Curb ramp or blended transition

™~ Expansion joint

SECTION B-B

6 Flush with top of

(150) roadway curb and
top of sidewalk

Variable —

Ramp
thickness

SIDE CURB DETAIL

Sidewalk

@ Illinois Department of Transportation

PASSED Janyary 1, 2019

ENGINEER OF POLICY AND PROCEDURES

APPROVED Janyary 1, 2019
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(no maximum length)

1:50 max

(no maximum length)

4 R

SECTION A-A

@ The running slope of a curb ramp shall be
1:20 min. and 1:12 max. The running slope
of a blended transition shall be 1:20 max.

GENERAL NOTES

All slope ratios are expressed as units of vertical
displacement to units of horizontal displacement
(V:H).

Where the turning space is constrained on a side
opposite a ramp, the minimum length of the
turning space in the direction of the ramp-run
shall be 5' (1.52 m).

Where 1:50 maximum slope is shown, 1:64 is
preferred.

Detectable warnings are shown in their ideal
locations but the following placement tolerances
are allowed.

Side Border - Detectable warnings should extend
the full width of the walking surface (excluding
flared sides) but a border along each side up to
2 in. (50 mm) in width is allowed.

Curb Set-Back - Detectable warnings located at
the back of curb should closely align with the curb
but a gap up to 6 in. (150 mm) behind the curb is
allowed.

See Standard 606001 for details of depressed curb
adjacent to curb ramp.

All dimensions are in inches (millimeters)
unless otherwise shown.

DATE

REVISIONS

CORNER PARALLEL CURB

1-1-19

Removed upper landing, added

blended transition and detectable

warning tolerances.

RAMPS FOR SIDEWALKS

1-1-17

Revised sidewalk width to

include 24 (610) buffer

STANDARD 424011-04

behind curb.
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Face of side curb,

~C

Face of building,
where applicable '\ I_» B /—Turning space when required
1:50 max. .
| Turning space
/ / 5'x5" (1.52x1.52 m) Sidewalk width
BE typical, 4'x4' _ 5' (1.52 m) typical,
Detectable 1:50 max. ME (1.22x1.22 m) min. 4' (1.22 m) min.
% warning ~ \ NI g typical
g ZlE g B Sidewalk width = 7' Detectable
A z € z o A (2.13 m) typical, warning
0 DM N pedestrian access
L - =l - _T route width 4' Y A A A A
n ; (1.2 m) min. Ramp side flare \ 150 \ Side curb in
in paved areas 220 max. \ \ landscaped \
—\ W W areas W
\ W
N\ N N N A
1:10 max. \V \ \V \%
Face of roadway
\ \ \ \ \
Crosswalk __—"] / LVB curb \Y \\/ \\/ \\/ \\/
marking (typ.) Edge of
I / 6 (183 m) min. | gutter
Depressed /
curb and
gutter / L;
Crosswalk ___—"| C
PARALLEL MID-BLOCK CURB RAMP marking (typ.) ; Eifi of roadway
6' (1.83 m) min. |
Depressed =/ ' Edge of
curb and gutter
gutter

PERPENDICULAR MID-BLOCK CURB RAMP

| Sidewalk | Curb ramp or blended transition | Turning space, 4' (1.22 m) min. | Curb ramp or blended transition | Sidewalk |
(no maximum length) (no maximum length)
Detectable
warning
| Q) 3 @ 4 4 4|
- - u 1:50 max. CLa Sa .
4’<‘ 4/q 4/<‘ 4/<‘ 4

Side curb where
required
De
wa

SECTION A-A

@ The running slope of a curb ramp shall be
1:20 min. and 1:12 max. The running slope
of a blended transition shall be 1:20 max.

1:50 max

E - —

tectable
rning _\
| Turning space | Curb ramp or blended transition | Depressed curb |
Turning space | Depressed curb | (no maximum length) and gutter
and gutter
‘ Detectable
warning

See DETAIL A

See DETAIL A
 —— 50 man,
4 a R R R B

SECTION B-B

SECTION C-C

6 Flush with top of
roadway curb and
top of sidewalk

GENERAL NOTES

All slope ratios are expressed as units of vertical
displacement to units of horizontal displacement
(V:H).

Where the turning space is constrained on a side
opposite a ramp, the minimum length of the
turning space in the direction of the ramp-run
shall be 5' (1.52 m).

Where 1:50 maximum slope is shown, 1:64 is
preferred.

Detectable warnings are shown in their ideal
locations but the following placement tolerances
are allowed.

Side Border - Detectable warnings should extend
the full width of the walking surface (excluding
flared sides) but a border along each side up to
2 in. (50 mm) in. width is allowed.

Curb Set-Back - Detectable warnings located at
the back of curb should closely align with the
curb but a gap up to 6 in. (150 mm) behind the
curb is allowed.

See Standard 606001 for details of depressed
curb adjacent to curb ramp.

All dimensions are in inches (millimeters)
unless otherwise shown.

%
“ (13)

@ Illinois Department of Transportation

MID-BLOCK CURB

PASSED Janyary 1, 2019
ENGINEER OF POLICY AND PROCEDURES
APPROVED January 1, 2019
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RAMPS FOR SIDEWALKS

STANDARD 424016-05

. 2\ 2650 R DATE REVISIONS
Variable — a0 Ramp i
/_ 1-1-19 Removed upper landing, added
- Ramp e 5\4 < / \Expansion joint blended transitions and detectable
§ thickness 'A I warning tolerances.
i] 1-1-18 Omitted diagonal slope at
z SIDE CURB DETAIL DETAILA turning spaces and upper
landings.
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Sidewalk width 5' (1.52 m) |

typical, 4' (1.22 m) min.
yp Side curb where

N4 4 4 )
| N N N required
N N W Dete;table _\
warning
. N\ N A\
1:50 max. | Depressed corner | Depressed curb |
\4 \4 \4
and gutter
\\ \\ \\
< N N v ';‘ 150 max. /—See DETAIL A
‘ 9 VW . T T ' : — )
Side curb where 4 ) ) a4 A A A = T T =< .- 4.
required v - -
__—Face of roadway
\Y \ \/ — curb
V \4 \4
VW cdge of SECTION B-B
% ) v Vv v /gutter
<' Side_ | __[[ w w oW
curb VAR
N N \V
vV v 6 Flush with top of
(150) roadway curb and
1:50 max. top of sidewalk
n Detectable % = Y
ol—~ warning IS A 4‘
ol % A Depressed %[~ - . ‘Z\ABO) R 13)
Sl< < Variable 2 Ram
S c - € . P
ol L - curb and a L < /_
Sl 2 gutter 510 - .
R | Remp_____ 1 2
%j 2 5 o thickness . Expansion joint
i Depressed —— =
corner
Sign (typ.)
R e SIDE CURB DETAIL DETAIL A
L Buffer® u{ -
O si ) ) This standard shall only be used for curb radii of
Eldewalli)s f? 6 fth(:\S m)tln detr; tsr?oul:!(?A N 6 ft. (1.83 m) or greater.
ave a urrer wnich i1s not part o e F.AR.
The buffer keeps pedestrians further from . _ All slope ratios are expressed as units of vertical
traffic and provides a place to install signs. 6' (1.83m) min. displacement to units of horizontal displacement
(V:H).

DEPRESSED CORNER

Curb ramp or blended transition |
(no maximum length)

Curb ramp or blended transition | Depressed corner . Sidewalk |

(no maximum length)

Sidewalk |

SECTION A-A

Where 1:50 maximum slope is shown, 1:64 is
preferred.

Detectable warnings are shown in their ideal
tolerances but the following placement tolerances
are allowed.

Side Border - Detectable warnings should extend
the full width of the walking surface (excluding
flared sides) but a border along each side up to
2 in. (50 mm) in. width is allowed.

Curb Set-Back - Detectable warnings located at
the back of curb should closely align with the curb
but a gap up to 6 in. (150 mm) behind the curb is
allowed.

See Standard 606001 for details of depressed curb
adjacent to curb ramp.

All dimensions are in inches (millimeters)
unless otherwise shown.

@ The running slope of a curb ramp shall be

DEPRESSED CORNER

FOR SIDEWALKS

STANDARD 424021-06

1:20 min. and 1:12 max. The running slope DATE REVISIONS
of a blended transition shall be 1:20 max.
@ lllinois Department of Transportation 1-1-21 | Added crosswalk striping and
January 1 7 a "buffer" for wide sidewalks.
PASSED vary 1, 2021 g
&
ENGINEER OF POLICY AND PROCEDURES i’ 1-1-19 Removed upper landings, added
APPROVED (/ /JBEW L 2021 5 blended transition and detectable
ENGINEER OF DESIGN AND_ENVIRONMENT warning tolerances.
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Turning space (9)
warning

Detectable @

[~—————— Entrance

alley

or

r’B

Detectable

warning (2

Turning space (D)

(@ Detectable warning shall only be 1:50 max. \ ) ( fisiaaione 1:50 max.
installed at entrances/alleys c; c
with permanent traffic control A < =1 e % <
devices (i.e. stop signs, signals). © €| © ©
, o t E ~|ey 120 max. E E | —— Sidewalk width 5' (1.52 m)
@ Where possublg maintain the 2 oo . 2 o~ N oo s a typical, 4' (1.22 m) min.
grade of the sidewalk across — S ~-|Z — H —
the entrance/alley to avoid o
the need for ramps and turning
spaces.
g / y y T I N\l \\ A\ A\ A\ A\
8 pedestrian VoW N W W W
= crossing . !
Ramp side flare _/ = A \ lsldg curb C;n W \ \ \
in paved areas L> B \/ \ | aarr;asscape \ \ \% WV
\\/ N\ N N ! A A A A
\% \% \% \% \% \ \% \V \%
A\ \Y N A\ N N N A\
\% \% \% \% \ \% \V \%
Entrance or \\ \ A\ \\ \\ \\ \\ \\
alley return VoW W W
N ! A A A A
\% \V \%
Edge of
roadway
Face of roadway J
ENTRANCE / ALLEY PEDESTRIAN CROSSING curb, typical
GENERAL NOTES
All slope ratios are expressed as units of vertical
) . , . . displacement to units of horizontal displacement
Sidewalk | Turning space, 4' (1.22 m) min. @ | Curb ramp or blended transition @ Entrance Entrance or | Pedestrian crossing Entrance or (V:H).
(no maximum length) or alley alley alley return
b @ Where 1:50 maximum slope is shown, 1:64 is
Detectable Var; preferred.
warning —s__ s
1:50 max. @ See DETAIL A R — O max. Detectable warnings are shown in their ideal
7 I —= — - - . — 0 / ....... _%\ laorzataiﬁgjvebdm the following placement tolerances
< P === o O P S 2 .
4 4
A AN VA
CUUUTIITINY T Side Border - Detectable warnings should extend
the full width of the walking surface (excluding
w flared sides) but a border along each side up to
SEC‘"ON A_A 2 in. (50 mm) in width is allowed.
@ Turning space not required for blended transitions. 6 Flush with t " Curb Set-Back - Detectable warnings located at
] (150) UZI wi Obp Od the back of curb should closely align with the curb
@ The running slope of a curb ramp shall be roadway curb an but a gap up to 6 in. (150 mm) behind the curb is
1:20 min and 1:12 max. The running slope top of sidewalk allowed.
of a blended transition shall be 1:20 max. Z
. IR . . . . s
1 . “\—> (50) R All dimensions are in inches (millimeters)
72 Variable — B (50 Ramp unless otherwise shown.
(13)
. o 9 Ja f DATE REVISIONS
amp S a e ‘
@ lllinois Department of Transportation \ thickness A . < 1-1-19 Added blended transitions and ENTRANCE / ALLEY
— 1 s - | Expansion joint zlacemzrlwt tolerances for PEDESTRIAN CROSSINGS
= etectable warnings.
ENGINEER OF POLICY AND PROCEDURES v SIDE CURB DETAIL
APPROVED January 1, 2019 £ DETAILA 1-1-18 Omitted diagonal slope at STANDARD 424026-03
e (o N landings i
ENGINEER OF DESIGN AND ENVIRONMENT upper gs.
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Detectable (D
6 Flush with top of warning
(150) roadway curb and
top of median surface
— Face of roadway
2 (50) R .
Variable — A Z\ /— Sidewalk / curb, typical
/
Sidewalk S e <\4 A Depressed curb
thickness | ’ ‘ e /
ickness A ) -~ and gutter,
< < < / typical
€ S . t €
SIDE CURB DETAIL : 8 | 2 ] = 4
™M o~ o o o
® 0 " n
© n n
1/2 \ Ed f
4‘ (13) Crosswalk ge of gutter,
typical

marking (typ.)

—I:T‘_:Expansion joint

DETAIL A

Depressed curb

and gutter Variable

MEDIAN PEDESTRIAN CROSSING

Side cuer

typical

|

warning

|
‘ Detectable (D

See DETAIL A /

SECTION A-A

@ Omit detectable wornings when distance between back of
curbs is less than 6' (1.83 m).

@ Illinois Department of Transportation

PASSED Janyary 1, 2019

ENGINEER OF POLICY AND PROCEDURES
APPROVED January 1, 2019

ZI-1-1 @a3nssl
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1:20 max.

@ Detectable
warning

\ See DETAIL A

Depressed curb
and gutter

GENERAL NOTES

All slope ratios are expressed as units of vertical
displacement to units of horizontal displacement
(V:H).

Where 1:50 maximum slope is shown, 1:64 is
preferred.

Detectable warnings are shown in their ideal
locations but the following placement tolerances
are allowed.

Side Border - Detectable warnings should extend

the full width of the walking surface (excluding
flared sides) but a border along each side up to
2 in. (50 mm) in width is allowed.

Curb Set-Back - Detectable warnings located at
the back of curb should closely align with the curb
but a gap up to 6 in. (150 mm) behind the curb is
allowed.

See Standard 606001 for details of depressed curb
adjacent to curb ramp.

All dimensions are in inches (millimeters)
unless otherwise shown.

DATE

REVISIONS

1-1-19

Added placement tolerances for

detectable warnings.

1-1-12

Widened crosswalk to 6'

MEDIAN PEDESTRIAN
CROSSINGS

(1.83 m) min. inside dimension.

Revised General Notes.

STANDARD 424031-02
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100' (30 m)
min.

For any operation that encroaches in the area between
the centerline and a line 24 (600) outside the edge of the
pavement for a period of less than 15 minutes.

100" (30 m)
min.

(600)

<
o~

Vehicle with dual flashers or flashing
amber dome light operating.

For any operation that is more than 24 (600) outside the
edge of the pavement for a period of less than 60 minutes.

For any operation that encroaches in the area between
the centerline and a line 24 (600) outside the edge of the
pavement for a period in excess of 15 minutes but less

than 60 minutes.

(600)

<
o~

4 Vehicle with dual flashers or flashing
amber dome light operating.

100 (30 m),

O v

min.

100' (30 m)

@ Illinois Department of Transportation

PASSED ) January 1, 2011

ENGINEER OF SAFETY ENGINEERING
APPROVED Janyary 1, 2011
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W20-7(0)-48

TYPICAL APPLICATIONS

Marking patches

Field survey

String line

Utility operations

Cleaning up debris on pavement

' min.

SYMBOLS

m Work area

P

Sign on portable or permanent support

Flagger with traffic control sign

24
(600)

SIGN SPACING
Posted Speed Sign Spacing
55 500' (150 m)
50-45 350' (100 m)
<45 200" (60 m)

= Refer to SIGN SPACING
table for distances.

All dimensions are in inches (millimeters)

unless otherwise shown.

DATE

REVISIONS

1-1-11

Revised flagger sign.

LANE CLOSURE, 2L, 2W,

SHORTTIME OPERATIONS

1-1-09

Switched units to

English (metric).

STANDARD 701301-04
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W20-7(0)-48

W20-1103(0)-48

@

) L J )L o/

100' (30 m

<::' ) —— One wa one lane operation —_ min.
Type | or Type Il Barricades way / P :

= 000" W ’ %> ype | or Type I barrcades —>

o
o
; o2
T (e ) (
| @ 100' (30 m) ROAD
I

Type lll barricades @

max. CLOSED
o€
o
= 8 R11-2
W20-1(0)-48 W20-3(0)-48
For
maintenance
and utility J
projects W20-7(0)-48
W20-1103(0)-48
For W20-1103(0)-48
contract
construction W20-1(0)-48
projects
SIGN SPACING
Posted Speed Sign Spacing M
55 500' (150 m)
50-45 350' (100 m) V71 work area ©) SO'erfecir\sttc;nScISsN SPACING TABLE
<45 200" (60 m) .
@) Cone, drum or barricade )
(not required for moving operations) (@ For approved sideroad closures. GENERAL NOTES
IZ' Sign on portable or permanent support @ Cones at 25' (8 m) centers for 250' This Standard is used where at any time, day or
(75 m). Additional cones may be placed night, any vehicle, equipment, workers or their
at 50' (15 m) centers. When drums or activities
o Flagger with traffic control sign Type I or Type II barricades are encroach on the pavement requiring the closure
used. the interval between devices of one traffic lane in an urban area.
q) Barricade or drum with flashing light may be doubled. . ) o .
All dimensions are in inches (millimeters)
@ Cones, drums or barricades at unless otherwise shown.
3: Type Il barricade with flashing lights 20' (6 m) centers.

DATE REVISIONS

@ Illinois Department of Transportation 1-1-11 Revised flagger sign. URBAN LANE CLOSURE,
2L, 2W, UNDIVIDED

PASSED ) __ January 1, 2011

ENGINEER OF SAFETY ENGINEERING
APPROVED Janyary 1, 2011

1-1-09 Switched units to

English (metric). STANDARD 701501-06

ENGINEER OF DESIGN AND ENVIRONMENT Corrected sign No.'s.

L6-T-T Q3NsSI
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W20-1103(0)-48
For
Construction

SIGN SPACING
Posted Speed Sign Spacing
55 500' (150 m)
50-45 350' (100 m)
<45 200' (60 m)

@ Illinois Department of Transportation

AP@iOVED January 1, 2019
ENGINEER OF SAFETY PROG. AND ENGINEERING
APPROVED

January 1, 2019

T0-T-T @3nssl
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ENGINEER OF DESIGN AND ENVIRONMENT

100
(30 m)

W20-1(0)-48
For
Maintenance

CASE|

(Signs required for both directions)

SYMBOLS

Work area

Barricade or drum
with flashing light

VA
@ Flagger with traffic control sign
@)

Cone, drum or barricade

I:! Sign on portable or permanent support

3: Type III barricade with flashing lights

® © O

@ ©

Refer to SIGN SPACING TABLE
for distances.

Required for speeds > 40 mph (70 km/h).

Required if work exceeds
500' (164 m) or 1 block.

Cones at 25' (8 m) centers for 250' (75 m)
on approach. Additional cones may be
placed at 50' (15 m) centers. When drums
or type I or Il barricades are used, the
interval between devices may be doubled.

For approved sideroad closures.

Cones, drums or barricades
at 20' (6 m) centers in taper.

Use flagger sign only when flagger is
present.

GENERAL NOTES

This Standard is used to close one lane of an
urban, two lane, two way roadway with a
bidirectional turn lane.

Case I applies when no workers are present.
When workers are present, two lanes shall be
closed and traffic control shall be according to
Standard 701501.

Calculate L as follows:

SPEED LIMIT FORMULAS
English (Metric)
40 mph (70 km/h) _ws? _ws?
or less: 60 150
45 mph (80 km/h) L=(W)(S)  L=0.65(W)(S)
or greater:
w = Width of offset

in feet (meters).

Normal posted speed
mph (km/h).

All dimensions are in inches (millimeters)
unless otherwise shown.

URBAN LANE CLOSURE,

2L, 2W, WITH BIDIRECTIONAL

LEFT TURN LANE

(Sheet 1 of 2)

DATE REVISIONS

1-1-19 Revised to allow cones at night.

1-1-18 Corrected sign number for
TWO WAY TRAFFIC sign for
CASE 11

STANDARD 701502-09
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W6-3(0)-48 W21-1(0)-48
®
W1-4L(0) W21-1(0)-48 @
.Or.
W20-7(0)-48 @ I ) @ @ W20-1103(0)-48
s [ F& \

! / e <=

\ . . s

W / ) N =

- \756‘5
@

@ Illinois Department of Transportation

AP@iOVED January 1,

2019

ENGINEER OF SAFETY PROG. AND ENGINEERING

APPROVED January 1,

gl

2019

T0-T-T @3nssl

200
(60 m)

W20-1103(0)-48

og ROAD
Q .
N§ CLOSED (Above barricade)
R11-2 @
For
maintenance
and utility
projects

For
contract W20-3(0)-48
construction

projects

W20-1103(0)-48

CASEll

— |

W-1-6R(0)-6030

URBAN LANE CLOSURE,
2L, 2W, WITH BIDIRECTIONAL
LEFT TURN LANE

(Sheet 2 of 2)

STANDARD 701502-09

~C o
ENGINEER OF DESIGN AND ENVIRONMENT
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SYMBOLS
Work area

b Sign on portable or
permanent support

— Barricade or drum
o Cone, drum or
barricade

. Type Ill barricade

Detectable pedestrian

channelizing barricade

@ Illinois Department of Transportation

PASSED April 1, 2016

-

ENGINEER OF SAFETY ENGINEERING
APPROVED April 1, 2016

ENGINEER OF DESIGN AND ENVIRONMENT

L6-T-T Q3NsSI

J g -
\ parki @ Omit whenever duplicated by
t;[;iclglg space, <:| road work traffic control.
I:\,> 25' (8 m) Spacing E-J‘El
B~y
“——l =ﬁ= =v=) ==° <5 '——||<r n
o U U o 1
o — [¢) I
N s ' s
W20-1103(0)-48 for
contract
construction
projects
W20-1(0)-48 for
maintenance
and utility
projects
SIDEWALK DIVERSION GENERAL NOTES
This Standard is used where, at any time, pedestrian
traffic must be rerouted due to work being
| T | | | | | performed.
This Standard must be used in conjunction with
JE— — other Traffic Control & Protection Standards when
) \_ \_ roadway traffic is affected.
<:, Temporary facilities shall be detectable and
accessible.
10' (3 m) Spacing The temporary pedestrian facilities shall be
I:,> provided on the same side of the closed facilities
o o whenever possible.
N 4 [ I 4
o The SIDEWALK CLOSED / USE OTHER SIDE sign shall be
| //I | placed at the nearest crosswalk or intersection
o to each end of the closure. Where the closure
| —— | | | — | occurs at a corner, the signs shall be erected on
the corners across the street from the closure.
The SIDEWALK CLOSED signs shall be used at the
W20-1103(0)-48 for ends of the actual closures.
contract
construction SIDEWALK Type Il barricades and R11-2-4830 signs shall be
projects CLOSED positioned as shown in "ROAD CLOSED TO ALL TRAFFIC"
SIDEWALK SIDEWALK detail on Standard 701901.
CLOSED R11-1101-2418 CLOSED All dimensions are in inches (millimeters)
unless otherwise shown.
USE OTHER USE OTHER
W20-1(0)-48 for SIDE SIDE DATE REVISIONS
maintenance
and utility R11-1102-2430 R11-1102-2430 4-1-16 _ |Omitted orange safety fence SIDEWALK, CORNER OR
projects from standard as this is
S|DEWA|.K CLOSURE covered in the std. spec. CROSSWALK CLOSURE
1-1-12 Added SIDEWALK DIVERSION. (Sheet 1 of 2)

Modified appearance of

STANDARD 701801-06

plan views. Renamed Std.
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SIDEWALK
CLOSED

USE OTHER
SIDE

R11-1102-2430

10" (3 m)

> /: Spacing
o o) o | o)

1 — |

SIDE

CLOSED
N N
USE OTHER

W20-1103(0)-48 for
contract SIDEWALK
construction
projects CLOSED
SIDEWALK R11-1101-2418
CLOSED SIDEWALK
CLOSED
USE OTHER
W20-1(0)-48 for SIDE R111101-2418
gﬁzniiﬂf;ce R11-1102-2430
projects
CORNER CLOSURE
SIDEWALK
CLOSED
USE OTHER
SIDE
SIDEWALK R11-1102-2430

R11-1102-2430 \L

R3-2-2424

CROSSWALK CLOSURE

R3-1-2424

SIDEWALK
CLOSED

USE OTHER
SIDE

R11-1102-2430

W20-1103(0)-48 for
contract
construction
projects

W20-1(0)-48 for
maintenance
and utility
projects

SIDEWALK, CORNER OR
CROSSWALK CLOSURE

(Sheet 2 of 2)

STANDARD 701801-06
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28 - 36
(700 - 900)

18-36
(450-900)

Orange
posted speed

Orange
Posted speed < 45 mph

DAYTIME USE

Any

8-12
(200-300)

| 24 (600) |
! min. !

min.

36 (900)

¢ - 5 4

TYPE | BARRICADE

@ Illinois Department of Transportation

January 1, 2019

AP@iOVED
ENGINEER OF SAFETY PROG. AND ENGINEERING
2019

€1-T-T Qa3Inssl

APPROVED January 1,

gl

8-12
[ T 4-6 NY
(700-150) = >/Xo, ’Q *
_r 3 (75) 3| -
= 4-6 mn. — olS ¥
5 3 (T00-1507 m E /Xo/
83 2 - —m B 4 =
. : | E E
®lg A ] e 1
= T = g = 4-6 (100-150)
%g : N "~ 4-6 (100-150)
= ]
Orange Orange
Any posted speed Any posted speed _ /=\ _ ; : )
DAY OR NIGHTTIME USE V V '
CONES TUBULAR MARKER VERTICAL PANEL DRUM
POST MOUNTED
NS NE
o 24 12
LS S R (600) (300] —
* 7 //\ A * *
o ] s }
| o < - 2
g c K S = /\/ o
e RIS B 218 2
© 4' (1.2 m) = ~ =
min.
24 (600) k4 <
min. //007 /\/Ooj
TYPE Il BARRICADE TYPE Ill BARRICADE DIRECTION INDICATOR VERTICAL BARRICADE
BARRICADE
NS NE =
Dy ) NS
o %
* Warning lights (if required)
| GENERAL NOTES
,S\C- All heights shown shall be measured above the
= pavement surface.
off | 4' (1.2 m) ,
) | min. | . All dimensions are in inches (millimeters)
Q % unless otherwise shown.
~le
~N DATE REVISIONS
— . TRAFFIC CONTROL
B 4 2 p p R ' 1-1-19 Revised cone usage and
- o ’ o added cones >36" (900 m) height. DEVICES
DETECTABLE PEDESTRIAN 1-1-18 | Revised END WORK ZONE (Sheet 1 of 3)
CHANNELIZING BARRICADE SPEED LIMIT sign from STANDARD 701901-08
orange to white background.

~C o
ENGINEER OF DESIGN AND ENVIRONMENT
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wood post

Edge of pavement

4' (1.2 m) rural
6' (1.8 m) urban

Metal or 7/;—

Warning light
(if required)

) min. rural

313

of pavement

5' (1.5 m) min.

embedment

POST MOUNTED SIGNS

## When curb or paved shoulder are present

this dimension shall

be 24 (600) to the

face of curb or 6' (1.8 m) to the outside
edge of the paved shoulder.

MAX WIDTH

MI - M"

X MILES
AHEAD

W12-1103-4848

WIDTH RESTRICTION SIGN

XX'-XX" width and X miles are variable.

@ Illinois Department of Transportation

AP@iOVED January 1, 2019

ENGINEER OF SAFETY PROG. AND ENGINEERING
APPROVED

January 1, 2019

€1-T-T Qa3Inssl

gl

~C o
ENGINEER OF DESIGN AND ENVIRONMENT

) min. urban

—
\ Elevation of edge

18x18 (450x450)
Orange flags

FLAGGER TRAFFIC CONTROL SIGN

24 - 10 .
Edge of (600 - 3 m) 8%
pavement ol SIGN
C
g; gcrg ~IE (IF SPECIFIED)
¥ B
<<
g
o)
Elevation of edge
of pavement
SIGNS ON TEMPORARY SUPPORTS /\
##4 When work operations exceed )
four days, this dimension shall
i A Sl HIGH LEVEL WARNING DEVICE
behind other devices, the height
shall be sufficient to be seen
completely above the devices.
24
(600)
5 | 7
(125) 1 (175)
=) —
3. 0
o "=
8 (200) Federal series C i
7 (180) Fed‘eral series B e
vg '-“§
_ — _ _ | -~ wg
m) e e
1 ~ U
20% 10 — { I_ 16 if _J
513
(>13) (400)
%2
(15)
B
NN L
©|&
o
FRONT SIDE REVERSE SIDE

ROAD
CONSTRUCTION END
NEXT X MILES CONSTRUCTION

G20-1104(0)-6036 G20-1105(0)-6024

This signing is required for all projects
2 miles (3200 m) or more in length.

ROAD CONSTRUCTION NEXT X MILES sign shall
be placed 500' (150 m) in advance of pro-
ject limits.

END CONSTRUCTION sign shall be erected at
the end of the job unless another job is
within 2 miles (3200 m).

Dual sign displays shall be utilized on multi-
lane highways.

WORK LIMIT SIGNING
oRk W21-1115(0)-3618
ZONE
SPEED
LIMIT e
PHOTO
ENFORCED]|| R10-1108p-3618 *o
SXXX FINE R2-1106p-3618
MINIMUM

Sign assembly as shown on Standards
or as allowed by District Operations.

END
WORK ZONE
SPEED LIMIT

G20-1103-6036

This sign shall be used when the
above sign assembly is used.

HIGHWAY CONSTRUCTION
SPEED ZONE SIGNS

% R10-1108p shall only be used along roadways
under the juristiction of the State.

TRAFFIC CONTROL
DEVICES

(Sheet 2 of 3)

STANDARD 701901-08
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24 (600) =
r A
8' (2.4 m) O // /
min. " - 0O O OO0 C
3 (1.5 m) N e B e es S """ """ """ 0°
4' (1.2 m) min. N s | | il i o©®
min. c N T T T o
. 0 } 1111 1111 1111} o
[S) k= ™ Weep holes
S Sk =! | | P 25 25 b 25 \
oc &= h ! : ) .
S = . o 4 ©m @ m | o Construction
200 200 200 warning signs
ﬁﬁﬂ 60 m) = 60 m) 60 m =
oi_g' [ - E_E E_E L a 'Et
,: a % |§ SIE dE ] ] E
© { — ] ~ ~ I | PLAN =
()T Lﬂ]mrE“ém”[ s 8 m)
I I I | 134 (45) = | Face may be (1.5 m) I—_
| stepped or smooth -
TYPEA TYPEB TYPEC -
ROOF ROOQF OR TRAILER TRAILER i Traffic
MOUNTED MOUNTED MOUNTED R H \ <=
— |
\\— Epoxy channels —/ ‘
1
ARROW BOARDS 37(90) = |
SECTION A-A TYPICAL INSTALLATION
TEMPORARY RUMBLE STRIPS
U U U U U U U U | ] . U
| < 12 (300
\ L Llam
Type A 6 (150) 6 (150) 6 (150) =
ﬂégﬁer 4-‘ max. max. RlleA‘ max. EE
@) Q Q O ya o o o2
= AN NN N ROAD rzz 77 o
11 U 1 1 =)
N mﬂ K_"T\" hl_ﬂ CLOSED % od iS]
— I NN P27 I Edge of
5 T R TH | 12 2~ shoulder o v U
TIRNAST //N?A}:I : Dol - ;. .: ".‘{%\\ SRS
S Sl 12 (300)
Pavement min.
Type A R11-4
ROAD CLOSED TO ALL TRAFFIC flasher /
Q Q
Reflectorized striping may be omitted ROAD CLOSED 4 ROAD CLOSED
on the back side of the barricades. TO P TO
If a Type Il barricade with an attached THRU TRAFFIC THRU TRAFFIC
sign panel which meets NCHRP 350 is not K\ AN 7
available, the sign may be mounted on an = | I— "‘" * "‘" — H
NCHRP 350 temporary sign support directly SN T R s B S S R SRR 2N
in front of the barricade. <\///x< N x\\\ﬁ
Pavement
ROAD CLOSED TO THRU TRAFFIC
TYPICAL APPLICATIONS OF Reflectorized striping shall appear on TRAFFIC CONTROL

@ Illinois Department of Transportation

January 1,

2019

(F

ENGINEER OF SAFETY PROG. AND ENGINEERING

APPROVED January 1,

2019

gl

~C o
ENGINEER OF DESIGN AND ENVIRONMENT

€1-T-T Qa3Inssl

TYPE Il BARRICADES CLOSING A ROAD

both sides of the barricades. If a

Type III barricade with an attached

sign panel which meets NCHRP 350 is
not available, the signs may be mounted
on NCHRP 350 temporary sign supports
directly in front of the barricade.

DEVICES

(Sheet 3 of 3)

STANDARD 701901-08
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21 (530)

500'] (150 m)

> TYPE III BARRICADES
WITH TWO FLASHING AMBER
LIGHTS ON EACH. (SEE NOTE 2)

X% TYPE I OR TYPE II BARRICADES WITH ONE
FLASHING AMBER LIGHT ON EACH, OR
TYPE III BARRICADES WITH TWO FLASHING

OF THE MAIN ROUTE.

IN HEIGHT.

SHOWN ON THE DRAWING AND AS DIRECTED BY THE ENGINEER:

a) ONE "ROAD CONSTRUCTION AHEAD" SIGN 36 x 36 (900x900) WITH A FLASHER
MOUNTED ON IT APPROXIMATELY 200' (60 m) IN ADVANCE OF THE MAIN ROUTE.

b) THE CLOSED PORTION OF THE MAIN ROUTE SHALL BE PROTECTED BY
BLOCKING WITH TYPE I, TYPE II OR TYPE III BARRICADES, 1/3 OF ENGINEER.
THE CROSS SECTION OF THE CLOSED PORTION.

2. SIDE ROAD WITH A SPEED LIMIT GREATER THAN 40 MPH (60 km/h)
AS SHOWN ON THE DRAWING AND AS DIRECTED BY THE ENGINEER:

FOLLOW THE APPLICABLE STANDARD(S). THE DIRECTIONAL

200'| (60 m|)
AMBER LIGHTS ON EACH. (SEE NOTE 1)
DRIVEWAY
J o o S \ 7 / -
77 555 77
// / _ F L2000 : _;‘[’ /% °
E |- o 200'| (60 m|)
o & & o
© o o [e)
N w T
x T — W o
oo - s
= = — [
(@) o wn o
zg |g "3
= <
St 32
=
QO
L
L W20-1103(0)
n
M6-4(0) 21"X15"
OR
‘ M6-1(0) 21"X15"
(SEE NOTE 4)
NOTES:
1. SIDE ROAD WITH A SPEED LIMIT OF 40 MPH (60 km/h) OR LESS AS 5. WHEN WORK IS BEING PERFORMED ON A SIDE ROAD OR DRIVEWAY,

ARROW (M6-1 OR M6-4) SHALL BE COVERED OR REMOVED WHEN

NO LONGER CONSISTENT WITH THE TRAFFIC CONTROL SET-UP.

6. ADVANCE WARNING SIGNS ARE TO BE OMITTED ON DRIVEWAYS

UNLESS OTHERWISE SPECIFIED IN THE PLANS OR BY THE

7. THE TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS,

a) ONE "ROAD CONSTRUCTION AHEAD" SIGN 48 x 48 (1.2 m x 1.2 m) WITH A
FLASHER MOUNTED ON IT APPROXIMATELY 500' (150 m) IN ADVANCE

THE CLOSED PORTION OF THE MAIN ROUTE SHALL BE PROTECTED BY
b) BLOCKING WITH TYPE IIl BARRICADES, 1/2 OF THE CROSS SECTION
OF THE CLOSED PORTION.

3. CONES MAY BE SUBSTITUTED FOR BARRICADES OR DRUMS AT HALF THE
SPACING DURING DAY OPERATIONS. CONES SHALL BE A MINIMUM OF 28 (710)

WHEN THE SIDE ROAD LIES BETWEEN THE BEGINNING OF THE MAINLINE
4. SIGNING AND THE WORK ZONE, A SINGLE HEADED ARROW (M6-1) SHALL
BE USED IN LIEU OF THE DOUBLE HEADED ARROW (M6-4).

INTERSECTIONS, AND DRIVEWAYS SHALL BE INCLUDED IN THE
COST OF SPECIFIED TRAFFIC CONTROL STANDARDS OR ITEMS.

All dimensions are in inches (millimeters)

unless otherwise shown.

USER NAME = footem] DESIGNED L.H.A. REVISED - A. HOUSEH 10-15-96
DRAWN REVISED - T. RAMMACHER 01-06-00

PLOT SCALE = 50.0000 '/ in. CHECKED REVISED - A. SCHUETZE 07-01-13

PLOT DATE = 3/4/2019 DATE 06-89 REVISED - A. SCHUETZE 09-15-16

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL AND PROTECTION FOR Rt SECTION COUNTY | giirets| “No.
SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS
TC-10 CONTRACT NO.
SCALE: NONE SHEET 1 OF 1 SHEETS STA. TO STA. |ILLINOIS FED. AID PROJECT
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EDGE OF PAVEMENT\ r? (50) TO EDGE OF EDGE LINE

4 (100) YELLOW NO PASSING ZONE LINE

/

f 1—4 (100) WHITE EDGE LINE

—

4 (100) YELLOW
R _(L —_— |11 (280) c-cj

TWO-4 (100) YELLOW @ 11 (280) C—C\

NO DIAGONALS

I 30° (9 m) 4 (100) YELLOW ¢
J

15 (40)

=

5/, (140) C-C ]

|_\;10' (3 m)

2 (50) r4 (100) WHITE EDGE LINE

EDGE OF PAVEMENT ~

f

2-LANE ROADWAY

rz (50) TO EDGE OF EDGE LINE

EDGE OF PAVEMENT

}

L_ 4 (100) YELLOW

T—4 (100) WHITE EDGE LINE

+ [ 4 (100) WHITE LANE LINE

10" (3 m)!—| 309 m !<::]

—

_E4 (100) WHITE LANE LINE

L 11 280 c-C

4 ooy YELLOW
10" (3 m) ~ =

TWO-4 (100) e 11 (280) C-C
TWO-4 (100) e 11 (280) C-€

\TWO—4 (100) YELLOW @ 11 (280) C-C

4’ (1.2 m) WIDE MEDIANS ONLY

VARIES

12 (300) DIAGONALS E—
(MINIMUM 5)

8 (200) WHITE

DIAGONAL LINE SPACING:

MEDIAN LENGTH

FOR MEDIAN LENGTHS WHERE DIAGONAL SPACING
CANNOT BE ATTAINED, USE 5 (FIVE) EQUALLY SPACED

DIAGONAL LINES.

50' (15 m) C-C (LESS THAN 30MPH (50 km/h))
75' (25 m) C-C 30MPH (50 km/h) TO 45MPH (70 km/h))
150' (45 m) C-C (MORE THAN 45MPH (70 km/h))

4' (1.2 m) OUTSIDE TO
OUTSIDE OF LINES

8 (200) WHITE

12 (300) WHITE DIAGONALS
@ 10' (3 m) OR LESS SPACING

ISLAND OFFSET FROM PAVEMENT EDGE

RAISED
JSLAND

—>

8 (200) WHITE

COMBINATION

LEFT AND U-TURN

f 2 (50)

8 (200) WHITE

RAISED
ISLAND

——

| 5-4" (1620)

32 R (810)

6'-4" (1930)
FT D LIMIT
%6 | 40 D(FT) SPEE
(910) (1020) 345 30
o 40 R ©[3 425 35
S| Tle
= 1~ 500 40
a2 y ol
= NI 580 45
o i
s olS 665 50
Yo
— S 750 55
= G
= 32 R (810) I |2
= _ &
—_ O _I
o A 12 o~
S @£3oo = |
oo} o 0| N
T iE
20 (510) | 20
_\“I! N [ B
40 (1020) 12 (300)
| 64 (1620) ‘

—> 2 (5007 —4 (100) WHITE EDGE LINE MEDIANS OVER 4’ (1.2 m) WIDE
>\/— 2 (50) s
"\/ + mM
EDGE OF PAVEMENT ISLAND AT PAVEMENT EDGE o
— 4 (100) YELLOW 1 20 (510 oo
001 YELOW LNeS (5% (140) €0 TYPICAL ISLAND MARKING . i
MULTI-LANE UNDIVIDED . \
[N}
o
— z e /—— — L LANE REDUCTION TRANSITION
- _— — - — 12 (300) * LANE REDUCTION ARROWS REQUIRED AT SPEEDS OF 45 MPH OR
2 = /(ﬂ‘ J £ GREATER OR WHEN SPECIFIED IN PLANS.
" —_ —_— -
2 (50 EDGE OF PAVEMENT ™\ —_ § —_— — / —_— —_— —_— - —\
) T_ © TYPE OF MARKING WIDTH OF LINE PATTERN COLOR SPACING / REMARKS
4 (100) WHITE EDGE LINE o ) ' <::‘
lmq 30" (3 m)_, ( LTWO 4 (100) YELLOW \— 4 (100) YELLOW LINES CENTERLINE ON 2 LANE PAVEMENT 4 (100) SKIP-DASH YELLOW 10' (3 m) LINE WITH 30' (9 m) SPACE
] @ 11 (280) C-C (5% (140) C-C)
2 (50) [ 4 (100" YELLOW EDGE LINE < [4 (100) WHITE LANE LINE A MINIMUM OF TWO PAIRS OF TURN ARROWS SHALL BE USED, WHITE IN COLOR. SAvEmEny T ON MULTI-LANE UNDIVIDED | 2 @ 4 (100) >OHP YELLOW 1 (280) €€
ADDITIONAL PAIRS SHALL BE PLACED AT 200’ (60 m) TO 300’ (90 m) INTERVALS.
I ‘ NO PASSING ZONE LINES:
FOR ONE DIRECTION 4 (100) SOLID YELLOW 5% (140) C-C FROM SKIP-DASH CENTERLINE
64" (2 m) FOR BOTH DIRECTIONS 2 @ 4 (100) SOLID YELLOW 11 (280) C-C
i ‘ | ‘ OMIT SKIP-DASH CENTERLINE BETWEEN
> (50)—! Y 4 100) YELLOW EDGE LINE | 88 LANE LINES 4 (100) SKIP-DASH | WHITE 10' (3 m) LINE WITH 30' (9 m) SPACE
—> — 4 (100) WHITE LANE LINE 5 (2.4 m) | | | 5 (125) ON FREEWAYS SKIP-DASH | WHITE
10 DOTTED LINES SAME AS LINE BEING SKIP-DASH | SAME AS LINE BEING 2' (600) LINE WITH 6' (1.8 m) SPACE
—> 2 (500 MEDIAN WITH TWO-WAY LEFT TURN LANE (EXTENSIONS OF CENTER, LANE OR EXTENDED EXTENDED
TURN LANE MARKINGS)
EDGE OF PAVEMENT ~_/ I :
IR TYPICAL PAINTED MEDIAN MARKING 100 OUTLINE MEDIANS IN VELLOW
MULTI-LANE DIVIDED
WITH MEDIAN
TURN LANE MARKINGS 6 (150) LINE; FULL SOLID WHITE SEE TYPICAL TURN LANE MARKING DETAIL
SIZE LETTERS &
SYMBOLS (8' (2.4m))
25" (8 m) TO 49' (15 m)
TYPICAL LANE AND EDGE LINE MARK'NG / 6" (150) WHITE TWO WAY LEFT TURN MARKING 2 @ 4 (100) SKIP-DASH YELLOW 10' (3 m) LINE WITH 30' (9 m) SPACE FOR
' | 2' DASH - 6' SKIP EACH DIRECTION AND SOLID SKIP-DASH; 5% (140) C-C BETWEEN SOLID
| | 6 (150) WHITE (TYP.) IN PAIRS LINE AND SKIP-DASH LINE
8 (2.4|m) —= |~ . SEE TYPICAL TWO-WAY LEFT TURN
= — 8' (2.4m) LEFT ARROW WHITE MARKING DETAIL
¢ CROSSWALK LINES (PEDESTRIAN) 2 @ 6 (150) SOLID WHITE NOT LESS THAN 6' (1.8 m) APART
6 (150) WHITE 50' (15 m) TO 200' (60 m) >|< A. DIAGONALS (BIKE & EQUESTRIAN) 12 (300) @ 45° SOLID WHITE 2' (600) APART
. — ' | 10' (3 m) B. LONGITUDINAL BARS (SCHOOL) 12 (300) @ 90° SOLID WHITE 2' (600) APART
~._~—SEE DETAIL “A SEE DETAIL “B ‘ 16' (5 m)’—_\*‘ # 6 (150) WHITE SEE TYPICAL CROSSWALK MARKING DETAILS.
IIIIIIII = | STOP LINES 24 (600) SOLID WHITE PLACE 4' (1.2 m) IN ADVANCE OF AND
N\ — — 2 = PARALLEL TO CROSSWALK, IF PRESENT.
N § — — ~—6' (1.8 m) MIN. C ;/ OTHERWISE, PLACE AT DESIRED STOPPING
\ \ \ X —_— — X X / [ POINT. PARALLEL TO CROSSROAD CENTERLINE, WHERE
§ N —_— — OVER 200' (60 m) POSSIBLE
N — o 10' (3 m) —J . | — 10" (3 m)
N 16" (5 m) 6 (150) WHITE PAINTED MEDIANS 2 @ 4 (100) WITH SOLID YELLOW: 11 (280) C-C FOR THE DOUBLE LINE
7777, (" T = y _T"L‘ /_ 12 (300) DIAGONALS TWO WAY TRAFFIC SEE TYPICAL PAINTED MEDIAN MARKING.
/ — @ 45° WHITE:
s = JZ 2 = % NO DIAGONALS USED FOR ONE WAY TRAFFIC
% 1/ 4' (1.2 m) WIDE MEDIANS
BICYCLE & EQUESTRIAN SCHOOL PEDESTRIAN !
2 (600 FULL SIZE LETTERS 8' (2.4 m) AND ARROWS SHALL BE USED. GORE MARKING AND 8 (200) WITH 12 (300) SOLID WHITE DIAGONALS:
le (600 “1 r‘j € AREA = 15.6 SQ. FT. (1.5 m?2) ONY AREA = 20.8 sQ. FT. (1.9 m 22 CHANNELIZING LINES DIAGONALS @ 45 ;g Eg.?n;n)c_(é-%o(hl_ﬂﬁ's(EI;AkNmi?)MTPg 4(155(34;)?/(!17)3 b))
>|< TURN LANES IN EXCESS OF 400' (120 m) IN LENGTH MAY HAVE AN ADDITIONAL 30" (9 m) C-C (OVER 45MPH (70 km/h))
/ l 6’ (1.8 m) MIN. SET OF ARROW - "ONLY" INSTALLED MIDWAY BETWEEN THE OTHER TWO SETS OF RAILROAD CROSSING 24 (600) TRANSVERSE SOLID WHITE SEE STATE STANDARD 780001
T ‘ ARROW - "ONLY". LINES; "RR" IS 6' (1.8 m) AREA OF:
12 (3007 WHITE N ~ 1 LETTERS; 16 (400) "R"=3.6 SQ. FT. (0.33 m PEACH
<\ ] \ LINE FOR "X" "X"=54.0 SQ. FT. (5.0 m ¥
6 (150) WHITE 12 (300) WHITE
TYPICAL LEFT (OR RIGHT) TURN LANE SHOULDER DIAGONALS (REQUIRED FOR 12 (300) @ 45° SOLID WHITE - RIGHT 50' (15 m) C-C (LESS THAN 30MPH (50 km/h))
wpn R SHOULDERS > 8') YELLOW - LEFT 75' (25 m) C-C (30 MPH (50 km/h) TO 45MPH (70 km/h))
DETAIL "A DETAIL "B = 150' (45 m) C-C (OVER 45MPH (70 km/h))
TYPICAL CROSS AI_K MARKING TYPICAL TURN LANE MARKING U TURN ARROW SEE DETAIL SOLID WHITE 16.3 SF
2 ARROW COMBINATION SEE DETAIL SOLID WHITE 30.4 SF
LEFT AND U TURN
* MARKINGS SHALL BE INSTALLED PARALLEL TO THE CENTERLINE OF
THE ROAD WHICH IT CROSSES FOR FURTHER DETAILS ON PAVEMENT MARKING REFER TO All dimensions are in inches (millimeters)
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE unless otherwise shown.
CONSTRUCTION AND STATE STANDARD 780001.
USER NAME = footemi DESIGNED - EVERS REVISED C. JUCIUS 09-09-09 DISTRICT ONE FR-/_IA-E SECTION COUNTY STI—loETIéATLS SN%ET
DRAWN - REVISED C. JUCIUS 07-01-13 STATE OF ILLINOIS . |
PLOT SCALE = 50.0000 ' / in. CHECKED - REVISED C. JUCIUS 12-21-15 DEPARTMENT OF TRANSPORTATION TYPICAL PAVEMENT MARKINGS TC-13 CONTRACT NO
PLOT DATE = 3/4/2019 DATE - 03-19-90 REVISED C. JUCIUS 04-12-16 SCALE: NONE SHEET 1 OF 2 SHEETS| STA. TO STA. [ ILLINOIS [ FED. AID PROJECT
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HMA SURF CSE | LEVEL BIND | TACK COAT HMA REM. HMA REM.
STREET FROM TO MIX D (TON) (TON) (LB) & REPL, 4" (SY) & REPL, 6" (SY)

PUFFER PRENTISS S. END 352 176 2825 204.0 204.0
MIDHURST OXNARD W. END 594 297 4769 343.0 343.0
OXNARD WOODWARD N. END 504 252 4054 292.0 292.0
WESTFIELD MIDHURST PUFFER 105 52 843 61.0 61.0
ALDRICH PL WOODWARD W. END 74 37 599 86.0 0.0
NORFOLK DUNHAM W. END 266 133 2140 103.0 103.0
DUNHAM NORFOLK 67TH PL 771 386 6197 0.0 0.0
PALMER DUNHAM W. END 249 124 2001 145.0 145.0
TERRACE NORFOLK S. END 267 134 2146 155.0 155.0
HILLCREST NORFOLK PALMER 165 83 1328 96.0 96.0
BRADLEY CT DUNHAM S. END 174 87 1399 101.0 101.0
CONCORD STONEWALL WOODWARD 467 233 3752 0.0 0.0
CAMBRIDGE CONCORD NEWPORT 217 108 1744 126.0 126.0
STURBRIDGE PENNER W. END 117 58 939 136.0 0.0
ESSEX PENNER W. END 117 58 939 136.0 0.0
NORTHBRIDGE PENNER W. END 117 59 941 136.0 0.0
PENNER AVE CONCORD NEWPORT 441 220 3540 512.0 0.0
PENNER PL PENNER E. END 35 18 282 40.0 0.0
NEWPORT CAMBRIDGE PENNER 197 98 1583 229.0 0.0
MEADE AVE CONCORD REVERE 225 112 1804 261.0 0.0
MEADE PL MEADE AVE. N. END 57 29 459 66.0 0.0
REVERE CONCORD MEADE 157 78 1258 182.0 0.0
OAKWOOD OGDEN GRANT 228 565 1835 132.0 132.0
SEELEY OGDEN GRANT 275 137 2206 159.0 0.0
LINSCOTT OGDEN S. END 77 38 618 45.0 45.0
MIDDAUGH OGDEN S. END 71 36 573 42.0 42.0
DOWNERS OGDEN S. END 54 27 432 32.0 32.0
CORNELL GRANT S. END 177 89 1425 103.0 103.0
GRANT WOODWARD LEE 316 158 2466 183.0 183.0
BANCHORY CT LEE E. END 102 51 817 59.0 59.0
LEE CHICAGO GRANT 242 121 1947 140.0 140.0
WOODWARD OGDEN PRAIRIE 621 310 4988 361.0 361.0
STONEWALL OGDEN PRAIRIE 658 329 5284 382.0 382.0
THATCHER HITCHCOCK WALNUT 549 275 4415 318.0 0.0
HITCHCOCK W. VILLAGE LIMIT WALNUT 349 175 2808 0.0 202.0
KATRINE CURTISS S. END 446 223 3585 130.0 130.0
JANES WISCONSIN INVERNESS 167 83 1341 0.0 97.0
WALNUT N. END MAPLE 1188 594 9548 0.0 690.0
WARREN CORNELL FOREST 1459 730 11727 425.0 425.0
CHALLEN PL ELMORE S. END 135 67 1084 82.0 0.0
BENDING OAKS PL |[ELMORE S. END 228 114 1830 139.0 0.0

13010 6954 104471 6142 4649
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HMA REM. PGE SPECIAL| REM. & DISP. OF GEOTECH FAB. EARTH AGG. BASE
STREET & REPL, 8" (SY) (CY) UNSUIT. MATL (CY) | GROUND STAB. (SY)  EXC. (CY) COURSE, 4" (CY)

PUFFER 0 0 0 0 11.5 2.9
MIDHURST 0 0 30 360 26 8.8
OXNARD 0 0 30 360 11 0
WESTFIELD 0 0 0 0 0 0
ALDRICH PL 0 0 0 0 1.5 0.5
NORFOLK 103 0 0 0 0 0
DUNHAM 896 0 0 0 0.6 0.3
PALMER 0 0 0 0 5.2 2.5
TERRACE 0 0 0 0 0 0
HILLCREST 0 0 0 0 0 0
BRADLEY CT 0 0 0 0 0 0
CONCORD 543 0 0 0 12.2 5.5
CAMBRIDGE 0 0 0 0 3.75 1.75
STURBRIDGE 0 0 0 0 4.25 2.00
ESSEX 0 0 0 0 4.00 2.00
NORTHBRIDGE 0 0 0 0 2.75 1.25
PENNER AVE 0 0 0 0 4.10 1.80
PENNER PL 0 0 0 0 2.40 1.05
NEWPORT 0 0 0 0 0.0 0.0
MEADE AVE 0 0 0 0 0 0
MEADE PL 0 0 0 0 2.5 1.1
REVERE 0 0 0 0 0 0
OAKWOOD 0 0 0 0 0 0
SEELEY 0 0 0 0 0 0
LINSCOTT 0 0 15 180 0 0
MIDDAUGH 0 0 0 0 0 0
DOWNERS 0 0 0 0 0 0
CORNELL 0 0 0 0 18 9
GRANT 0 0 0 0 160 1
BANCHORY CT 0 0 0 0 0 0
LEE 0 0 0 0 0 0
WOODWARD 0 10 15 180 2 1
STONEWALL 0 10 15 180 3 1.25
THATCHER 0 0 0 0 3 0.75
HITCHCOCK 202 10 15 180 0 0
KATRINE 0 0 0 0 7.25 3.25
JANES 0 0 0 0 0 0
WALNUT 690 20 15 180 4 1.5
WARREN 0 20 90 1080 13.3 1.2
CHALLEN PL 0 0 0 0 0 0
BENDING OAKS PL 0 0 0 0 0 0

2434 70 225 2700 302.1 50
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AGG. FORTEMP| CURBREM. | C&GTY C&GTY C&GTY C&GTY TYBCURB, M.H.ADJ.
STREET ACCESS (TON) (LF) M-3.12 (LF) | M-6.12(LF) @ B-6.12(LF) | B-6.18 (LF) | SPEC. (FT) (EA)

PUFFER 3 700 0 700 0 0 36 0
MIDHURST 0 1780 0 1780 0 0 80 0
OXNARD 0 865 0 865 0 0 0 0
WESTFIELD 0 250 0 250 0 0 0 0
ALDRICH PL 0 100 0 0 100 0 0 2
NORFOLK 0 145 119 0 26 0 0 0
DUNHAM 0 1025 0 0 1025 0 0 0
PALMER 0 653 653 0 0 0 0 0
TERRACE 0 740 740 0 0 0 0 0
HILLCREST 0 588 588 0 0 0 0 0
BRADLEY CT 0 490 0 0 490 0 0 0
CONCORD 0 1909 1909 0 0 0 0 2
CAMBRIDGE 0 895 895 0 0 0 0 2
STURBRIDGE 0 516 516 0 0 0 0 0
ESSEX 0 563 563 0 0 0 0 0
NORTHBRIDGE 0 565 565 0 0 0 0 0
PENNER AVE 0 1886 1886 0 0 0 0 0
PENNER PL 0 195 195 0 0 0 0 0
NEWPORT 0 828 828 0 0 0 0 0
MEADE AVE 0 726 726 0 0 0 0 0
MEADE PL 0 392 392 0 0 0 0 0
REVERE 0 425 425 0 0 0 0 0
OAKWOOD 0 380 0 0 0 380 25 1
SEELEY 0 715 0 0 0 715 0 0
LINSCOTT 0 0 0 0 0 0 0 0
MIDDAUGH 0 230 0 80 150 0 0 0
DOWNERS 0 60 0 0 60 0 0 0
CORNELL 0 205 205 0 0 0 0 0
GRANT 0 201 1600 113 48 0 35 0
BANCHORY CT 0 155 100 0 55 0 0 1
LEE 0 0 0 0 0 0 0 0
WOODWARD 0 0 0 0 0 0 0 0
STONEWALL 0 0 0 0 0 0 0 0
THATCHER 0 810 0 430 380 0 0 0
HITCHCOCK 3 658 0 0 658 0 0 0
KATRINE 0 950 0 950 0 0 0 0
JANES 0 310 0 280 30 0 0 0
WALNUT 6 1833 0 1335 408 90 0 1
WARREN 6 1330 0 0 480 850 65 1
CHALLEN PL 0 182 0 0 182 0 0 0
BENDING OAKS PL 0 203 0 0 203 0 0 0

18 24458 12905 6783 4295 2035 241 10
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M.H. ADJ. FR&LID FR&LID |FR&GRATE M.H. IN. ADJ. IN. VALVE
STREET SPECIAL (EA) TYPE 1 OL (EA) TYPE 1 CL (EA) TYPE 3 (EA) RECON (EA) (EA)  RECON (EA) BOX ADJ.
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INLET FILTERS| INLET FILTERS [HMA SURF.REM.| HMA SURF. REM. CR.JT.&FLAN | LONG. JT SIDEWALK
STREET (EA) CLEANING (EA) 2" (SY) BT JT (SY) (TON) SEAL (FT) ' REMOVE (SF)
PUFFER 8 8 4063 78.4 0 1372 1106
MIDHURST 12 12 6860 117.6 0 2316 2100
OXNARD 12 12 5831 78.4 0 1779 1850
WESTFIELD 2 2 1213 39.2 0 410 0
ALDRICH PL 3 3 861 19.3 0 281 400
NORFOLK 5 5 3078 40.7 0 975 280
DUNHAM 6 6 8914 129.3 0 2111 1350
PALMER 8 8 2878 18.7 0 972 1400
TERRACE 5 5 3087 0 0 1042 0
HILLCREST 5 5 1911 0 0 645 0
BRADLEY CT 5 5 2013 18.7 0 680 0
CONCORD 9 9 5397 54 0 1889 3480
CAMBRIDGE 3 3 2508 18 0 878 0
STURBRIDGE 1 1 1350 0 0 473 673
ESSEX 0 0 1350 0 0 473 752
NORTHBRIDGE 1 1 1353 0 0 474 688
PENNER AVE 11 11 5092 0 0 1770 0
PENNER PL 2 2 405 0 0 142 707
NEWPORT 2 2 2277 0 0 783 762
MEADE AVE 10 10 2595 18 0 909 0
MEADE PL 0 0 660 18 0 231 625
REVERE 0 0 1809 18 0 634 0
OAKWOOD 5 5 2640 67.2 5 1040 590
SEELEY 6 6 3173 33.6 5 1224 310
LINSCOTT 4 4 889 35 0 336 0
MIDDAUGH 2 2 824 39.2 0 279 0
DOWNERS 2 2 622 39.2 0 210 0
CORNELL 0 0 2050 214 0 636 615
GRANT 4 4 3654 51.8 0 1650 740
BANCHORY CT 5 5 1175 19.6 0 283 280
LEE 4 4 2800 58.8 0 1260 80
WOODWARD 6 6 7175 58.6 0 3082 707
STONEWALL 12 12 7600 30.7 0 3192 1050
THATCHER 12 12 6350 56.0 0 2153 1230
HITCHCOCK 2 2 4039 45.3 0 1123 170
KATRINE 15 15 5157 58.8 0 1725 1162
JANES 9 9 1929 58.8 0 651 230
WALNUT 15 15 13733 83.3 0 3454 341
WARREN 56 56 16868 240.1 10 5019 2725
CHALLEN PL 3 3 1559 18.7 0 527 0
BENDING OAKS PL 7 7 2632 18.7 0 889 0
279 279 150374 1701 20 49972 26403.0




MOT 2021-8857 Page 181 of 189

HMA SIDEWALK | SIDEWALK | SIDEWALK DETECTABLE DECOR PAVER | AGG. SHOULD
STREET SIDEWALK (SF) 5" (SF) 6" (SF) 8" (SF) |WARNINGS (SF) DRIVE (SY) (TON)

PUFFER 0 880 0 226 60 0 0
MIDHURST 0 1900 200 0 120 0 0
OXNARD 0 1650 200 0 100 0 0
WESTFIELD 0 0 0 0 0 0 0
ALDRICH PL 0 432 0 0 20 0 0
NORFOLK 0 0 0 0 0 0 0
DUNHAM 0 1350 0 0 170 0 0
PALMER 0 1400 0 0 100 0 0
TERRACE 0 0 0 0 0 0 0
HILLCREST 0 0 0 0 0 0 0
BRADLEY CT 0 0 0 0 0 0 0
CONCORD 0 3485 0 0 180 8.5 0
CAMBRIDGE 0 0 0 0 40 0 0
STURBRIDGE 0 658 0 0 40 0 0
ESSEX 0 757 0 0 40 0 0
NORTHBRIDGE 0 814 100 0 40 0 0
PENNER AVE 0 0 0 0 0 0 0
PENNER PL 0 632 0 0 40 0 0
NEWPORT 0 766 0 0 0 0 0
MEADE AVE 0 0 0 0 0 2 0
MEADE PL 0 625 0 0 40 0 0
REVERE 0 0 0 0 0 8.5 0
OAKWOOD 0 390 0 200 80 0 0
SEELEY 0 160 0 150 0 0 0
LINSCOTT 0 0 0 0 0 0 30
MIDDAUGH 0 0 0 0 0 0 0
DOWNERS 0 0 0 0 0 0 10
CORNELL 25 615 0 0 40 0 0
GRANT 55 740 0 0 40 0 107
BANCHORY CT 0 280 0 0 20 0 0
LEE 30 80 0 0 0 0 112
WOODWARD 78 724 0 0 80 0 260
STONEWALL 123 1250 0 0 100 0 270
THATCHER 0 580 0 650 40 0 0
HITCHCOCK 0 0 0 170 0 0 0
KATRINE 0 1162 0 0 85 0 0
JANES 0 230 0 0 20 0 0
WALNUT 0 388 0 0 55 0 0
WARREN 0 1825 600 300 120 0 30
CHALLEN PL 0 0 0 0 0 2 0
BENDING OAKS PL 0 0 0 0 0 30 0

311.0 23773.0 1100.0 1696.0 1670.0 51.0 819
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PKWY REST GROWTH-INH. SUPPLEMENT | ROOT PRUNE HMADRIVE HMADRIVE HMA DRIVE
STREET (SY) ER CONT BLKT (SY) WATER (UNIT) (EA) REMOVE (SY) 3", (SY) 8", (SY)

PUFFER 296 296.0 0 0 66.0 0.0 66.0
MIDHURST 1047 1047.0 0 0 120.0 120.0 0.0
OXNARD 847 847.0 0 0 120.0 120.0 0.0
WESTFIELD 95 95.0 0 1 30.0 30.0 0.0
ALDRICH PL 27 27.0 0 0 0.0 0.0 0.0
NORFOLK 151 150.7 1 0 27.5 27.5 0.0
DUNHAM 850 850.5 3 1 275.0 275.0 0.0
PALMER 731 730.5 3 0 55.0 55.0 0.0
TERRACE 222 222.5 1 0 192.5 192.5 0.0
HILLCREST 162 162.5 0 0 192.5 192.5 0.0
BRADLEY CT 263 263.5 0 0 0.0 0.0 0.0
CONCORD 2136 2135.6 0 0 0.0 0.0 0.0
CAMBRIDGE 407 406.5 0 1 0.0 0.0 0.0
STURBRIDGE 547 546.7 0 0 0.0 0.0 0.0
ESSEX 590 590.0 0 0 0.0 0.0 0.0
NORTHBRIDGE 589 589.3 0 0 0.0 0.0 0.0
PENNER AVE 697 696.6 0 1 0.0 0.0 0.0
PENNER PL 412 411.6 0 0 0.0 0.0 0.0
NEWPORT 705 705.2 3 0 0.0 0.0 0.0
MEADE AVE 368 367.9 0 0 0.0 0.0 0.0
MEADE PL 461 461.1 0 0 0.0 0.0 0.0
REVERE 198 198.1 0 0 0.0 0.0 0.0
OAKWOOD 230 230.0 1 1 37.0 30.0 7.0
SEELEY 390 390.0 0 0 120.0 120.0 0.0
LINSCOTT 0 0.0 0 0 0.0 0.0 0.0
MIDDAUGH 54 54.0 0 0 0.0 0.0 150.0
DOWNERS 14 14.0 0 0 0.0 0.0 0.0
CORNELL 142 142.0 0 0 0.0 0.0 0.0
GRANT 103 103.0 0 0 260.0 260.0 0.0
BANCHORY CT 62 62.0 0 1 0.0 0.0 0.0
LEE 7 7.5 0 0 0.0 0.0 0.0
WOODWARD 64 64.0 0 0 0.0 0.0 0.0
STONEWALL 111 111.0 0 0 0.0 0.0 0.0
THATCHER 522 522.0 0 1 270.0 0.0 270.0
HITCHCOCK 241 240.5 0 1 250.0 0.0 250.0
KATRINE 404 404.0 0 0 240.0 0.0 240.0
JANES 94 94.0 0 0 90.0 0.0 90.0
WALNUT 584 583.7 1 1 300.0 0.0 300.0
WARREN 893 893.0 2 0 210.0 180.0 30.0
CHALLEN PL 120 120.0 0 0 23.0 23.0 0.0
BENDING OAKS PL 162 162.0 0 0 0.0 0.0 0.0

15997 15997 15 9 2879 1626 1403
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PCC DRIVE | PCCDRIVE PCCDRIVE DET.LOOP | SHORT TERM | SHORT TERM | PAVT. MARK.
STREET REMOVE (SY) 6", (SY) 8", (SY) (FT) PAVE MARK (LF) MARK REM (SF)| LINE 4" (LF)

PUFFER 28.5 28.5 0.0 0 0 0 0
MIDHURST 415.0 415.0 0.0 0 605 202 0
OXNARD 450.0 450.0 0.0 0 985 328 0
WESTFIELD 35.0 35.0 0.0 0 0 0 0
ALDRICH PL 35.0 35.0 0.0 0 0 0 0
NORFOLK 0.0 0.0 0.0 0 200 67 1540
DUNHAM 52.5 52.5 0.0 0 430 145 4120
PALMER 0.0 0.0 0.0 0 0 0 0
TERRACE 52.5 52.5 0.0 0 0 0 0
HILLCREST 17.5 17.5 0.0 0 0 0 0
BRADLEY CT 210.0 210.0 0.0 0 0 0 0
CONCORD 368.0 368.0 0.0 0 0 0 200
CAMBRIDGE 280.0 280.0 0.0 0 0 0 0
STURBRIDGE 210.0 210.0 0.0 0 0 0 0
ESSEX 210.0 210.0 0.0 0 0 0 0
NORTHBRIDGE 245.0 245.0 0.0 0 0 0 0
PENNER AVE 368.0 368.0 0.0 0 0 0 0
PENNER PL 105.0 105.0 0.0 0 0 0 0
NEWPORT 280.0 280.0 0.0 0 0 0 0
MEADE AVE 280.0 280.0 0.0 0 0 0 0
MEADE PL 158.0 158.0 0.0 0 0 0 0
REVERE 140.0 140.0 0.0 0 0 0 0
OAKWOOD 82.0 0.0 82.0 0 465 155 1142
SEELEY 185.0 139.0 46.0 0 585 195 666
LINSCOTT 0.0 0.0 0.0 0 0 0 0
MIDDAUGH 0.0 0.0 0.0 0 0 0 0
DOWNERS 0.0 0.0 0.0 0 0 0 0
CORNELL 35.0 35.0 0.0 0 0 0 2300
GRANT 0.0 0.0 0.0 0 288 96 4475
BANCHORY CT 0.0 0.0 0.0 0 321 107 0
LEE 0.0 0.0 0.0 0 0 0 0
WOODWARD 0.0 0.0 0.0 0 0 0 3500
STONEWALL 0.0 0.0 0.0 0 0 0 0
THATCHER 208.0 0.0 208.0 0 0 0 0
HITCHCOCK 200.0 0.0 200.0 0 0 0 2300
KATRINE 70.0 0.0 70.0 0 0 0 0
JANES 0.0 0.0 0.0 0 0 0 0
WALNUT 300.0 0.0 300.0 190 850 283 6625
WARREN 313.0 139.0 174.0 0 2430 810 20000
CHALLEN PL 68.8 68.8 0.0 0 0 0 0
BENDING OAKS PL 51.6 51.6 0.0 0 0 0 0

5453 4373 1080 190 7159 2388 46868
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PAVT. MARK. PAVT. MARK. | PAVT. MARK.  PAVT. MARK. EROSION STREET EROSION CONT.
STREET LINE 6" (LF) | LINE 12" (LF) LINE 24" (LF) |LET & SYM (SF) BARRIER, SP (LF) SWEEP (HR) (LS)
PUFFER 202 0 0 0 0
MIDHURST 412 0 32 0 0
OXNARD 440 0 52 0 0
WESTFIELD 0 0 0 0 0
ALDRICH PL 60 0 15 0 0
NORFOLK 200 0 0 36.4 0
DUNHAM 4720 1020 265 36.4 40
PALMER 0 0 0 0 0
TERRACE 0 0 0 0 0
HILLCREST 0 0 0 0 0
BRADLEY CT 0 0 0 0 0
CONCORD 60 0 0 0 0
CAMBRIDGE 0 0 0 0 0
STURBRIDGE 0 0 0 0 0
ESSEX 0 0 0 0 0
NORTHBRIDGE 0 0 0 0 0
PENNER AVE 0 0 0 0 0
PENNER PL 0 0 0 0 0
NEWPORT 0 0 0 0 0
MEADE AVE 0 0 0 0 0
MEADE PL 0 0 0 0 0
REVERE 0 0 0 0 0
OAKWOOD 0 692 77 0 0
SEELEY 0 126 31 0 40
LINSCOTT 0 0 19 0 0
MIDDAUGH 0 0 16 0 0
DOWNERS 0 0 16 0 0
CORNELL 84 0 0 0 0
GRANT 145 0 16 0 30
BANCHORY CT 74 0 17 0 0
LEE 57 0 0 0 0
WOODWARD 0 132 45 0 0
STONEWALL 0 132 45 0 0
THATCHER 65 0 0 0 20
HITCHCOCK 500 0 20 0 0
KATRINE 75 186 0 0 0
JANES 0 0 0 0 0
WALNUT 990 0 30 504.4 0
WARREN 11000 650 135 72.8 50
CHALLEN PL 80 0 0 0 0
BENDING OAKS PL 80 0 0 0 0
19244 2938 831 650.0 180 41.00 1.00
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CONSTRUCTION

TRAFFIC CONTROL

TRAFFIC CONTROL

TRAFFIC CONTROL

STREET

LAYOUT (LS)

501 (LS)

502 (LS)

801 (LS)

PUFFER

MIDHURST

OXNARD

WESTFIELD

ALDRICH PL

NORFOLK

DUNHAM

PALMER

TERRACE

HILLCREST

BRADLEY CT

CONCORD

CAMBRIDGE

STURBRIDGE

ESSEX

NORTHBRIDGE

PENNER AVE

PENNER PL

NEWPORT

MEADE AVE

MEADE PL

REVERE

OAKWOOD

SEELEY

LINSCOTT

MIDDAUGH

DOWNERS

CORNELL

GRANT

BANCHORY CT

LEE

WOODWARD

STONEWALL

THATCHER

HITCHCOCK

KATRINE

JANES

WALNUT

WARREN

CHALLEN PL

BENDING OAKS PL

1.00

1.00

1.00

1.00
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2021 Roadway Resurfacing Program- Village of Downers Grove- Pavement Profile Information Sheet

Crack Control Fabric found in
Pavement Core

Crack Control Fabric NOT found in
Pavement Core

Information Unknown

Puffer (Prentiss to S. End)

Dunham (Norfolk to 67" PI)

Aldrich Pl (Woodward to W. End)

Midhurst (Oxnard to W. End)

Concord (Stonewall to Woodward)

Palmer (Dunham to W. End)

Oxnard (Woodward to N. End)

Cambridge (Concord to Newport)

Terrace (Norfolk to S. End)

Westfield (Midhurst to Puffer)

Sturbridge (Penner to W. End)

Hillcrest (Norfolk to Palmer)

Norfolk (Dunham to W. End)

Penner Ave (Concord to Newport)

Bradley Ct (Dunham to S. End)

Seeley (Ogden to Grant)

Oakwood (Ogden to Grant)

Essex (Penner to W. End)

Linscott (Ogden to S. End)

Downers (Ogden to S. End)

Northbridge (Penner to W. End)

Middaugh (Ogden to S. End)

Banchory Ct (Lee to E. End)

Penner Pl (Penner Ave to E. End)

Cornell (Grant to S. End)

Lee (Chicago to Grant)

Newport (Cambridge to Penner)

Grant (Woodward to Lee)

Challen Pl (EImore to S. End)

Meade Ave (Concord to Revere)

Thatcher (Hitchcock to Walnut)

Bending Oaks Pl (EImore to S. End)

Meade Pl (Meade Ave to N. End)

Katrine (Curtiss to S. End)

Walnut (N. End to Maple)

Revere (Concord to Meade)

Janes (Wisconsin to Inverness)

Woodward (Ogden to Prairie)

Warren (Cornell to Forest)

Stonewall (Ogden to Prairie)

Hitchcock (Walnut to W. Village Limit)
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2021 RESURFACING PROJECT (B)
LIST OF STREETS TO BE REPAVED (02/17/21)

STREET FROM TO
ALDRICH PL CUL DE SAC WOODWARD
BANCHORY CT LEE E. END
BENDING OAKS PL ELMORE S. END
BRADLEY CT CUL-DE-SAC DUNHAM
CAMBRIDGE CONCORD S. VILLAGE LIMIT
CHALLEN PL ELMORE S. END
CONCORD STONEWALL WOODWARD
CORNELL GRANT S. END
DOWNERS OGDEN S. END
DUNHAM NORFOLK 67TH PL
ESSEX PENNER W. END
GRANT WOODWARD LEE
HILLCREST NORFOLK PALMER
HITCHCOCK W. VILLAGE LIMIT WALNUT
JANES WISCONSIN INVERNESS
KATRINE CURTISS S. END
LEE CHICAGO GRANT
LINSCOTT OGDEN S. END
MEADE PL MEADE RD N. END
MEADE RD CONCORD MEADE PL
MIDDAUGH OGDEN S. END
MIDHURST OXNARD W. END
NEWPORT CAMBRIDGE PENNER
NORFOLK W. END DUNHAM
NORTHBRIDGE PENNER W. END
OAKWOOD OGDEN GRANT
OXNARD WOODWARD N. END
PALMER W. END DUNHAM
PENNER AVE CONCORD NEWPORT
PENNER PL PENNER AVE N. END
PUFFER PRENTISS S. END
REVERE MEADE PL CONCORD
SEELEY OGDEN GRANT
STONEWALL OGDEN PRAIRIE
STURBRIDGE PENNER W. END
TERRACE NORFOLK CUL-DE-SAC
THATCHER HITCHCOCK WALNUT
WALNUT N. OF HITCHCOCK MAPLE
WARREN CORNELL FOREST
WESTFIELD MIDHURST PUFFER
WOODWARD OGDEN PRAIRIE
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